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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        ETTING DATE: 10/09/01 
 
 
 PROPOSAL: 20011009001 
 
              STATE PROJECT(S):  1011-01-86                            LOCATION  13/DANE         COUNTY 
                                 6218-02-71                                      LAKE DELTON - MADISON RD, CTH V INTERCHANGE 
                                 6218-02-72                                      I 90, CTH V 
                                                                                 DANE COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
  BIDDER NO  2:  JAMES PETERSON SONS, INC. 
  BIDDER NO  3:  MUSSON BROS., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M       18.000      134.000     2412.00       136.000      2448.00      134.000     2412.00 
 20104  GRUBBING                       40M       18.000      134.000     2412.00       185.000      3330.00      134.000     2412.00 
 20330  REMOVING OLD CULVERTS          EACH      12.000      200.000     2400.00       200.000      2400.00      100.000     1200.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    55000.000    55000.00     55000.000     55000.00    55000.000    55000.00 
        3+465.57 
 20401  REMOVING PAVEMENT              M2      7450.000        3.000    22350.00         3.500     26075.00        3.100    23095.00 
 20402  REMOVING ASPHALTIC SURFACE     M2      6210.000        1.200     7452.00         2.750     17077.50        1.900    11799.00 
 20403  REMOVING CURB                  M         67.000       10.000      670.00        10.000       670.00        9.000      603.00 
 20405  REMOVING CURB AND GUTTER       M         22.000       10.000      220.00        10.000       220.00       10.000      220.00 
 20408  REMOVING MASONRY               M3        17.000       50.000      850.00        65.000      1105.00       25.000      425.00 
 20409  REMOVING SURFACE DRAINS        EACH       1.000      250.000      250.00       500.000       500.00      100.000      100.00 
 20411  REMOVING GUARDRAIL             M        350.000        2.500      875.00         2.950      1032.50        2.950     1032.50 
 20412  REMOVING FENCE                 M       1150.000        1.310     1506.50         1.310      1506.50        1.310     1506.50 
 20416  REMOVING INLETS                EACH       1.000      250.000      250.00       250.000       250.00      500.000      500.00 
 20422  REMOVING CONCRETE BASES        EACH       7.000       80.000      560.00       250.000      1750.00      236.000     1652.00 
 20423  REMOVING CONCRETE SLOPE PAVING M2       270.000        6.000     1620.00        12.000      3240.00       12.000     3240.00 
 20424  REMOVING MARKER POSTS          EACH      37.000       10.000      370.00        10.000       370.00       10.000      370.00 
 20496  SEALING PIPES                  EACH      12.000      100.000     1200.00       200.000      2400.00      100.000     1200.00 
 20501  COMMON EXCAVATION              M3     79360.000        5.330   422988.80         4.970    394419.20        4.450   353152.00 
 20504  STONE PILES AND STONE FENCES   M3         2.000      100.000      200.00       100.000       200.00       50.000      100.00 
 20505  MARSH EXCAVATION               M3      2743.000        6.330    17363.19         4.970     13632.71        3.750    10286.25 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    12000.000    12000.00     12000.000     12000.00    12000.000    12000.00 
        B-13-517 
 20801  BORROW EXCAVATION              M3    137435.000        5.360   736651.60         4.790    658313.65        4.880   670682.80 
 20811  SELECTED BORROW EXCAVATION     M3      3155.000        6.770    21359.35         6.750     21296.25        6.830    21548.65 
 21001  STRUCTURE BACKFILL             M3      2000.000        6.770    13540.00        12.000     24000.00        9.000    18000.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      300.000      300.00       500.000       500.00     2500.000     2500.00 
        6218-02-71 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      700.000      700.00      8000.000      8000.00     2500.000     2500.00 
        1011-01-86 



Date 10/09/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:    2 
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   TITLE- CONTRACT AND ESTIMATE ENGINEER 
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 21304  FINISHING ROADWAY, PROJECT     LS         1.000      300.000      300.00      1500.000      1500.00     2500.000     2500.00 
        6218-02-72 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     58206.000        7.720   449350.32         7.420    431888.52        7.720   449350.32 
 30407  SALVAGED CRUSHED AGGREGATE BAS M3      2060.000        6.000    12360.00        10.000     20600.00        5.930    12215.80 
 30426  BREAKER RUN STONE              MG     13700.000        7.350   100695.00         7.220     98914.00        7.350   100695.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO L       5652.000        0.400     2260.80         0.400      2260.80        0.400     2260.80 
 40301  QMP, ASPHALTIC MIXTURE         MG      8645.000        0.550     4754.75         0.550      4754.75        0.550     4754.75 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       514.400      205.000   105452.00       205.000    105452.00      205.000   105452.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T MG       286.000       31.870     9114.82        31.870      9114.82       31.870     9114.82 
 40722  ASPHALTIC CONCRETE PAVEMENT, T MG      1821.000       30.580    55686.18        30.580     55686.18       30.580    55686.18 
 40723  ASPHALTIC CONCRETE PAVEMENT, T MG      6538.000       28.110   183783.18        28.110    183783.18       28.110   183783.18 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     6009.000        1.000     6009.00         1.000      6009.00        1.000     6009.00 
 41106  ASPHALTIC SURFACE, TEMPORARY   MG      3650.000       39.670   144795.50        39.670    144795.50       39.670   144795.50 
 41508  CONCRETE PAVEMENT, 200 MM      M2     15662.000       22.690   355370.78        22.690    355370.78       30.150   472209.30 
 41510  CONCRETE PAVEMENT, 250 MM      M2      9988.000       26.210   261785.48        26.210    261785.48       37.400   373551.20 
 41518  H.E.S. CONCRETE PAVEMENT, 200  M2      4115.000       23.810    97978.15        23.810     97978.15       37.200   153078.00 
 41606  CONCRETE DRIVEWAY, 175 MM      M2       252.000       34.300     8643.60        34.300      8643.60       42.750    10773.00 
 41620  CONCRETE SURFACE DRAINS        M3        11.700      500.000     5850.00       500.000      5850.00      500.000     5850.00 
 41621  CONCRETE PAVEMENT APPROACH SLA M2       480.000      111.500    53520.00       111.500     53520.00      105.000    50400.00 
 41665  CONCRETE PAVEMENT GAPS         EACH      10.000     1500.000    15000.00      1500.000     15000.00      450.000     4500.00 
 50201  CONCRETE MASONRY, BRIDGES      M3       903.000      435.000   392805.00       435.000    392805.00      435.000   392805.00 
 50265  PROTECTIVE SURFACE TREATMENT   M2      3000.000        2.250     6750.00         2.250      6750.00        2.250     6750.00 
 50308  PRESTRESSED GIRDER, I TYPE, 13 M        698.000      375.000   261750.00       375.000    261750.00      375.000   261750.00 
 50409  CONCRETE MASONRY, ENDWALLS     M3        11.400      653.970     7455.26       653.970      7455.26      653.970     7455.26 
 50504  HIGH STRENGTH BAR STEEL REINF. KG      6700.000        1.000     6700.00         1.000      6700.00        1.000     6700.00 
 50511  COATED HIGH STR BAR STL REINF, KG     88750.000        1.150   102062.50         1.150    102062.50        1.150   102062.50 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      30.000      100.000     3000.00       100.000      3000.00      100.000     3000.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      36.000      475.000    17100.00       475.000     17100.00      475.000    17100.00 
        B-13-517 
 51121  STL PILE DEL & DRIVEN, HP 250M M       2142.000       47.500   101745.00        47.500    101745.00       47.500   101745.00 
 51130  PILE POINTS                    EACH      84.000       75.000     6300.00        75.000      6300.00       75.000     6300.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        44.000       20.000      880.00        20.000       880.00       20.000      880.00 
 52003  CULVERT PIPE, CLASS III, 450 M M         49.000       70.000     3430.00        62.000      3038.00      116.250     5696.25 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH      10.000      120.000     1200.00        75.000       750.00      110.000     1100.00 
 52084  TEMPORARY CULVERT PIPE, 600 MM M         46.000       80.000     3680.00        69.000      3174.00      152.720     7025.12 
 52086  TEMPORARY CULVERT PIPE, 900 MM M          4.000      100.000      400.00       110.000       440.00      185.000      740.00 
 52098  CLEANING CULVERT PIPES         EACH       6.000      500.000     3000.00       500.000      3000.00      300.000     1800.00 
 52105  CORRUGATED STEEL CULVERT PIPE, M          3.000       70.000      210.00        99.000       297.00      125.000      375.00 
 52117  CORRUGATED STEEL CULVERT PIPE, M          4.000      350.000     1400.00       325.000      1300.00      485.000     1940.00 
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 52136  CORRUGATED STEEL PIPE ARCH, 51 M         28.000       82.000     2296.00        66.000      1848.00      118.000     3304.00 
 52149  STL APRON ENDWL FOR CLVRT PIPE EACH       1.000      120.000      120.00        75.000        75.00      110.000      110.00 
 52158  STL APRON ENDWL FOR CLVRT PIPE EACH       1.000     1290.000     1290.00      1380.000      1380.00     1500.000     1500.00 
 52162  STL APRON ENDWL FR PIPE ARCH,  EACH       4.000      187.000      748.00        67.000       268.00      120.000      480.00 
 52203  RCCP, CL III, 450 MM           M         54.000       91.000     4914.00        74.000      3996.00      128.000     6912.00 
 52205  RCCP, CL III, 600 MM           M        161.000      114.000    18354.00        92.000     14812.00      140.000    22540.00 
 52209  RCCP, CL III, 900 MM           M         85.000      176.000    14960.00       153.000     13005.00      185.000    15725.00 
 52226  RCCP, CL IV, 375 MM            M         46.000       83.000     3818.00        67.000      3082.00      113.200     5207.20 
 52227  RCCP, CL IV, 450 MM            M         18.000       91.000     1638.00        75.000      1350.00      129.000     2322.00 
 52229  RCCP, CL IV, 600 MM            M         63.000      120.000     7560.00        96.000      6048.00      145.000     9135.00 
 52231  RCCP, CL IV, 750 MM            M        103.000      141.000    14523.00       122.000     12566.00      160.000    16480.00 
 52233  RCCP, CL IV, 900 MM            M         48.000      184.000     8832.00       161.000      7728.00      200.000     9600.00 
 52260  RCCP, APRON ENDWALLS, 300 MM   EACH       6.000      250.000     1500.00       390.000      2340.00      675.000     4050.00 
 52261  RCCP, APRON ENDWALLS, 375 MM   EACH       1.000      270.000      270.00       413.000       413.00      700.000      700.00 
 52262  RCCP, APRON ENDWALLS, 450 MM   EACH       4.000      300.000     1200.00       439.000      1756.00      740.000     2960.00 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH      13.000      375.000     4875.00       510.000      6630.00      850.000    11050.00 
 52265  RCCP, APRON ENDWALLS, 675 MM   EACH       1.000      400.000      400.00       533.000       533.00      900.000      900.00 
 52266  RCCP, APRON ENDWALLS, 750 MM   EACH       5.000      415.000     2075.00       546.000      2730.00      900.000     4500.00 
 52267  RCCP, APRON ENDWALLS, 900 MM   EACH      10.000      640.000     6400.00       750.000      7500.00     1100.000    11000.00 
 52405  SALVAGED CULVERT PIPE, 450 MM  M          7.000       30.000      210.00        86.000       602.00      120.000      840.00 
 60102  CONCRETE CURB, TYPE D          M        226.000       40.350     9119.10        40.350      9119.10       33.800     7638.80 
 60123  CONCRETE CURB AND GUTTER, 750  M       3275.000       25.500    83512.50        25.500     83512.50       26.250    85968.75 
 60133  CONCRETE CURB AND GUTTER, 750  M        713.000       25.500    18181.50        25.500     18181.50       30.850    21996.05 
 60170  CONCRETE CURB AND GUTTER, 900  M         48.000       42.650     2047.20        42.650      2047.20       42.150     2023.20 
 60204  CONCRETE SIDEWALK, 100 MM      M2      3235.000       19.160    61982.60        19.380     62694.30       23.190    75019.65 
 60305  TEMP PRECAST CONC BARR, CONTR  M        717.000       20.000    14340.00        20.000     14340.00       20.000    14340.00 
 60308  TEMP PRECAST CONC BARR, CONTR  M        717.000        5.000     3585.00         5.000      3585.00        5.000     3585.00 
 60405  SLOPE PAVING, CRUSHED AGGREGAT M2       564.000       21.000    11844.00        21.000     11844.00       21.000    11844.00 
 60601  RIPRAP                         M3       657.000       35.000    22995.00        39.230     25774.11       40.000    26280.00 
 60602  HEAVY RIPRAP                   M3        24.000       40.000      960.00       100.000      2400.00      100.000     2400.00 
 60825  REINF CONC PIPE, CLASS III, SS M        543.800       75.000    40785.00        98.000     53292.40      185.280   100755.26 
 60826  REINF CONC PIPE, CLASS III, SS M        411.300       80.000    32904.00       103.000     42363.90      129.500    53263.35 
 60827  REINF CONC PIPE, CLASS III, SS M         30.900       93.000     2873.70       125.000      3862.50      131.500     4063.35 
 60828  REINF CONC PIPE, CLASS III, SS M         21.800      108.000     2354.40       123.000      2681.40      170.000     3706.00 
 60829  REINF CONC PIPE, CLASS III, SS M        608.000      115.000    69920.00       127.000     77216.00      134.610    81842.88 
 60830  REINF CONC PIPE, CLASS III, SS M         51.000      130.000     6630.00       155.000      7905.00      164.250     8376.75 
 60831  REINF CONC PIPE, CLASS III, SS M         76.000      145.000    11020.00       130.000      9880.00      180.000    13680.00 
 60833  REINF CONC PIPE, CLASS III, SS M         26.900      185.000     4976.50       147.000      3954.30      225.000     6052.50 
 60850  REINF CONC PIPE, CLASS IV, SS, M         20.000       75.000     1500.00        64.000      1280.00      190.000     3800.00 
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 60854  REINF CONC PIPE, CLASS IV, SS, M         19.000      125.000     2375.00       105.000      1995.00      140.000     2660.00 
 61110  MANHOLES, TYPE 1               EACH      20.000      915.000    18300.00      1008.000     20160.00      705.000    14100.00 
 61112  MANHOLES, TYPE 3               EACH       1.000     2390.000     2390.00      2416.000      2416.00     2100.000     2100.00 
 61122  INLETS, TYPE 3                 EACH     124.000      600.000    74400.00       646.000     80104.00      515.000    63860.00 
 61123  INLETS, TYPE 8                 EACH       3.000     1000.000     3000.00       870.000      2610.00     1110.000     3330.00 
 61128  RECONSTRUCTING MANHOLES        EACH       8.000      550.000     4400.00      1000.000      8000.00      800.000     6400.00 
 61150  MANHOLE COVERS, TYPE J-SPECIAL EACH      18.000      305.000     5490.00       240.000      4320.00      265.000     4770.00 
 61156  INLET COVERS, TYPE H-S         EACH       4.000      350.000     1400.00       315.000      1260.00      350.000     1400.00 
 61162  INLET COVERS, TYPE B           EACH       2.000      380.000      760.00       305.000       610.00      335.000      670.00 
 61167  INLET COVERS, TYPE H           EACH     121.000      350.000    42350.00       325.000     39325.00      335.000    40535.00 
 61170  INLET COVERS, TYPE MS          EACH       3.000      250.000      750.00       245.000       735.00      275.000      825.00 
 61182  ADJUSTING MANHOLE COVERS       EACH       1.000      250.000      250.00       300.000       300.00      380.000      380.00 
 61201  PIPE UNDERDRAIN, 150 MM        M        534.000        9.000     4806.00         8.500      4539.00       17.000     9078.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, M        162.000       15.000     2430.00        30.000      4860.00       35.000     5670.00 
 61407  STEEL THRIE BEAM STRUCTURE APP M         20.206      105.310     2127.89       105.310      2127.89      105.310     2127.89 
 61408  STEEL PLATE BEAM GUARD, CLASS  M        240.010       32.180     7723.52        32.180      7723.52       32.180     7723.52 
 61409  STEEL PLATE BEAM GUARD, CLASS  M         15.240       29.520      449.88        29.520       449.88       29.520      449.88 
 61425  PORTABLE CRASH CUSHIONS, DELIV EACH       5.000     2000.000    10000.00      2000.000     10000.00     2000.000    10000.00 
 61426  PORTABLE CRASH CUSHIONS, INSTA EACH       7.000     1000.000     7000.00      1000.000      7000.00     1000.000     7000.00 
 61430  TEMPORARY STEEL PLATE BEAM GUA M         54.000       26.240     1416.96        26.240      1416.96       26.240     1416.96 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       4.000       80.000      320.00        80.000       320.00       50.000      200.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       2.000     1810.000     3620.00      1810.000      3620.00     1810.000     3620.00 
 61601  WOVEN WIRE FENCE               M       1030.000        6.880     7086.40         6.880      7086.40        6.880     7086.40 
 61614  CHAIN LINK FENCE, 2.4 M        M        142.000       84.000    11928.00        84.000     11928.00       84.000    11928.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000      100.000      100.00       500.000       500.00     1000.000     1000.00 
        6218-02-71 
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000      100.000      100.00       500.000       500.00     1000.000     1000.00 
        1011-01-86 
 61804  MAINT AND REPAIR OF HAUL ROADS LS         1.000      100.000      100.00       500.000       500.00     1000.000     1000.00 
        6218-02-72 
 61910  MOBILIZATION                   LS         1.000   118550.000   118550.00    135000.000    135000.00    68000.000    68000.00 
 62003  CONCRETE MEDIAN SLOPED NOSE    M2        64.000       48.550     3107.20        48.550      3107.20       36.000     2304.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH      10.000       90.000      900.00        90.000       900.00       90.000      900.00 
 62202  ASPHALTIC SHOULDER RUMBLE STRI M        715.000        1.750     1251.25         1.750      1251.25        1.750     1251.25 
 62203  ASPHALTIC FLUMES               M2        76.000       47.900     3640.40        75.000      5700.00       55.000     4180.00 
 62302  DUST CONTROL SURFACE TREATMENT M2    111130.000        0.060     6667.80         0.300     33339.00        0.050     5556.50 
 62401  WATER                          KL      4940.000        3.000    14820.00         3.250     16055.00        4.950    24453.00 
 62501  TOPSOIL                        M2      2555.000        1.000     2555.00         1.150      2938.25        3.200     8176.00 
 62505  SALVAGED TOPSOIL               M2    129644.000        0.700    90750.80         1.150    149090.60        0.450    58339.80 
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 62702  MULCHING                       M2    132870.000        0.090    11958.30         0.090     11958.30        0.090    11958.30 
 62811  EROSION BALES, DELIVERED       EACH      28.000        4.000      112.00         4.000       112.00        4.000      112.00 
 62812  EROSION BALES, INSTALLED       EACH      28.000        4.000      112.00         4.000       112.00        4.000      112.00 
 62815  SILT FENCE, DELIVERED          M       2350.000        2.500     5875.00         1.640      3854.00        1.640     3854.00 
 62816  SILT FENCE, INSTALLED          M       2350.000        2.500     5875.00         2.880      6768.00        2.880     6768.00 
 62817  SILT FENCE MAINTENANCE         M       2350.000        0.010       23.50         0.290       681.50        0.290      681.50 
 62819  MOBILIZATIONS, EROSION CONTROL EACH      15.000      100.000     1500.00       100.000      1500.00      100.000     1500.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       7.000      100.000      700.00       100.000       700.00      100.000      700.00 
 62822  EROSION MAT, DELIVERED, CLASS  M2      7550.000        0.710     5360.50         0.710      5360.50        0.710     5360.50 
 62823  EROSION MAT, INSTALLED, CLASS  M2      7550.000        0.710     5360.50         0.710      5360.50        0.710     5360.50 
 62824  EROSION MAT, DELIVERED, CLASS  M2     10920.000        0.860     9391.20         0.860      9391.20        0.860     9391.20 
 62825  EROSION MAT, INSTALLED, CLASS  M2     10920.000        0.860     9391.20         0.860      9391.20        0.860     9391.20 
 62826  EROSION MAT, DELIVERED, CLASS  M2      3275.000        1.010     3307.75         1.010      3307.75        1.010     3307.75 
 62827  EROSION MAT, INSTALLED, CLASS  M2      3275.000        1.010     3307.75         1.010      3307.75        1.010     3307.75 
 62832  EROSION MAT, DELIVERED, CLASS  M2       965.000        0.970      936.05         0.970       936.05        0.970      936.05 
 62833  EROSION MAT, INSTALLED, CLASS  M2       965.000        0.970      936.05         0.970       936.05        0.970      936.05 
 62866  SOIL STABILIZER, TYPE B        HA         0.740      830.000      614.20       830.000       614.20      830.000      614.20 
 62870  INLET PROTECTION, TYPE A       EACH       5.000       58.100      290.50        58.100       290.50       58.100      290.50 
 62872  INLET PROTECTION, TYPE C       EACH     109.000       32.100     3498.90        32.100      3498.90       32.100     3498.90 
 62875  TEMPORARY DITCH CHECKS, DELIVE M         96.000       16.180     1553.28        16.180      1553.28       16.180     1553.28 
 62876  TEMPORARY DITCH CHECKS, INSTAL M         96.000       16.180     1553.28        16.180      1553.28       16.180     1553.28 
 62880  CULVERT PIPE DITCH CHECKS      EACH      16.000       45.000      720.00        45.000       720.00       45.000      720.00 
 62905  FERTILIZER, TYPE B             KG      4538.000        0.700     3176.60         0.700      3176.60        0.700     3176.60 
 63003  SEEDING, TEMPORARY             KG       486.000        4.400     2138.40         4.400      2138.40        4.400     2138.40 
 63008  SEEDING, MIXTURE NO. 10        KG       837.000        8.590     7189.83         8.590      7189.83        8.590     7189.83 
 63010  SEEDING, MIXTURE NO. 30        KG       370.000        8.370     3096.90         8.370      3096.90        8.370     3096.90 
 63011  SEEDING, MIXTURE NO. 40        KG        70.000        9.360      655.20         9.360       655.20        9.360      655.20 
 63015  SEEDING, BORROW PIT MIXTURE    KG       385.000        7.710     2968.35         7.710      2968.35        0.010        3.85 
 63103  WATERING SODDED AREAS          KL       142.500        6.280      894.90         6.280       894.90        6.280      894.90 
 63110  LAWN SOD                       M2      3906.000        2.810    10975.86         2.810     10975.86        2.810    10975.86 
 63111  EROSION CONTROL SOD            M2      1399.000        2.690     3763.31         2.690      3763.31        2.690     3763.31 
 63301  DELINEATOR POSTS               EACH     107.000       12.000     1284.00        18.000      1926.00       12.000     1284.00 
 63305  DELINEATORS                    EACH     170.000        3.000      510.00         4.000       680.00        3.000      510.00 
 63311  TEMPORARY DELINEATORS          EACH     109.000       10.000     1090.00        11.000      1199.00       10.000     1090.00 
 63401  WOOD POSTS, 100 X 100 MM X 3 M EACH       8.000       42.000      336.00        42.000       336.00       42.000      336.00 
 63411  WOOD POSTS, 100 X 150 MM X 4.3 EACH      85.000       51.500     4377.50        51.500      4377.50       51.500     4377.50 
 63412  WOOD POSTS, 100 X 150 MM X 4.9 EACH      56.000       65.000     3640.00        65.000      3640.00       65.000     3640.00 
 63413  WOOD POSTS, 100 X 150 MM X 5.5 EACH       6.000       72.000      432.00        72.000       432.00       72.000      432.00 
 63414  WOOD POSTS, 100 X 150 MM X 6.1 EACH       8.000       75.000      600.00        75.000       600.00       75.000      600.00 
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 63502  HIGH-STRENGTH STRUCT STEEL, SI KG       410.000        6.060     2484.60         6.060      2484.60        6.060     2484.60 
 63601  CONCRETE MASONRY, SIGN SUPPORT M3         6.600      686.670     4532.02       686.670      4532.02      686.670     4532.02 
 63605  BAR STEEL REINFORCEMENT, SIGN  KG       242.000        7.160     1732.72         7.160      1732.72        7.160     1732.72 
 63701  SIGNS, TYPE I                  M2        16.200      227.110     3679.18       227.110      3679.18      227.110     3679.18 
 63702  SIGNS, TYPE II, REFLECTIVE     M2       132.970      148.410    19734.08       148.410     19734.08      148.410    19734.08 
 63821  MOVING SIGNS, TYPE I           EACH       4.000      100.000      400.00       100.000       400.00      100.000      400.00 
 63822  MOVING SIGNS, TYPE II          EACH     233.000       25.000     5825.00        35.000      8155.00       25.000     5825.00 
 63827  REMOVING SIGNS, TYPE II        EACH     124.000       15.000     1860.00        21.000      2604.00       15.000     1860.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      73.000       15.000     1095.00        19.000      1387.00       15.000     1095.00 
 63840  MOVING SMALL SIGN SUPPORTS     EACH       9.000       24.000      216.00        24.100       216.90       25.000      225.00 
 63841  MOVING STRUCTURAL STEEL SIGN S EACH       4.000      100.000      400.00       500.000      2000.00      175.000      700.00 
 64210  FIELD LABORATORY               LS         1.000     1000.000     1000.00      1500.000      1500.00     2500.000     2500.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     7000.000     7000.00      5000.000      5000.00    12000.000    12000.00 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS      68.000       50.000     3400.00        50.000      3400.00       50.000     3400.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   74000.000        0.200    14800.00         0.200     14800.00        0.200    14800.00 
 64317  TRAFFIC CONTROL, BARRICADES, T DAYS    1200.000        0.500      600.00         0.500       600.00        0.500      600.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   24000.000        0.250     6000.00         0.250      6000.00        0.250     6000.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   32900.000        0.100     3290.00         0.100      3290.00        0.100     3290.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS   24000.000        0.150     3600.00         0.150      3600.00        0.150     3600.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   23700.000        0.250     5925.00         0.250      5925.00        0.250     5925.00 
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH      90.000       22.000     1980.00        22.000      1980.00       22.000     1980.00 
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH      90.000        3.000      270.00         3.000       270.00        3.000      270.00 
 64344  TRAFF CNTRL, SURVEIL & MAINT,  DAYS     235.000       50.000    11750.00        50.000     11750.00       50.000    11750.00 
        6218-02-71 
 64345  TRAFF CNTRL, SURVEIL & MAINT,  DAYS     235.000       50.000    11750.00        50.000     11750.00       50.000    11750.00 
        1011-01-86 
 64346  TRAFF CNTRL, SURVEIL & MAINT,  DAYS     235.000       50.000    11750.00        50.000     11750.00       50.000    11750.00 
        6218-02-72 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2       810.000        2.000     1620.00         1.320      1069.20        3.000     2430.00 
 64505  GEOTEXTILE FABRIC, TYPE R      M2      2224.000        2.000     4448.00         3.000      6672.00        3.000     6672.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2        81.000        3.000      243.00         3.000       243.00        4.000      324.00 
 64602  PAVEMENT MARKING, 100 MM, EPOX M      12427.000        1.250    15533.75         1.250     15533.75        1.250    15533.75 
 64610  PAVEMENT MARKING, 150 MM, EPOX M       1867.000        1.380     2576.46         1.380      2576.46        1.380     2576.46 
 64618  PVMT MRKNG, CHANNELIZING, 200  M       2295.000        2.100     4819.50         2.100      4819.50        2.100     4819.50 
 64635  PAVEMENT MARKING, RAISED MARKE EACH      48.000       42.000     2016.00        42.000      2016.00       42.000     2016.00 
 64642  REMOVING PAVEMENT MARKINGS     M       5165.000        0.500     2582.50         0.500      2582.50        0.500     2582.50 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M        157.000       12.500     1962.50        12.500      1962.50       12.500     1962.50 
 64718  PVMT MRKNG, CROSSWALK, 150 MM, M        350.000       11.800     4130.00        11.800      4130.00       11.800     4130.00 
 64726  PVMT MRKNG, CROSSWALK, 450 MM, M         37.000       12.500      462.50        12.500       462.50       12.500      462.50 
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 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       8.000      110.000      880.00       110.000       880.00      110.000      880.00 
 64746  PVMT MRKNG, ARROWS, BIKE LANE, EACH      16.000       70.000     1120.00        70.000      1120.00       70.000     1120.00 
 64750  PAVEMENT MARKING, SYMBOLS, EPO EACH       3.000       70.000      210.00        70.000       210.00       70.000      210.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       8.000      110.000      880.00       110.000       880.00      110.000      880.00 
 64762  PVMT MRKNG, WORDS, BIKE LANE,  EACH      31.000       70.000     2170.00        70.000      2170.00       70.000     2170.00 
 64774  PVMT MRKNG, DIAGONAL, 600 MM,  M        155.000       12.500     1937.50        12.500      1937.50       12.500     1937.50 
 64778  PAVEMENT MARKING, CURB, EPOXY  M        193.000       10.000     1930.00        10.000      1930.00       10.000     1930.00 
 64782  PAVEMENT MARKING, CURB RAMP, E M        111.800       10.000     1118.00        10.000      1118.00       10.000     1118.00 
 64786  PAVEMENT MARKING, PARKING STAL M        430.000        8.250     3547.50         8.250      3547.50        8.250     3547.50 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      20.000       40.000      800.00        40.000       800.00       40.000      800.00 
 64901  TEMPORARY PAVEMENT MARKING, 10 M      10780.000        0.350     3773.00         0.350      3773.00        0.350     3773.00 
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M      10120.000        2.290    23174.80         2.290     23174.80        2.290    23174.80 
 64907  TEMP PVMT MRKNG, CHANNELIZING, M        510.000        1.000      510.00         1.000       510.00        1.000      510.00 
 64908  TEMP PVMT MRKG CHAN 200MM REMO M        960.000        4.580     4396.80         4.580      4396.80        4.580     4396.80 
 64911  TEMP PVMT MRKNG, STOP LINE, 45 M         81.000        2.000      162.00         2.000       162.00        2.000      162.00 
 64912  TEMP PVMT MRKG STOP LNE 450MM  M         62.000       11.450      709.90        11.450       709.90       11.450      709.90 
 64917  TEMPORARY PAVEMENT MARKING, AR EACH       2.000       50.000      100.00        50.000       100.00       50.000      100.00 
 64918  TEMP PVMT MRKNG, ARROWS, REMOV EACH       4.000       70.000      280.00        70.000       280.00       70.000      280.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M       6846.000        2.000    13692.00         2.000     13692.00        2.000    13692.00 
 65050  CONSTRUCTION STAKING, CABC     M       3435.000        2.000     6870.00         2.000      6870.00        2.000     6870.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     1600.000     1600.00      1600.000      1600.00     1600.000     1600.00 
        B-13-517 
 65070  CONSTRUCTION STAKING, CONCRETE M       3411.000        5.060    17259.66         5.060     17259.66        5.060    17259.66 
 65219  NONMETALLIC CONDUIT, SCHEDULE  M        831.000       15.000    12465.00        15.000     12465.00       15.000    12465.00 
 65221  NONMETALLIC CONDUIT, SCHEDULE  M        959.000       20.000    19180.00        20.000     19180.00       20.000    19180.00 
 65232  NONMETALLIC CONDUIT, SCHEDULE  M         80.000       27.000     2160.00        27.000      2160.00       27.000     2160.00 
 65250  LOOP DETECTOR CONDUIT          M        236.000        9.000     2124.00         9.000      2124.00        9.000     2124.00 
 65301  PULL BOXES, STEEL, 300 X 600 M EACH      28.000      210.000     5880.00       210.000      5880.00      210.000     5880.00 
 65306  PULL BOXES, STEEL, 600 X 900 M EACH      36.000      271.000     9756.00       271.000      9756.00      271.000     9756.00 
 65401  CONCRETE BASES, TYPE 1         EACH       6.000      271.000     1626.00       271.000      1626.00      271.000     1626.00 
 65402  CONCRETE BASES, TYPE 2         EACH      10.000      465.000     4650.00       465.000      4650.00      465.000     4650.00 
 65404  CONCRETE BASES, TYPE 7         EACH       5.000      590.000     2950.00       590.000      2950.00      590.000     2950.00 
 65419  CONC CNTRL CABINET BASES, TYPE EACH       2.000      820.000     1640.00       820.000      1640.00      820.000     1640.00 
 65425  PEDESTAL BASES                 EACH       6.000      102.000      612.00       102.000       612.00      102.000      612.00 
 65430  TRNSFRMR BASE STD, 288 MM BOLT EACH      10.000      234.000     2340.00       234.000      2340.00      234.000     2340.00 
 65432  TRNSFRMR BASE BRKAWAY 375-425M EACH       5.000      295.000     1475.00       295.000      1475.00      295.000     1475.00 
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO M        185.000        2.450      453.25         2.450       453.25        2.450      453.25 
 65526  TRAFF SIGNAL CABLE, 7 CONDUCTO M        107.000        2.750      294.25         2.750       294.25        2.750      294.25 
 65528  TRAFF SIGNAL CABLE, 9 CONDUCTO M        262.000        3.100      812.20         3.100       812.20        3.100      812.20 
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 65530  TRAFF SIGNAL CABLE, 12 CONDUCT M         59.000        5.800      342.20         5.800       342.20        5.800      342.20 
 65545  TYP UF CABLE 2 CNDUCTR, NO. 12 M        135.000        1.550      209.25         1.550       209.25        1.550      209.25 
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA M        984.000        1.700     1672.80         1.700      1672.80        1.700     1672.80 
 65558  ELECTRICAL WIRE, TRAFFIC SIGNA M       2187.000        2.200     4811.40         2.200      4811.40        2.200     4811.40 
 65560  ELECTRICAL WIRE, TRAFFIC SIGNA M        482.000        3.750     1807.50         3.750      1807.50        3.750     1807.50 
 65566  ELECTRICAL WIRE, LIGHTING, NO. M        252.000        1.200      302.40         1.200       302.40        1.200      302.40 
 65567  ELECTRICAL WIRE, LIGHTING, NO. M        411.000        1.650      678.15         1.650       678.15        1.650      678.15 
 65568  ELECTRICAL WIRE, LIGHTING, NO. M        435.000        2.800     1218.00         2.800      1218.00        2.600     1131.00 
 65569  ELECTRICAL WIRE, LIGHTING, NO. M        232.000        3.350      777.20         3.350       777.20        3.350      777.20 
 65580  LOOP DETECTOR LEAD IN CABLE    M       1346.000        1.850     2490.10         1.850      2490.10        1.850     2490.10 
 65585  LOOP DETECTOR WIRE             M        556.000        1.600      889.60         1.800      1000.80        1.600      889.60 
 65703  POLES, TYPE 3                  EACH       4.000     1156.000     4624.00      1156.000      4624.00     1156.000     4624.00 
 65704  POLES, TYPE 4                  EACH       6.000      712.000     4272.00       712.000      4272.00      712.000     4272.00 
 65707  POLES, TYPE 7                  EACH       5.000     1387.000     6935.00      1387.000      6935.00     1387.000     6935.00 
 65723  TRAFFIC SIGNAL STANDARDS, STEE EACH       2.000      181.000      362.00       181.000       362.00      181.000      362.00 
 65732  TRAFFIC SIGNAL STDS, ALUM, 4.0 EACH       4.000      223.000      892.00       223.000       892.00      223.000      892.00 
 65803  TROMBONE ARMS, 6.1 M           EACH       4.000      840.000     3360.00       840.000      3360.00      840.000     3360.00 
 65826  TRAFFIC SIGNAL FACES, 3-300 MM EACH      12.000      307.000     3684.00       307.000      3684.00      307.000     3684.00 
 65828  TRAFFIC SIGNAL FACES, 5-300 MM EACH       4.000      460.000     1840.00       460.000      1840.00      460.000     1840.00 
 65829  TRAFFIC SIGNAL FACES, 3-300 MM EACH       4.000      318.000     1272.00       318.000      1272.00      318.000     1272.00 
 65850  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      572.000      572.00       572.000       572.00      572.000      572.00 
 65903  LUMINAIRES, UTILITY, 150 W     EACH       6.000      243.000     1458.00       243.000      1458.00      243.000     1458.00 
 65905  LUMINAIRES, UTILITY, 250 W     EACH       7.000      247.000     1729.00       247.000      1729.00      247.000     1729.00 
 65927  LUMINAIRE ARMS, SINGLE MEMBER, EACH       6.000      150.000      900.00       150.000       900.00      150.000      900.00 
 65929  LUMINAIRE ARMS, SINGLE MEMBER, EACH       7.000      150.000     1050.00       150.000      1050.00      150.000     1050.00 
 66501  SAWING EXISTING PAVEMENT       M       3253.000        2.620     8522.86         2.100      6831.30        2.150     6993.95 
 66502  SAWING CONCRETE PAVEMENT, FULL M       1594.000        5.580     8894.52         5.200      8288.80        5.250     8368.50 
 90001  MISC                           M         85.000       15.000     1275.00        15.000      1275.00       33.000     2805.00 
        90001A DITCH CLEANING 
 90001  MISC                           M         25.000       20.000      500.00        30.000       750.00       32.000      800.00 
        90001B REMOVING STORM SEWER 45 
 90001  MISC                           M       1329.000       60.800    80803.20        60.800     80803.20       48.750    64788.75 
        90001C CONCRETE CURB AND GUTTE 
        , TYPE A 
 90002  MISC                           M2       200.000      125.000    25000.00       125.000     25000.00      125.000    25000.00 
        90002A TEMPORARY SHORING 
 90002  MISC                           M2      1685.000       31.000    52235.00        31.000     52235.00       50.150    84502.75 
        90002B SHES CONCRETE PAVEMENT, 
 90002  MISC                           M2        45.000       49.850     2243.25        49.850      2243.25       40.000     1800.00 
        90002C CONCRETE MEDIAN NOSE, S 
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 90005  MISC                           EACH       2.000     1500.000     3000.00      1500.000      3000.00     1500.000     3000.00 
        90005A TEMPORARY STEEL PLATE B 
        E.A.T. 
 90005  MISC                           EACH       3.000      800.000     2400.00       400.000      1200.00      500.000     1500.00 
        90005B TEMPORARY CULVERT PIPE 
        CONNECTIONS 
 90005  MISC                           EACH       6.000      600.000     3600.00       550.000      3300.00      640.000     3840.00 
        90005C PIPE GRATES, 300 MM 
 90005  MISC                           EACH       1.000      700.000      700.00       600.000       600.00      700.000      700.00 
        90005D PIPE GRATES, 375 MM 
 90005  MISC                           EACH       2.000      850.000     1700.00       800.000      1600.00      865.000     1730.00 
        90005E PIPE GRATES, 450 MM 
 90005  MISC                           EACH       3.000     1300.000     3900.00      1250.000      3750.00     1300.000     3900.00 
        90005F PIPE GRATES, 600 MM 
 90005  MISC                           EACH       1.000     1500.000     1500.00      1350.000      1350.00     1400.000     1400.00 
        90005G PIPE GRATES, 675 MM 
 90005  MISC                           EACH       1.000     1500.000     1500.00      1500.000      1500.00     1500.000     1500.00 
        90005H PIPE GRATES, 750 MM 
 90005  MISC                           EACH       4.000     2000.000     8000.00      2000.000      8000.00     2100.000     8400.00 
        90005J PIPE GRATES, 900 MM 
 90005  MISC                           EACH      13.000       75.000      975.00        75.000       975.00       75.000      975.00 
        90005K BAR COUPLERS, 32 MM 
 90005  MISC                           EACH      15.000       90.000     1350.00        90.000      1350.00       90.000     1350.00 
        90005L REMOVING RAISED PAVEMEN 
 90008  MISC                           DAY       20.000      500.000    10000.00       500.000     10000.00      750.000    15000.00 
        90008A QUALITY MANAGEMENT PROG 
        CONCRETE 
 90008  MISC                           DAY      948.000       50.000    47400.00        50.000     47400.00       50.000    47400.00 
        90008B PORTABLE CHANGEABLE MES 
 90066  MISC                           DOL     8294.000        1.000     8294.00         1.000      8294.00        1.000     8294.00 
        QMP, PAVEMENT STRENGTH PAY ADJ 
        CONCRETE 
 90307  DEBRIS CONTAINMENT, STRUCTURE  LS         1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00 
        B-13-517 
 90365  QMP, BASE COURSES              MG     57941.000        0.450    26073.45         0.250     14485.25        0.250    14485.25 
 90416  COARSE AGGREGATE, SIZE NO.     M3       200.000       15.000     3000.00        19.500      3900.00       20.000     4000.00 
        2 
 90501  QMP READY MIXED CONC MASONRY F M3       903.000       23.540    21256.62        23.540     21256.62       23.540    21256.62 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL    10836.000        1.000    10836.00         1.000     10836.00        1.000    10836.00 



Date 10/09/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   10 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 PROPOSAL: 20011009001 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90545  CONCRETE COLLAR                EACH       3.000      750.000     2250.00       500.000      1500.00      400.000     1200.00 
 90591  TEMPORARY COVER PLATES         EACH       7.000       80.000      560.00        50.000       350.00       45.000      315.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      36.000       32.750     1179.00        32.750      1179.00       32.750     1179.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS     2400.000        2.000     4800.00         2.000      4800.00        2.000     4800.00 
 
                                     PROPOSAL TOTAL.......            5906316.34                 5952988.79               6157365.02 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 
 PROPOSAL: 20011009002 
 
              STATE PROJECT(S):  1403-00-60                            LOCATION  14/DODGE        COUNTY 
                                 3270-01-60                                      BRIDGE PAINTING, CONST - OPS - COMPLETE 
                                                                                 STH 16, 60, 28, 67 
                                                                                 DODGE COUNTY 
              TYPE OF WORK: BRIDGE PAINTING 
 
  BIDDER NO  1:  UNITED PAINTING, INC. 
  BIDDER NO  2:  QUALITY SANDBLASTING, INC. 
  BIDDER NO  3:  MONOKO, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     450.000        8.000     3600.00         4.000      1800.00        8.000     3600.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.     450.000        5.000     2250.00         3.500      1575.00        6.000     2700.00 
 61910  MOBILIZATION                   LS         1.000     4000.000     4000.00     36225.000     36225.00    10000.000    10000.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000      500.000      500.00     10657.500     10657.50    15000.000    15000.00 
        1403-00-60 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000      500.000      500.00     10657.500     10657.50     5000.000     5000.00 
        3270-01-60 
 64313  TRAFFIC CONTROL, DRUMS         DAYS     460.000        1.000      460.00         0.350       161.00        1.000      460.00 
 64316  TRAFFIC CONTROL, BARRICADES, T DAYS      40.000        1.000       40.00         0.500        20.00        1.000       40.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS      40.000        1.000       40.00         1.000        40.00        1.000       40.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     120.000        0.500       60.00         0.300        36.00        1.000      120.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     240.000        0.500      120.00         0.300        72.00        1.000      240.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS     480.000        1.000      480.00         0.750       360.00        1.000      480.00 
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.     540.000        1.000      540.00         2.500      1350.00        1.000      540.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.     540.000        1.000      540.00         1.000       540.00        1.000      540.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.     450.000        1.000      450.00         0.750       337.50        1.000      450.00 
 64914  TEMP PVMT MRKG STOP LNE 24IN R L.F.      24.000        4.000       96.00         3.000        72.00       10.000      240.00 
 90004  MISC                           LS         1.000     9000.000     9000.00     14000.000     14000.00     6000.000     6000.00 
        90004A BRIDGE TEMPORARY TRAFFI 
        PROJECT 1403-00-60 
 90004  MISC                           LS         1.000      400.000      400.00       500.000       500.00     1000.000     1000.00 
        90004B CELLULAR PHONE 
 90004  MISC                           LS         1.000     1500.000     1500.00      1000.000      1000.00     5000.000     5000.00 
        90004C PORTABLE DECONTAMINATIO 
        STRUCTURE B-14-67 
 90555  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    83251.000    83251.00     53287.500     53287.50   184000.000   184000.00 
        B-14-66 
 90556  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    86710.000    86710.00     55387.500     55387.50   122873.000   122873.00 
        B-14-67 
 90560  NEG PRES CONTAIN & COLL WASTE  LS         1.000    35107.000    35107.00     53287.500     53287.50    10000.000    10000.00 
         B-14-66 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 PROPOSAL: 20011009002 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90561  NEG PRES CONTAIN & COLL WASTE  LS         1.000    36590.000    36590.00     55387.500     55387.50    10000.000    10000.00 
         B-14-67 
 90565  PORTABLE DECONTAMINATION FACIL LS         1.000     1500.000     1500.00       500.000       500.00     5000.000     5000.00 
        STRUCTURE B-14-66 
 
                                     PROPOSAL TOTAL.......             267734.00                  297253.50                383323.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 
 PROPOSAL: 20011009003 
 
              STATE PROJECT(S):  1704-05-72                            LOCATION  53/ROCK         COUNTY 
                                                                                 JANESVILLE BYPASS (WEST) HAYNER ROAD - U.S.H. 
                                                                                 STH 11 
                                                                                 ROCK COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT 
 
  BIDDER NO  1:  JAMES CAPE & SONS CO. 
  BIDDER NO  2:  TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
  BIDDER NO  3:  THE ZIGNEGO COMPANIES 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       25MM     827.000        5.000     4135.00         5.000      4135.00        5.000     4135.00 
 20105  GRUBBING                       25MM     913.000        5.000     4565.00         5.000      4565.00        5.000     4565.00 
 20330  REMOVING OLD CULVERTS          EACH       9.000      300.000     2700.00       300.000      2700.00      300.000     2700.00 
 20402  REMOVING ASPHALTIC SURFACE     M2       100.000        8.000      800.00         8.000       800.00        8.000      800.00 
 20405  REMOVING CURB AND GUTTER       M        974.000       10.000     9740.00        10.000      9740.00       10.000     9740.00 
 20406  REMOVING CONCRETE SIDEWALK     M2       651.000        4.000     2604.00         4.000      2604.00        4.000     2604.00 
 20411  REMOVING GUARDRAIL             M          7.600        6.000       45.60         6.000        45.60        6.580       50.01 
 20412  REMOVING FENCE                 M        644.000        1.640     1056.16         2.000      1288.00        2.000     1288.00 
 20416  REMOVING INLETS                EACH       8.000      250.000     2000.00       250.000      2000.00      250.000     2000.00 
 20419  REMOVING ASPHALTIC SURFACE, BU M2        65.000       20.000     1300.00        20.000      1300.00        9.370      609.05 
 20420  REMOVING ASPHALTIC SURFACE, MI M2     24471.000        1.150    28141.65         1.170     28631.07        1.670    40866.57 
 20422  REMOVING CONCRETE BASES        EACH       8.000      233.000     1864.00       233.000      1864.00      200.000     1600.00 
 20494  ABANDONING CULVERT PIPES       EACH       1.000      500.000      500.00       500.000       500.00      500.000      500.00 
 20501  COMMON EXCAVATION              M3     19732.000        5.880   116024.16         5.880    116024.16        5.880   116024.16 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000    20000.000    20000.00     20000.000     20000.00    20000.000    20000.00 
        C-53-30 
 20811  SELECTED BORROW EXCAVATION     M3      6022.000        6.880    41431.36         6.880     41431.36        6.880    41431.36 
 21001  STRUCTURE BACKFILL             M3       550.000       10.000     5500.00        10.000      5500.00       10.000     5500.00 
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000     9000.000     9000.00      9000.000      9000.00     9000.000     9000.00 
 21132  PREP OF FOUNDATION FOR CABC, O M      11516.000        0.500     5758.00         6.000     69096.00        2.000    23032.00 
 21301  FINISHING ROADWAY              LS         1.000      600.000      600.00       600.000       600.00     5000.000     5000.00 
 21401  OBLITERATING OLD ROAD          M        213.000       10.000     2130.00        10.000      2130.00       10.000     2130.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     77906.000        6.600   514179.60         6.400    498598.40        6.550   510284.30 
 30420  CABC, OPEN GRADED NUMBER 2     MG     35210.000        7.400   260554.00         8.140    286609.40        7.750   272877.50 
 30425  BREAKER RUN STONE              M3       625.000       18.950    11843.75        18.950     11843.75       18.000    11250.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO L      19690.000        0.330     6497.70         0.330      6497.70        0.330     6497.70 
 40301  QMP, ASPHALTIC MIXTURE         MG     16543.000        0.550     9098.65         0.550      9098.65        0.550     9098.65 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       993.000      184.090   182801.37       184.090    182801.37      184.090   182801.37 
 40721  ASPHALTIC CONCRETE PAVEMENT, T MG      5170.000       19.840   102572.80        19.840    102572.80       19.840   102572.80 
 40722  ASPHALTIC CONCRETE PAVEMENT, T MG      5005.000       20.390   102051.95        20.390    102051.95       20.390   102051.95 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
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  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 40723  ASPHALTIC CONCRETE PAVEMENT, T MG      6368.000       20.940   133345.92        20.940    133345.92       20.940   133345.92 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    10590.000        1.000    10590.00         1.000     10590.00        1.000    10590.00 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI MG        91.000       82.670     7522.97        82.670      7522.97       82.670     7522.97 
 41106  ASPHALTIC SURFACE, TEMPORARY   MG       601.000       41.890    25175.89        41.890     25175.89       41.890    25175.89 
 41529  CONCRETE PAVEMENT, 240 MM      M2    115835.000       18.920  2191598.20        18.230   2111672.05       19.220  2226348.70 
 41539  H.E.S. CONC. PAVEMENT, 240 MM  M2      2750.000       28.820    79255.00        19.530     53707.50       27.500    75625.00 
 41620  CONCRETE SURFACE DRAINS        M3        17.100      750.000    12825.00       700.000     11970.00      500.000     8550.00 
 41621  CONCRETE PAVEMENT APPROACH SLA M2       699.000      103.360    72248.64       106.710     74590.29      140.000    97860.00 
 41665  CONCRETE PAVEMENT GAPS         EACH       2.000     1000.000     2000.00      1000.000      2000.00     2000.000     4000.00 
 50261  CONCRETE MASONRY ANCHORS, TYPE EACH      16.000       12.000      192.00        12.000       192.00       12.000      192.00 
 50401  CONCRETE MASONRY, CULVERTS     M3       169.500      500.000    84750.00       500.000     84750.00      500.000    84750.00 
 50505  HIGH STRENGTH BAR STEEL REINF. KG     11692.000        1.500    17538.00         1.500     17538.00        1.500    17538.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        27.000       30.000      810.00        30.000       810.00       30.000      810.00 
 52003  CULVERT PIPE, CLASS III, 450 M M         78.000       62.000     4836.00        62.000      4836.00       62.000     4836.00 
 52005  CULVERT PIPE, CLASS III, 600 M M         17.000       78.000     1326.00        78.000      1326.00       78.000     1326.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH      22.000       96.000     2112.00        96.000      2112.00       96.000     2112.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      136.000      272.00       136.000       272.00      136.000      272.00 
 52140  CORRUGATED STEEL PIPE ARCH, 10 M         25.000      122.000     3050.00       122.000      3050.00      122.000     3050.00 
 52202  RCCP, CL III, 375 MM           M         25.000       74.000     1850.00        74.000      1850.00       74.000     1850.00 
 52203  RCCP, CL III, 450 MM           M         13.000       86.000     1118.00        86.000      1118.00       86.000     1118.00 
 52205  RCCP, CL III, 600 MM           M        155.100      112.000    17371.20       112.000     17371.20      112.000    17371.20 
 52261  RCCP, APRON ENDWALLS, 375 MM   EACH       3.000      268.000      804.00       268.000       804.00      268.000      804.00 
 52262  RCCP, APRON ENDWALLS, 450 MM   EACH       3.000      302.000      906.00       302.000       906.00      302.000      906.00 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH       8.000      378.000     3024.00       378.000      3024.00      378.000     3024.00 
 52266  RCCP, APRON ENDWALLS, 750 MM   EACH       1.000      457.000      457.00       457.000       457.00      457.000      457.00 
 52475  SALV APRON ENDWALLS FOR CLVT P EACH       1.000      300.000      300.00       300.000       300.00      300.000      300.00 
 60119  CONCRETE CURB AND GUTTER, 450  M         48.000       54.090     2596.32        35.790      1717.92       65.000     3120.00 
 60120  CONCRETE CURB AND GUTTER, 450  M          8.000       54.090      432.72        35.790       286.32       70.000      560.00 
 60123  CONCRETE CURB AND GUTTER, 750  M         41.000       58.630     2403.83        31.170      1277.97       65.000     2665.00 
 60133  CONCRETE CURB AND GUTTER, 750  M        857.000       28.530    24450.21        31.170     26712.69       46.000    39422.00 
 60204  CONCRETE SIDEWALK, 100 MM      M2      2710.000       18.840    51056.40        26.690     72329.90       27.000    73170.00 
 60224  CONCRETE SAFETY ISLANDS        M2        13.000       48.120      625.56        37.890       492.57      100.000     1300.00 
 60601  RIPRAP                         M3        17.700       40.000      708.00        40.000       708.00       75.000     1327.50 
 60602  HEAVY RIPRAP                   M3       204.000       30.000     6120.00        30.000      6120.00       30.000     6120.00 
 60826  REINF CONC PIPE, CLASS III, SS M         85.900       88.000     7559.20        88.000      7559.20       88.000     7559.20 
 60827  REINF CONC PIPE, CLASS III, SS M         43.100      106.000     4568.60       106.000      4568.60      106.000     4568.60 
 61121  INLETS, TYPE 1                 EACH       2.000      700.000     1400.00       700.000      1400.00      700.000     1400.00 
 61122  INLETS, TYPE 3                 EACH      26.000      600.000    15600.00       600.000     15600.00      600.000    15600.00 
 61124  INLETS, TYPE 9                 EACH       1.000     1400.000     1400.00      1400.000      1400.00     1400.000     1400.00 
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 61128  RECONSTRUCTING MANHOLES        EACH       1.000      700.000      700.00       700.000       700.00      700.000      700.00 
 61167  INLET COVERS, TYPE H           EACH      10.000      330.000     3300.00       330.000      3300.00      330.000     3300.00 
 61168  INLET COVERS, TYPE Z           EACH       2.000      310.000      620.00       310.000       620.00      310.000      620.00 
 61170  INLET COVERS, TYPE MS          EACH       2.000      270.000      540.00       270.000       540.00      270.000      540.00 
 61180  INLET COVERS, TYPE HM          EACH      16.000      320.000     5120.00       320.000      5120.00      320.000     5120.00 
 61182  ADJUSTING MANHOLE COVERS       EACH      20.000      200.000     4000.00       200.000      4000.00      200.000     4000.00 
 61183  ADJUSTING INLET COVERS         EACH      14.000      200.000     2800.00       200.000      2800.00      200.000     2800.00 
 61201  PIPE UNDERDRAIN, 150 MM        M      18750.000        4.330    81187.50         4.100     76875.00        4.330    81187.50 
 61211  PIPE UNDERDRAIN, UNPERFORATED, M       1700.000       19.910    33847.00        25.920     44064.00       19.910    33847.00 
 61254  REINF CONC ENDWALLS FOR UNDERD EACH     250.000       93.000    23250.00        95.000     23750.00       93.000    23250.00 
 61407  STEEL THRIE BEAM STRUCTURE APP M        192.000       91.860    17637.12        91.860     17637.12       95.000    18240.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  M       1226.000       32.320    39624.32        32.320     39624.32       32.320    39624.32 
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       3.000      400.000     1200.00       400.000      1200.00      400.000     1200.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      14.000     1750.000    24500.00      1750.000     24500.00     1750.000    24500.00 
 61612  CHAIN LINK FENCE, 1.8 M        M      14522.000       18.700   271561.40        18.700    271561.40       18.700   271561.40 
 61620  CHAIN LINK FENCE, GATES,       EACH       3.000      580.000     1740.00       580.000      1740.00      580.000     1740.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000     2000.000     2000.00      1000.000      1000.00     1000.000     1000.00 
 61910  MOBILIZATION                   LS         1.000    22000.000    22000.00     63000.000     63000.00    53000.000    53000.00 
 62001  CONCRETE CORRUGATED MEDIAN     M2       197.000       56.860    11201.42        37.890      7464.33       75.000    14775.00 
 62003  CONCRETE MEDIAN SLOPED NOSE    M2       141.000       86.510    12197.91        37.890      5342.49       75.000    10575.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH      10.000       95.000      950.00        95.000       950.00       95.000      950.00 
 62202  ASPHALTIC SHOULDER RUMBLE STRI M      13789.000        0.600     8273.40         0.600      8273.40        0.600     8273.40 
 62203  ASPHALTIC FLUMES               M2       235.000       43.060    10119.10        43.060     10119.10       43.060    10119.10 
 62302  DUST CONTROL SURFACE TREATMENT M2     37500.000        0.250     9375.00         0.040      1500.00        0.200     7500.00 
 62401  WATER                          KL      4000.000        4.000    16000.00         4.000     16000.00        4.000    16000.00 
 62505  SALVAGED TOPSOIL               M2     10500.000        1.000    10500.00         1.000     10500.00        1.000    10500.00 
 62702  MULCHING                       M2     13000.000        0.120     1560.00         0.120      1560.00        0.120     1560.00 
 62811  EROSION BALES, DELIVERED       EACH      50.000        5.000      250.00         5.000       250.00        5.000      250.00 
 62812  EROSION BALES, INSTALLED       EACH      50.000        5.000      250.00         5.000       250.00        5.000      250.00 
 62815  SILT FENCE, DELIVERED          M        971.000        2.950     2864.45         2.950      2864.45        3.300     3204.30 
 62816  SILT FENCE, INSTALLED          M        971.000        2.950     2864.45         2.950      2864.45        3.000     2913.00 
 62817  SILT FENCE MAINTENANCE         M       1180.000        0.030       35.40         0.030        35.40        0.030       35.40 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       5.000      100.000      500.00       100.000       500.00      100.000      500.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       4.000      110.000      440.00       114.000       456.00      110.000      440.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2      2135.000        0.780     1665.30         0.780      1665.30        0.780     1665.30 
 62825  EROSION MAT, INSTALLED, CLASS  M2      2135.000        0.780     1665.30         0.780      1665.30        0.780     1665.30 
 62870  INLET PROTECTION, TYPE A       EACH       1.000      100.000      100.00       100.000       100.00      100.000      100.00 
 62872  INLET PROTECTION, TYPE C       EACH      13.000       45.000      585.00        45.000       585.00       45.000      585.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE M         35.000       14.000      490.00         6.000       210.00       14.000      490.00 
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 62876  TEMPORARY DITCH CHECKS, INSTAL M         35.000       14.000      490.00         6.000       210.00       14.000      490.00 
 62905  FERTILIZER, TYPE B             KG       800.000        0.620      496.00         0.620       496.00        0.620      496.00 
 63003  SEEDING, TEMPORARY             KG       200.000        5.510     1102.00         5.510      1102.00        5.510     1102.00 
 63009  SEEDING, MIXTURE NO. 20        KG      1900.000        8.810    16739.00         8.810     16739.00        8.810    16739.00 
 63110  LAWN SOD                       M2        70.000        3.290      230.30         3.290       230.30        3.290      230.30 
 63111  EROSION CONTROL SOD            M2      4944.000        2.690    13299.36         2.690     13299.36        2.690    13299.36 
 63301  DELINEATOR POSTS               EACH      55.000       17.000      935.00        17.000       935.00       17.000      935.00 
 63305  DELINEATORS                    EACH      55.000        4.000      220.00         4.000       220.00        4.000      220.00 
 63401  WOOD POSTS, 100 X 100 MM X 3 M EACH       8.000       40.000      320.00        40.000       320.00       40.000      320.00 
 63402  WOOD POSTS, 100 X 100 MM X 3.7 EACH      31.000       42.000     1302.00        42.000      1302.00       42.000     1302.00 
 63403  WOOD POSTS, 100 X 100 MM X 4.3 EACH       6.000       44.000      264.00        44.000       264.00       44.000      264.00 
 63411  WOOD POSTS, 100 X 150 MM X 4.3 EACH     161.000       46.000     7406.00        46.000      7406.00       46.000     7406.00 
 63412  WOOD POSTS, 100 X 150 MM X 4.9 EACH      54.000       48.000     2592.00        48.000      2592.00       48.000     2592.00 
 63413  WOOD POSTS, 100 X 150 MM X 5.5 EACH       6.000       54.000      324.00        54.000       324.00       54.000      324.00 
 63502  HIGH-STRENGTH STRUCT STEEL, SI KG      1050.000        4.300     4515.00         4.300      4515.00        4.300     4515.00 
 63601  CONCRETE MASONRY, SIGN SUPPORT M3         8.600      535.000     4601.00       535.000      4601.00      535.000     4601.00 
 63610  HIGH-STRNGTH BAR STL REINF, SI KG       301.200        4.450     1340.34         4.450      1340.34        4.450     1340.34 
 63701  SIGNS, TYPE I                  M2        63.150      185.680    11725.69       185.680     11725.69      185.680    11725.69 
 63702  SIGNS, TYPE II, REFLECTIVE     M2       213.700      138.320    29558.98       138.320     29558.98      138.320    29558.98 
 63826  REMOVING SIGNS, TYPE I         EACH       5.000      150.000      750.00       150.000       750.00      150.000      750.00 
 63827  REMOVING SIGNS, TYPE II        EACH     163.000       10.000     1630.00        10.000      1630.00       10.000     1630.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      54.000       10.000      540.00        10.000       540.00       10.000      540.00 
 63832  REVISING SIGNS, TYPE I         EACH       5.000      225.000     1125.00       225.000      1125.00      225.000     1125.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     5500.000     5500.00      6000.000      6000.00     7000.000     7000.00 
 64210  FIELD LABORATORY               LS         1.000     3000.000     3000.00      3000.000      3000.00     2500.000     2500.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     6000.000     6000.00      6000.000      6000.00    12000.000    12000.00 
 64301  TRAFFIC CONTROL                LS         1.000    17615.700    17615.70     17615.700     17615.70    17615.700    17615.70 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     150.000       18.000     2700.00        18.000      2700.00       18.000     2700.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   18030.000        0.250     4507.50         0.250      4507.50        0.250     4507.50 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   13605.000        0.400     5442.00         0.400      5442.00        0.400     5442.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   16383.000        0.100     1638.30         0.100      1638.30        0.100     1638.30 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    4935.000        0.100      493.50         0.100       493.50        0.100      493.50 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   19380.000        0.350     6783.00         0.350      6783.00        0.350     6783.00 
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     160.000       15.000     2400.00        15.000      2400.00       15.000     2400.00 
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH      80.000        5.000      400.00         5.000       400.00        5.000      400.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2     38138.000        1.100    41951.80         1.250     47672.50        1.100    41951.80 
 64505  GEOTEXTILE FABRIC, TYPE R      M2        69.000        2.000      138.00         2.000       138.00        3.000      207.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       459.000        2.000      918.00         2.000       918.00        2.000      918.00 
 64507  GEOTEXTILE FABRIC, TYPE C      M2       410.000        2.000      820.00         2.000       820.00        2.700     1107.00 
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 64602  PAVEMENT MARKING, 100 MM, EPOX M      70466.000        0.800    56372.80         0.800     56372.80        0.800    56372.80 
 64610  PAVEMENT MARKING, 150 MM, EPOX M         36.000       18.000      648.00        18.000       648.00       18.000      648.00 
 64618  PVMT MRKNG, CHANNELIZING, 200  M       2367.000        2.050     4852.35         2.050      4852.35        2.050     4852.35 
 64636  LOCATING NO-PASSING ZONES      KM         3.240      150.000      486.00       150.000       486.00      150.000      486.00 
 64642  REMOVING PAVEMENT MARKINGS     M       2427.000        2.000     4854.00         0.780      1893.06        1.200     2912.40 
 64702  PVMT MRKNG, RAILROAD CROSSINGS EACH       6.000      420.000     2520.00       420.000      2520.00      420.000     2520.00 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M        157.000       13.400     2103.80        13.400      2103.80       13.400     2103.80 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000      140.000      280.00       140.000       280.00      140.000      280.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       4.000      140.000      560.00       140.000       560.00      140.000      560.00 
 64774  PVMT MRKNG, DIAGONAL, 600 MM,  M        411.000       13.200     5425.20        13.200      5425.20       13.200     5425.20 
 64778  PAVEMENT MARKING, CURB, EPOXY  M        193.000       13.200     2547.60        13.200      2547.60       13.200     2547.60 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      25.000       60.000     1500.00        60.000      1500.00       60.000     1500.00 
 64901  TEMPORARY PAVEMENT MARKING, 10 M       4799.000        0.300     1439.70         0.300      1439.70        0.300     1439.70 
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M       7677.000        2.780    21342.06         2.780     21342.06        2.780    21342.06 
 64908  TEMP PVMT MRKG CHAN 200MM REMO M         42.000        5.560      233.52         5.560       233.52        5.560      233.52 
 64911  TEMP PVMT MRKNG, STOP LINE, 45 M         16.000       12.500      200.00        12.500       200.00       12.500      200.00 
 64912  TEMP PVMT MRKG STOP LNE 450MM  M         21.000       12.500      262.50        12.500       262.50       12.500      262.50 
 65045  CONSTRUCTION STAKING, SUBGRADE M       3212.000        1.500     4818.00         2.500      8030.00        2.500     8030.00 
 65050  CONSTRUCTION STAKING, CABC     M       2951.000        1.500     4426.50         2.750      8115.25        2.750     8115.25 
 65055  CONSTRUCTION STAKING, CURB, GU M       1497.000        2.500     3742.50         2.700      4041.90        2.700     4041.90 
 65070  CONSTRUCTION STAKING, CONCRETE M      13065.000        4.000    52260.00         3.250     42461.25        3.250    42461.25 
 65085  CONSTRUCTION STAKING, ELECTRIC LS         1.000     5000.000     5000.00      7000.000      7000.00     6000.000     6000.00 
        1704-05-72 
 65219  NONMETALLIC CONDUIT, SCHEDULE  M        424.500       17.000     7216.50        17.000      7216.50       17.000     7216.50 
 65221  NONMETALLIC CONDUIT, SCHEDULE  M        462.000       19.700     9101.40        19.700      9101.40       19.700     9101.40 
 65250  LOOP DETECTOR CONDUIT          M        441.000        9.750     4299.75         9.750      4299.75        9.750     4299.75 
 65255  LOOP DETECTOR SLOTS            M        127.000       45.950     5835.65        45.950      5835.65       45.950     5835.65 
 65301  PULL BOXES, STEEL, 300 X 600 M EACH      35.000      214.000     7490.00       214.000      7490.00      214.000     7490.00 
 65306  PULL BOXES, STEEL, 600 X 900 M EACH       3.000      305.000      915.00       305.000       915.00      305.000      915.00 
 65307  PULL BOXES, STEEL, GROUNDED, 6 EACH      14.000      339.000     4746.00       339.000      4746.00      339.000     4746.00 
 65401  CONCRETE BASES, TYPE 1         EACH       6.000      300.000     1800.00       300.000      1800.00      300.000     1800.00 
 65402  CONCRETE BASES, TYPE 2         EACH       8.000      501.000     4008.00       501.000      4008.00      501.000     4008.00 
 65419  CONC CNTRL CABINET BASES, TYPE EACH       1.000      921.000      921.00       921.000       921.00      921.000      921.00 
 65425  PEDESTAL BASES                 EACH       6.000      101.000      606.00       101.000       606.00      101.000      606.00 
 65430  TRNSFRMR BASE STD, 288 MM BOLT EACH       8.000      232.000     1856.00       232.000      1856.00      232.000     1856.00 
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO M        241.500        2.200      531.30         2.200       531.30        2.200      531.30 
 65528  TRAFF SIGNAL CABLE, 9 CONDUCTO M        259.500        3.150      817.43         3.150       817.43        3.150      817.43 
 65530  TRAFF SIGNAL CABLE, 12 CONDUCT M        254.500        3.650      928.93         3.650       928.93        3.650      928.93 
 65545  TYP UF CABLE 2 CNDUCTR, NO. 12 M        213.500        1.500      320.25         1.500       320.25        1.500      320.25 
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 65557  ELECTRICAL WIRE, TRAFFIC SIGNA M        799.500        1.650     1319.18         1.650      1319.18        1.650     1319.18 
 65566  ELECTRICAL WIRE, LIGHTING, NO. M        216.000        1.250      270.00         1.250       270.00        1.250      270.00 
 65580  LOOP DETECTOR LEAD IN CABLE    M        583.000        2.900     1690.70         2.900      1690.70        2.900     1690.70 
 65585  LOOP DETECTOR WIRE             M        693.000        1.600     1108.80         1.600      1108.80        1.600     1108.80 
 65702  POLES, TYPE 2                  EACH       4.000      936.000     3744.00       936.000      3744.00      936.000     3744.00 
 65704  POLES, TYPE 4                  EACH       4.000      721.000     2884.00       721.000      2884.00      721.000     2884.00 
 65732  TRAFFIC SIGNAL STDS, ALUM, 4.0 EACH       6.000      225.000     1350.00       225.000      1350.00      225.000     1350.00 
 65803  TROMBONE ARMS, 6.1 M           EACH       4.000      788.000     3152.00       788.000      3152.00      788.000     3152.00 
 65826  TRAFFIC SIGNAL FACES, 3-300 MM EACH      11.000      304.000     3344.00       304.000      3344.00      304.000     3344.00 
 65829  TRAFFIC SIGNAL FACES, 3-300 MM EACH       4.000      315.000     1260.00       315.000      1260.00      315.000     1260.00 
 65850  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      390.000      390.00       390.000       390.00      390.000      390.00 
 65903  LUMINAIRES, UTILITY, 150 W     EACH       8.000      241.000     1928.00       241.000      1928.00      241.000     1928.00 
 65927  LUMINAIRE ARMS, SINGLE MEMBER, EACH       8.000      149.000     1192.00       149.000      1192.00      149.000     1192.00 
 66501  SAWING EXISTING PAVEMENT       M       1194.000        2.100     2507.40         2.620      3128.28        2.620     3128.28 
 66502  SAWING CONCRETE PAVEMENT, FULL M         10.000        8.000       80.00         7.400        74.00        7.400       74.00 
 90001  MISC                           M       1597.000       32.370    51694.89        29.460     47047.62       42.000    67074.00 
        90001A, CONCRETE CURB AND GUTT 
        900 MM, TYPE A, 100 MM MOUNTAB 
 90001  MISC                           M        515.000       31.210    16073.15        29.460     15171.90       37.000    19055.00 
        90001B, CONCRETE CURB AND GUTT 
        900 MM, TYPE D, 100 MM MOUNTAB 
 90001  MISC                           M       1813.000       30.490    55278.37        55.680    100947.84       42.000    76146.00 
        90001C, CONCRETE CURB AND GUTT 
        INTERGRAL 100 MM MOUNTABLE CUR 
 90002  MISC                           M2        36.000      100.000     3600.00       100.000      3600.00      100.000     3600.00 
        90002A, TEMPORARY SHORING 
 90005  MISC                           EACH       1.000      200.000      200.00       500.000       500.00      500.000      500.00 
        90005A, PIPE TAPS 
 90005  MISC                           EACH      17.000       40.000      680.00        40.000       680.00       40.000      680.00 
        90005B, MARKER POSTS, FLEXIBLE 
        RAIL TERMINAL 
 90005  MISC                           EACH      14.000      100.000     1400.00       141.000      1974.00      141.000     1974.00 
        90005D, REMOVING PULL BOXES 
 90005  MISC                           EACH       1.000      200.000      200.00       833.000       833.00      833.000      833.00 
        90005E, REMOVE CONCRETE BASE, 
        SPECIAL 
 90005  MISC                           EACH       8.000      625.000     5000.00       500.000      4000.00      625.000     5000.00 
        90005F, FIELD ENTRANCE GATES, 
 90006  MISC                           MG      5406.000        7.850    42437.10         8.600     46491.60        8.600    46491.60 
        90006A, CRUSHED AGGREGATE BASE 
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        CRUSHED STONE 
 90012  MISC                           40M       49.000       30.000     1470.00        40.000      1960.00       35.000     1715.00 
        90012A, TEST ROLLING 
 90365  QMP, BASE COURSES              MG     70000.000        0.170    11900.00         0.170     11900.00        0.170    11900.00 
 90410  QMP, CONCRETE PAVEMENT         M2    114928.000        0.520    59762.56         0.430     49419.04        0.550    63210.40 
 90411  QMP, PROFILE INDEX INCENTIVE,  DOL    63100.000        1.000    63100.00         1.000     63100.00        1.000    63100.00 
 90412  QMP, PVMT STRENGTH INCENTIVE,  DOL    30600.000        1.000    30600.00         1.000     30600.00        1.000    30600.00 
 90545  CONCRETE COLLAR                EACH       1.000      800.000      800.00       800.000       800.00      800.000      800.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      35.000       38.000     1330.00        38.000      1330.00       38.000     1330.00 
 90778  PAVEMENT MARKING, OUTFALL MARK EACH     230.000        6.000     1380.00         6.000      1380.00        6.000     1380.00 
 
                                     PROPOSAL TOTAL.......            5673414.84                 5730711.59               5892658.39 
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              STATE PROJECT(S):  3997-00-11                            LOCATION  14/DODGE        COUNTY 
                                 3997-03-03                                      N 4TH ST & N WATER ST, BRIDGE & APPS, CITY WA 
                                                                                 LOCAL ST 
                                                                                 DODGE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 
 
  BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  3:  EDWARD KRAEMER & SONS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20100  CLEARING                       S.Y.      37.000        1.000       37.00         1.000        37.00        1.000       37.00 
 20102  CLEARING                       I.D.     141.000        9.100     1283.10         9.100      1283.10        9.100     1283.10 
 20105  GRUBBING                       I.D.     141.000        9.100     1283.10         9.100      1283.10        9.100     1283.10 
 20107  GRUBBING                       S.Y.      37.000        1.000       37.00         1.000        37.00        1.000       37.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    68000.000    68000.00     65000.000     65000.00    70000.000    70000.00 
        9+94 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000     7000.000     7000.00     25000.000     25000.00    21200.000    21200.00 
        10+00 
 20401  REMOVING PAVEMENT              S.Y.    1066.000        3.500     3731.00         3.750      3997.50        3.500     3731.00 
 20405  REMOVING CURB AND GUTTER       L.F.    1588.000        4.000     6352.00         3.250      5161.00        4.000     6352.00 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.     453.000        4.000     1812.00         3.000      1359.00        4.000     1812.00 
 20412  REMOVING FENCE                 L.F.     220.000        1.000      220.00         2.500       550.00        1.000      220.00 
 20414  REMOVING MANHOLES              EACH       2.000      400.000      800.00       650.000      1300.00      400.000      800.00 
 20416  REMOVING INLETS                EACH       8.000      250.000     2000.00       500.000      4000.00      250.000     2000.00 
 20496  SEALING PIPES                  EACH       3.000      200.000      600.00        95.000       285.00      200.000      600.00 
 20501  COMMON EXCAVATION              C.Y.    1796.000        9.500    17062.00        12.250     22001.00        9.500    17062.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    17000.000    17000.00     15000.000     15000.00    30200.000    30200.00 
        B-14-178 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     7000.000     7000.00     10000.000     10000.00    10000.000    10000.00 
        B-14-179 
 20651  COFFERDAMS, STRUCTURE          LS         1.000    50000.000    50000.00     25000.000     25000.00    42400.000    42400.00 
        B-14-178 
 20652  COFFERDAMS, STRUCTURE          LS         1.000    10000.000    10000.00     18000.000     18000.00    23900.000    23900.00 
        B-14-179 
 20801  BORROW EXCAVATION              C.Y.     607.000       10.000     6070.00        17.600     10683.20       10.000     6070.00 
 21001  STRUCTURE BACKFILL             C.Y.     820.000       14.000    11480.00        19.000     15580.00       17.000    13940.00 
 21102  PREP OF FOUNDATION FOR ASPH PA LS         1.000     5000.000     5000.00      1500.000      1500.00     5200.000     5200.00 
        3997-00-11 
 21103  PREP OF FOUNDATION FOR ASPH PA LS         1.000     5000.000     5000.00      1500.000      1500.00     5200.000     5200.00 
        3997-03-03 
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 21302  FINISHING ROADWAY, PROJECT     LS         1.000      500.000      500.00      1000.000      1000.00      500.000      500.00 
        3997-00-11 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      500.000      500.00      1000.000      1000.00      500.000      500.00 
        3997-03-03 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     3036.000       10.500    31878.00        10.150     30815.40       10.500    31878.00 
 30426  BREAKER RUN STONE              TON     1076.000       10.500    11298.00        12.550     13503.80       10.500    11298.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      88.000        3.000      264.00         3.000       264.00        3.000      264.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       37.000      190.000     7030.00       190.000      7030.00      190.000     7030.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON      598.000       50.750    30348.50        50.750     30348.50       50.750    30348.50 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON        3.000      165.000      495.00       165.000       495.00      165.000      495.00 
 41106  ASPHALTIC SURFACE, TEMPORARY   TON       50.000      120.000     6000.00       120.000      6000.00      120.000     6000.00 
 41507  CONCRETE PAVEMENT, 7-INCH      S.Y.     169.000       45.000     7605.00        45.000      7605.00       38.000     6422.00 
 41605  CONCRETE DRIVEWAY, 6-INCH      S.Y.     109.000       27.000     2943.00        27.000      2943.00       31.250     3406.25 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     150.000      100.000    15000.00       100.000     15000.00      115.000    17250.00 
 41635  H.E.S. CONCRETE DRIVEWAY 6-INC S.Y.       7.000       45.000      315.00        45.000       315.00       32.250      225.75 
 41654  DOWEL BARS                     EACH      60.000       15.000      900.00        15.000       900.00       10.000      600.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.    1066.000      300.000   319800.00       285.000    303810.00      292.000   311272.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    1308.000        2.000     2616.00         2.000      2616.00        2.300     3008.40 
 50301  PRESTRESSED GIRDER, I TYPE, 28 L.F.    1398.000       65.000    90870.00        67.000     93666.00       84.000   117432.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    29360.000        0.540    15854.40         0.470     13799.20        0.530    15560.80 
 50511  COATED HIGH STR BAR STL REINF, LB.    97840.000        0.600    58704.00         0.520     50876.80        0.620    60660.80 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      32.000       36.000     1152.00        50.000      1600.00       47.000     1504.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      21.000      195.000     4095.00       150.000      3150.00      220.000     4620.00 
        B-14-178 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     933.000       17.000    15861.00        15.000     13995.00       26.000    24258.00 
 51130  PILE POINTS                    EACH      34.000       25.000      850.00       100.000      3400.00      105.000     3570.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      52.000       28.000     1456.00        30.000      1560.00       34.000     1768.00 
 52260  RCCP, APRON ENDWALLS, 12-INCH  EACH       1.000      400.000      400.00       800.000       800.00      400.000      400.00 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH       1.000      500.000      500.00       875.000       875.00      500.000      500.00 
 52267  RCCP, APRON ENDWALLS, 36-INCH  EACH       1.000      725.000      725.00      1450.000      1450.00      725.000      725.00 
 60123  CONCRETE CURB AND GUTTER, 30-I L.F.     125.000       15.000     1875.00        15.000      1875.00       11.850     1481.25 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.    1385.000        9.750    13503.75         9.750     13503.75       11.850    16412.25 
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.    7752.000        2.500    19380.00         2.500     19380.00        3.350    25969.20 
 60601  RIPRAP                         C.Y.     400.000       32.000    12800.00        50.000     20000.00       32.000    12800.00 
 60602  HEAVY RIPRAP                   C.Y.     720.000       34.000    24480.00        38.000     27360.00       51.000    36720.00 
 60825  REINF CONC PIPE, CLASS III, SS L.F.     222.000       40.000     8880.00       105.000     23310.00       40.000     8880.00 
 60850  REINF CONC PIPE, CLASS IV, SS, L.F.      24.000       44.000     1056.00       110.000      2640.00       44.000     1056.00 
 60852  REINF CONC PIPE, CLASS IV, SS, L.F.      85.000       45.000     3825.00       115.000      9775.00       45.000     3825.00 
 60854  REINF CONC PIPE, CLASS IV, SS, L.F.     135.000       48.000     6480.00       135.000     18225.00       48.000     6480.00 



Date 10/09/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   22 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 PROPOSAL: 20011009004 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 60858  REINF CONC PIPE, CLASS IV, SS, L.F.     211.000       60.000    12660.00       165.000     34815.00       60.000    12660.00 
 61112  MANHOLES, TYPE 3               EACH       2.000     1800.000     3600.00      1650.000      3300.00     1800.000     3600.00 
 61121  INLETS, TYPE 1                 EACH       1.000      600.000      600.00       975.000       975.00      600.000      600.00 
 61122  INLETS, TYPE 3                 EACH      11.000      625.000     6875.00       675.000      7425.00      625.000     6875.00 
 61152  MANHOLE COVERS, TYPE K         EACH       2.000      400.000      800.00       450.000       900.00      400.000      800.00 
 61156  INLET COVERS, TYPE H-S         EACH       7.000      300.000     2100.00       335.000      2345.00      300.000     2100.00 
 61163  INLET COVERS, TYPE C           EACH       1.000      400.000      400.00       285.000       285.00      400.000      400.00 
 61167  INLET COVERS, TYPE H           EACH       4.000      300.000     1200.00       335.000      1340.00      300.000     1200.00 
 61182  ADJUSTING MANHOLE COVERS       EACH       5.000      300.000     1500.00       290.000      1450.00      300.000     1500.00 
 61632  SALVAGED CHAIN LINK FENCE, 6 F L.F.      26.000       12.750      331.50        12.750       331.50       15.000      390.00 
 61910  MOBILIZATION                   LS         1.000    94509.000    94509.00     78550.000     78550.00   125400.000   125400.00 
 62501  TOPSOIL                        S.Y.    2570.000        2.000     5140.00         3.750      9637.50        2.000     5140.00 
 62811  EROSION BALES, DELIVERED       EACH      50.000        5.000      250.00         8.000       400.00        5.000      250.00 
 62812  EROSION BALES, INSTALLED       EACH      50.000        5.000      250.00         8.000       400.00        5.000      250.00 
 62815  SILT FENCE, DELIVERED          L.F.     829.000        0.750      621.75         1.250      1036.25        0.750      621.75 
 62816  SILT FENCE, INSTALLED          L.F.     829.000        0.800      663.20         1.250      1036.25        0.800      663.20 
 62817  SILT FENCE MAINTENANCE         L.F.     829.000        0.100       82.90         0.500       414.50        0.010        8.29 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       6.000      200.000     1200.00       350.000      2100.00      200.000     1200.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       6.000      250.000     1500.00       350.000      2100.00      250.000     1500.00 
 62860  TURBIDITY BARRIERS             S.Y.     776.000       22.500    17460.00        22.250     17266.00       22.500    17460.00 
 62870  INLET PROTECTION, TYPE A       EACH      12.000       58.500      702.00       150.000      1800.00       58.500      702.00 
 62871  INLET PROTECTION, TYPE B       EACH       1.000       50.000       50.00       100.000       100.00       50.000       50.00 
 62872  INLET PROTECTION, TYPE C       EACH      18.000       32.100      577.80        50.000       900.00       32.100      577.80 
 62902  FERTILIZER, TYPE A             CWT.       1.560       32.000       49.92        34.450        53.74       32.000       49.92 
 63110  LAWN SOD                       S.Y.    2570.000        2.250     5782.50         2.680      6887.60        2.250     5782.50 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      31.250       18.240      570.00        17.770       555.31       18.240      570.00 
 63827  REMOVING SIGNS, TYPE II        EACH      19.000       17.500      332.50        34.250       650.75       17.500      332.50 
 64207  FIELD OFFICE, TYPE B, PROJECT  LS         1.000     4000.000     4000.00      2000.000      2000.00     2300.000     2300.00 
        3997-00-11 
 64208  FIELD OFFICE, TYPE B, PROJECT  LS         1.000     4000.000     4000.00      2000.000      2000.00     1500.000     1500.00 
        3997-03-03 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     2000.000     2000.00      2000.000      2000.00     2000.000     2000.00 
        3997-00-11 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     2000.000     2000.00      2000.000      2000.00     2000.000     2000.00 
        3997-03-03 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.    1200.000        2.000     2400.00         3.000      3600.00        2.000     2400.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.    1380.000        2.000     2760.00         3.000      4140.00        2.490     3436.20 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.     225.000        3.000      675.00         3.000       675.00        3.000      675.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.      38.000        6.000      228.00         6.000       228.00        6.000      228.00 
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 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.      24.000        6.100      146.40         6.100       146.40        6.100      146.40 
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.     169.000        6.000     1014.00         6.000      1014.00        6.000     1014.00 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.      45.000        5.000      225.00         5.000       225.00        5.000      225.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH      17.000       85.000     1445.00        90.000      1530.00       90.000     1530.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.     800.000        1.000      800.00         0.900       720.00        0.900      720.00 
 65050  CONSTRUCTION STAKING, CABC     L.F.     800.000        1.000      800.00         0.900       720.00        0.900      720.00 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.    1510.000        0.850     1283.50         0.800      1208.00        0.800     1208.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     1250.000     1250.00      1500.000      1500.00     1500.000     1500.00 
        B-14-178 
 65066  CONSTRUCTION STAKING, STRUCT L LS         1.000      950.000      950.00      1500.000      1500.00     1500.000     1500.00 
        B-14-179 
 65070  CONSTRUCTION STAKING, CONCRETE L.F.      83.000        4.250      352.75         3.000       249.00        3.000      249.00 
 65085  CONSTRUCTION STAKING, ELECTRIC LS         1.000      550.000      550.00       400.000       400.00      400.000      400.00 
        3997-00-11 
 65086  CONSTRUCTION STAKING, ELECTRIC LS         1.000      550.000      550.00       400.000       400.00      400.000      400.00 
        3997-03-03 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.     600.000        5.700     3420.00         4.500      2700.00        4.500     2700.00 
 65228  NONMETALLIC CONDUIT, SCHEDULE  L.F.     702.000        5.200     3650.40         4.200      2948.40        4.200     2948.40 
 65307  PULL BOXES, STEEL, GROUNDED, 2 EACH       3.000      525.000     1575.00       510.000      1530.00      510.000     1530.00 
 65416  CONCRETE CONTROL CABINET BASES EACH       1.000      950.000      950.00       780.000       780.00      780.000      780.00 
 65566  ELECTRICAL WIRE, LIGHTING, NO. L.F.     180.000        1.000      180.00         0.510        91.80        0.510       91.80 
 65568  ELECTRICAL WIRE, LIGHTING, NO. L.F.    2370.000        0.800     1896.00         0.750      1777.50        0.750     1777.50 
 65645  ELEC SERV MAIN LUGS ONLY METER LS         1.000      750.000      750.00       450.000       450.00      450.000      450.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     148.000        1.550      229.40         1.000       148.00        1.550      229.40 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.      80.000        3.000      240.00         2.250       180.00        3.000      240.00 
 90004  MISC                           LS         1.000    47109.990    47109.99     40000.000     40000.00    44500.000    44500.00 
        90004A TIMBER ELEMENT RAILING, 
        997-00-11 
 90004  MISC                           LS         1.000    22250.000    22250.00     19000.000     19000.00    21000.000    21000.00 
        90004B TIMBER ELEMENT RAILING, 
        997-03-03 
 90005  MISC                           EACH      16.000      150.000     2400.00       200.000      3200.00      150.000     2400.00 
        90005A UTILITY LINE OPENING 
 90005  MISC                           EACH       5.000      110.000      550.00       100.000       500.00      110.000      550.00 
        90005B TUBULAR STEEL SIGN POST 
 90005  MISC                           EACH       1.000     5200.000     5200.00      4860.000      4860.00     4860.000     4860.00 
        90005C LIGHTING CONTROL CABINE 
 90005  MISC                           EACH       1.000     2300.000     2300.00       360.000       360.00      360.000      360.00 
        90005D LIGHTING CONTROL AND BR 
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 90005  MISC                           EACH       5.000      250.000     1250.00       240.000      1200.00      240.000     1200.00 
        90005E ANCHOR ASSEMBLIES, LIGH 
 90005  MISC                           EACH       5.000     1110.000     5550.00      1260.000      6300.00     1260.000     6300.00 
        90005F SPECIAL DECORATIVE LIGH 
        14 FOOT 
 90005  MISC                           EACH       5.000      960.000     4800.00       900.000      4500.00      900.000     4500.00 
        90005G SPECIAL DECORATIVE LUMI 
 90005  MISC                           EACH       1.000      750.000      750.00       500.000       500.00     2500.000     2500.00 
        90005H REMOVE EXISTING WATER V 
        MANHOLE 
 90005  MISC                           EACH       1.000      250.000      250.00       285.000       285.00     1200.000     1200.00 
        90005J ADD NEW WATER VALVE BOX 
 90005  MISC                           EACH      13.000      150.000     1950.00       360.000      4680.00        7.000       91.00 
        90005JJ EXTENSION PIECES 
 90005  MISC                           EACH       1.000     2000.000     2000.00      4900.000      4900.00     5000.000     5000.00 
        90005K RELOCATE EXISTING HYDRA 
 90005  MISC                           EACH      13.000       20.000      260.00        10.000       130.00       11.500      149.50 
        90005KK FLATTENED END BOLT 
 90005  MISC                           EACH      10.000       27.000      270.00         8.000        80.00       21.000      210.00 
        90005L CONCRETE DECK PIPE HANG 
        PROJECT 3997-03-03 
 90005  MISC                           EACH      10.000        1.000       10.00         8.000        80.00       26.000      260.00 
        90005M PIPE HANGER RODS 
        PROJECT 3997-03-03 
 90005  MISC                           EACH      10.000        1.000       10.00         8.000        80.00       26.000      260.00 
        90005N PIPE HANGER ROD ATTACHM 
        PROJECT 3997-03-03 
 90005  MISC                           EACH      10.000       50.000      500.00        70.000       700.00       71.000      710.00 
        90005P PIPE CLAMPS PROJECT 399 
 90005  MISC                           EACH       2.000      650.000     1300.00       825.000      1650.00      850.000     1700.00 
        90005Q AIR RELEASE DEVICE 
        PROJECT 3997-03-03 
 90005  MISC                           EACH       1.000     3500.000     3500.00      5750.000      5750.00      225.000      225.00 
        90005R WATER MAIN PIPE EXPANSI 
        10-INCH 
 90005  MISC                           EACH       2.000      100.000      200.00      1750.000      3500.00     1800.000     3600.00 
        90005S 8-INCH GATE VALVE AND B 
 90005  MISC                           EACH      13.000       10.000      130.00         5.000        65.00        6.500       84.50 
        90005SS HEX HEAD BOLTS, WASHER 
        NUTS 
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 90005  MISC                           EACH      35.000       27.000      945.00        10.000       350.00       37.000     1295.00 
        90005T CONCRETE DECK PIPE HANG 
        PROJECT 3997-00-11 
 90005  MISC                           EACH      48.000       28.000     1344.00         8.000       384.00       10.000      480.00 
        90005U PIPE HANGER RODS, 
        PROJECT 3997-00-11 
 90005  MISC                           EACH      48.000       28.000     1344.00         8.000       384.00       10.000      480.00 
        90005V PIPE HANGER ROD ATTACHM 
        PROJECT 3997-00-11 
 90005  MISC                           EACH      48.000       50.000     2400.00        52.000      2496.00       39.500     1896.00 
        90005W PIPE CLAMPS, PROJECT 39 
 90005  MISC                           EACH       2.000     1000.000     2000.00       825.000      1650.00      900.000     1800.00 
        90005X AIR RELEASE DEVICE, 
        PROJECT 3997-00-11 
 90005  MISC                           EACH       2.000     5000.000    10000.00      4400.000      8800.00      150.000      300.00 
        90005Y WATER MAIN PIPE EXPANSI 
        8-INCH 
 90005  MISC                           EACH      13.000       25.000      325.00         5.000        65.00        7.000       91.00 
        90005Z FERRULE LOOP CONCRETE I 
 90030  MISC                           L.F.      47.000       10.000      470.00        10.000       470.00       10.000      470.00 
        90030A REMOVING STORM SEWER, 8 
 90030  MISC                           L.F.      74.000       12.000      888.00        15.000      1110.00       12.000      888.00 
        90030B REMOVING STORM SEWER, 1 
 90030  MISC                           L.F.      49.000       15.000      735.00        18.000       882.00       15.000      735.00 
        90030C REMOVING STORM SEWER, 1 
 90030  MISC                           L.F.     142.000       20.000     2840.00        12.000      1704.00       20.000     2840.00 
        90030D REMOVING STORM SEWER, 2 
 90030  MISC                           L.F.      92.000       20.000     1840.00        16.500      1518.00       20.000     1840.00 
        90030E REMOVING STORM SEWER, 2 
 90030  MISC                           L.F.      47.000       20.000      940.00        20.000       940.00       20.000      940.00 
        90030F REMOVING STORM SEWER, 2 
 90030  MISC                           L.F.     128.000       15.000     1920.00        12.000      1536.00       10.000     1280.00 
        90030G REMOVING RETAINING WALL 
 90030  MISC                           L.F.     383.000       80.000    30640.00        75.000     28725.00      115.000    44045.00 
        90030H TIMBER ELEMENT SIDEWALK 
 90030  MISC                           L.F.     180.000       50.000     9000.00       183.000     32940.00      190.000    34200.00 
        90030J WATER MAIN, (NON-SUSPEN 
        BURIED 10-INCH 
 90030  MISC                           L.F.      49.000       35.000     1715.00       178.000      8722.00       69.040     3382.96 
        90030K WATER MAIN, SUSPENDED, 
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 90030  MISC                           L.F.      75.000       25.000     1875.00        87.500      6562.50       67.000     5025.00 
        90030L RIGID PIPE INSULATION, 
        WATERMAIN 
 90030  MISC                           L.F.      17.000       40.000      680.00        89.000      1513.00       90.000     1530.00 
        90030M EXTEND HYDRANT LEAD 
 90030  MISC                           L.F.      80.000       45.000     3600.00       148.000     11840.00      150.000    12000.00 
        90030N WATER MAIN, (NON-SUSPEN 
        BURIED 8-INCH 
 90030  MISC                           L.F.     173.000       25.000     4325.00       175.500     30361.50       57.240     9902.52 
        90030P WATER MAIN, SUSPENDED, 
 90030  MISC                           L.F.     200.000       20.000     4000.00        87.500     17500.00       65.000    13000.00 
        90030Q RIGID PIPE INSULATION, 
        WATER MAIN 
 90033  MISC                           S.Y.      51.000      107.000     5457.00        18.550       946.05      107.000     5457.00 
        90033A PAVER BRICK TERRACE 
 90035  MISC                           TON      175.000       15.000     2625.00        10.000      1750.00       15.000     2625.00 
        90035A GRANULAR TRENCH BACKFIL 
        PROJECT 3997-03-03 
 90035  MISC                           TON      100.000       15.000     1500.00        10.000      1000.00       15.000     1500.00 
        90035B GRANULAR TRENCH BACKFIL 
        PROJECT 3997-00-11 
 90319  ABANDONING SEWER               C.Y.      23.000      200.000     4600.00       124.000      2852.00       97.000     2231.00 
 90474  PREBORING STEEL PILING         L.F.     140.000      135.000    18900.00        45.000      6300.00      137.000    19180.00 
 90545  CONCRETE COLLAR                EACH       1.000      200.000      200.00       500.000       500.00      200.000      200.00 
 
                                     PROPOSAL TOTAL.......            1361783.36                 1463479.90               1535302.54 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 
 PROPOSAL: 20011009005 
 
              STATE PROJECT(S):  5035-00-60                            LOCATION  22/GRANT        COUNTY 
                                 5035-00-61                                      BRIDGE PAINTING, HACKETT, LTL PLATT, MOUNDS 
                                 5215-00-60                                      STH 80, 81 
                                                                                 GRANT COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  UNITED PAINTING, INC. 
  BIDDER NO  2:  C & L CONTRACTING, INC. 
  BIDDER NO  3:  MONOKO, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00       500.000       500.00     3000.000     3000.00 
        5215-00-60 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00       500.000       500.00     3000.000     3000.00 
        5035-00-60 
 21304  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00       500.000       500.00     3000.000     3000.00 
        5035-00-61 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     880.000        8.000     7040.00         3.500      3080.00        8.000     7040.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.     880.000        5.000     4400.00         3.000      2640.00        5.000     4400.00 
 61910  MOBILIZATION                   LS         1.000     4000.000     4000.00     43180.000     43180.00    10000.000    10000.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000      600.000      600.00      2500.000      2500.00     5000.000     5000.00 
        5035-00-60 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000      600.000      600.00      5000.000      5000.00     5000.000     5000.00 
        5035-00-61 
 64304  TRAFFIC CONTROL, PROJECT       LS         1.000      600.000      600.00      5000.000      5000.00     5000.000     5000.00 
        5215-00-60 
 64313  TRAFFIC CONTROL, DRUMS         DAYS     270.000        0.500      135.00         0.300        81.00        1.000      270.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS      45.000        1.000       45.00         1.500        67.50        1.000       45.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS      90.000        0.100        9.00         1.000        90.00        1.000       90.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     270.000        0.150       40.50         0.500       135.00        1.000      270.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1230.000        0.600      738.00         0.500       615.00        1.000     1230.00 
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.    1500.000        1.000     1500.00         2.500      3750.00        1.000     1500.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.    1500.000        0.400      600.00         0.500       750.00        1.000     1500.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.    5110.000        0.850     4343.50         0.750      3832.50        0.100      511.00 
 64914  TEMP PVMT MRKG STOP LNE 24IN R L.F.      72.000        0.100        7.20         2.500       180.00        1.000       72.00 
 90004  MISC                           LS         1.000     9000.000     9000.00      7500.000      7500.00     6000.000     6000.00 
        90004A BRIDGE TEMPORARY TRAFFI 
        PROJECT 5215-00-60 
 90004  MISC                           LS         1.000     9000.000     9000.00      7500.000      7500.00     6000.000     6000.00 
        90004B BRIDGE TEMPORARY TRAFFI 
        PROJECT 5035-00-60 
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 PROPOSAL: 20011009005 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90004  MISC                           LS         1.000     9000.000     9000.00      7500.000      7500.00     6000.000     6000.00 
        90004C BRIDGE TEMPORARY TRAFFI 
        PROJECT 5035-00-61 
 90004  MISC                           LS         1.000      300.000      300.00      1500.000      1500.00     1000.000     1000.00 
        90004D CELLULAR PHONE 
 90004  MISC                           LS         1.000     1000.000     1000.00      1000.000      1000.00     3000.000     3000.00 
        90004E PORTABLE DECONTAMINATIO 
        STRUCTURE B-22-15 
 90004  MISC                           LS         1.000     1000.000     1000.00      1000.000      1000.00     3000.000     3000.00 
        90004F PORTABLE DECONTAMINATIO 
        STRUCTURE B-22-827 
 90555  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    28400.000    28400.00     10800.000     10800.00    36000.000    36000.00 
        B-22-827 
 90556  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    23215.000    23215.00     13320.000     13320.00    45498.000    45498.00 
        B-22-22 
 90557  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    24675.000    24675.00     13270.000     13270.00    46000.000    46000.00 
        B-22-15 
 90560  NEG PRES CONTAIN & COLL WASTE  LS         1.000    12600.000    12600.00     10800.000     10800.00    10000.000    10000.00 
         B-22-827 
 90561  NEG PRES CONTAIN & COLL WASTE  LS         1.000    10378.000    10378.00     13320.000     13320.00    10000.000    10000.00 
        B-22-22 
 90562  NEG PRES CONTAIN & COLL WASTE  LS         1.000    11003.000    11003.00     13270.000     13270.00    10000.000    10000.00 
         B-22-15 
 90565  PORTABLE DECONTAMINATION FACIL LS         1.000     1000.000     1000.00       500.000       500.00     3000.000     3000.00 
        STRUCTURE B-22-22 
 
                                     PROPOSAL TOTAL.......             168229.20                  173681.00                236426.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
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 PROPOSAL: 20011009006 
 
              STATE PROJECT(S):  5726-00-60                            LOCATION  13/DANE         COUNTY 
                                                                                 USH 12 - N CNTY LINE RD, USH 12 - STH 60 
                                                                                 STH 188 
                                                                                 DANE COUNTY 
              TYPE OF WORK: ASPHALTIC SURFACING 
 
  BIDDER NO  1:  PAYNE & DOLAN, INC. 
  BIDDER NO  2:  D. L. GASSER CONSTRUCTION, DIV. OF MATHY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.    1564.000        0.500      782.00         2.000      3128.00        0.000        0.00 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000      500.000      500.00       500.000       500.00        0.000        0.00 
        C-13-1684 
 21301  FINISHING ROADWAY              LS         1.000      100.000      100.00      1800.000      1800.00        0.000        0.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON      962.000       10.750    10341.50         9.950      9571.90        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    2650.000        1.000     2650.00         0.980      2597.00        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    10202.000        0.300     3060.60         0.390      3978.78        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      612.000      100.000    61200.00       170.000    104040.00        0.000        0.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON    10202.000       19.150   195368.30        15.660    159763.32        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     6529.000        1.000     6529.00         1.000      6529.00        0.000        0.00 
 50401  CONCRETE MASONRY, CULVERTS     C.Y.       2.000     1450.000     2900.00      1450.000      2900.00        0.000        0.00 
 50505  HIGH STRENGTH BAR STEEL REINF. LB.      110.000        2.000      220.00         2.000       220.00        0.000        0.00 
 52107  CORRUGATED STEEL CULVERT PIPE, L.F.     472.000       25.500    12036.00        20.580      9713.76        0.000        0.00 
 52109  CORRUGATED STEEL CULVERT PIPE, L.F.     100.000       30.000     3000.00        25.260      2526.00        0.000        0.00 
 52113  CORRUGATED STEEL CULVERT PIPE, L.F.      60.000       56.000     3360.00        39.350      2361.00        0.000        0.00 
 52115  CORRUGATED STEEL CULVERT PIPE, L.F.      54.000       65.000     3510.00        53.800      2905.20        0.000        0.00 
 52151  STL APRON ENDWL FOR CLVRT PIPE EACH      16.000      120.000     1920.00       189.050      3024.80        0.000        0.00 
 52152  STL APRON ENDWL FOR CLVRT PIPE EACH       4.000      175.000      700.00       234.520       938.08        0.000        0.00 
 52155  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      790.000     1580.00       561.200      1122.40        0.000        0.00 
 52157  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      990.000     1980.00      1016.890      2033.78        0.000        0.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      100.000      100.00       100.000       100.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000      725.000      725.00      2999.000      2999.00        0.000        0.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH       1.000      150.000      150.00       100.000       100.00        0.000        0.00 
 62815  SILT FENCE, DELIVERED          L.F.    2000.000        0.900     1800.00         0.900      1800.00        0.000        0.00 
 62816  SILT FENCE, INSTALLED          L.F.    2000.000        0.900     1800.00         0.800      1600.00        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         L.F.    2000.000        0.010       20.00         0.100       200.00        0.000        0.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      200.000      200.00       150.000       150.00        0.000        0.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      250.000      250.00       100.000       100.00        0.000        0.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     2000.000     2000.00      3500.000      3500.00        0.000        0.00 
 64301  TRAFFIC CONTROL                LS         1.000     1176.000     1176.00      1176.000      1176.00        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     440.000        0.400      176.00         0.400       176.00        0.000        0.00 
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 PROPOSAL: 20011009006 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    1480.000        0.100      148.00         0.100       148.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS     600.000        0.500      300.00         0.500       300.00        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   49891.000        0.150     7483.65         0.160      7982.56        0.000        0.00 
 64636  LOCATING NO-PASSING ZONES      MI.        2.950      100.000      295.00        90.000       265.50        0.000        0.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.      96.000        3.100      297.60         5.000       480.00        0.000        0.00 
 65080  CONSTRUCTION STAKING, RESURFAC L.F.   15576.000        0.100     1557.60         0.110      1713.36        0.000        0.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     187.000        1.500      280.50         2.000       374.00        0.000        0.00 
 90005  MISC                           EACH      26.000      375.000     9750.00       279.000      7254.00        0.000        0.00 
        90005A GRADING, SHAPING AND FI 
        CULVERT ENDS 
 90005  MISC                           EACH       2.000      800.000     1600.00       100.000       200.00        0.000        0.00 
        90005B RESETTING CULVERT ENDS 
 90005  MISC                           EACH      68.000       12.000      816.00        12.000       816.00        0.000        0.00 
        90005C CONCRETE MASONRY ANCHOR 
        1/2-INCH 
 90066  MISC                           DOL      500.000        1.000      500.00         1.000       500.00        0.000        0.00 
        90066A MONTHLY MOBILE TELEPHON 
 90357  PULVERIZE & RELAY EXISTNG BASE S.Y.   41503.000        0.720    29882.16         0.639     26520.42        0.000        0.00 
 
                                     PROPOSAL TOTAL.......             373044.91                  378107.86                     0.00 
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 PROPOSAL: 20011009007 
 
              STATE PROJECT(S):  5911-00-71                            LOCATION  23/GREEN        COUNTY 
                                                                                 STH 11 - BRODHEAD RD 
                                                                                 CTH GG 
                                                                                 GREEN COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  FRANK BROTHERS, INC. 
  BIDDER NO  2:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
  BIDDER NO  3:  ROCK ROAD COMPANIES, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       I.D.     240.000       11.000     2640.00         6.000      1440.00        8.000     1920.00 
 20105  GRUBBING                       I.D.     240.000       11.000     2640.00         6.000      1440.00        8.000     1920.00 
 20401  REMOVING PAVEMENT              S.Y.   19400.000        2.650    51410.00         2.300     44620.00        1.500    29100.00 
 20501  COMMON EXCAVATION              C.Y.    9970.000        3.570    35592.90         5.530     55134.10        6.800    67796.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    29390.000        6.070   178397.30         6.000    176340.00        6.230   183099.70 
 30426  BREAKER RUN STONE              TON     5000.000        6.070    30350.00         5.500     27500.00        5.650    28250.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    1801.000        1.000     1801.00         1.250      2251.25        1.250     2251.25 
 40301  QMP, ASPHALTIC MIXTURE         TON     8365.000        0.550     4600.75         0.400      3346.00        0.400     3346.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      505.000      100.000    50500.00       167.000     84335.00      167.000    84335.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON     8365.000       20.400   170646.00        20.000    167300.00       20.000   167300.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     5350.000        1.000     5350.00         1.000      5350.00        1.000     5350.00 
 52001  CULVERT PIPE, CLASS III, 12-IN L.F.     780.000       20.000    15600.00        18.000     14040.00       21.000    16380.00 
 52002  CULVERT PIPE, CLASS III, 15-IN L.F.      98.000       27.000     2646.00        19.000      1862.00       22.000     2156.00 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.      24.000       33.000      792.00        23.000       552.00       25.000      600.00 
 52059  APRON ENDWALLS FOR CULVERT PIP EACH      72.000       68.750     4950.00        90.000      6480.00      100.000     7200.00 
 52060  APRON ENDWALLS FOR CULVERT PIP EACH       8.000       96.250      770.00       105.000       840.00      120.000      960.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      123.000      246.00       120.000       240.00      150.000      300.00 
 52205  RCCP, CL III, 24-INCH          L.F.      46.000       70.000     3220.00        34.000      1564.00       50.000     2300.00 
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH       2.000      560.000     1120.00       380.000       760.00      350.000      700.00 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.     110.000       30.650     3371.50        15.000      1650.00       30.000     3300.00 
 60601  RIPRAP                         C.Y.       8.000       66.000      528.00        50.000       400.00       65.000      520.00 
 61182  ADJUSTING MANHOLE COVERS       EACH       2.000      200.000      400.00       150.000       300.00      300.000      600.00 
 61910  MOBILIZATION                   LS         1.000     7250.000     7250.00     15000.000     15000.00    15400.000    15400.00 
 62302  DUST CONTROL SURFACE TREATMENT S.Y.   44000.000        0.320    14080.00         0.080      3520.00        0.120     5280.00 
 62401  WATER                          MGAL     260.000       15.000     3900.00        12.000      3120.00       15.000     3900.00 
 62501  TOPSOIL                        S.Y.    3700.000        2.510     9287.00         1.000      3700.00        1.000     3700.00 
 62505  SALVAGED TOPSOIL               S.Y.    7950.000        1.200     9540.00         1.000      7950.00        1.000     7950.00 
 62702  MULCHING                       S.Y.   11650.000        0.100     1165.00         0.100      1165.00        0.100     1165.00 
 62811  EROSION BALES, DELIVERED       EACH      40.000        5.080      203.20         5.000       200.00        5.000      200.00 
 62812  EROSION BALES, INSTALLED       EACH      40.000        5.080      203.20         5.000       200.00        5.000      200.00 
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 PROPOSAL: 20011009007 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 62815  SILT FENCE, DELIVERED          L.F.     130.000        1.020      132.60         3.000       390.00        1.000      130.00 
 62816  SILT FENCE, INSTALLED          L.F.     130.000        0.810      105.30         3.000       390.00        0.800      104.00 
 62817  SILT FENCE MAINTENANCE         L.F.     260.000        0.110       28.60         0.010         2.60        0.100       26.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      203.000      203.00       200.000       200.00      200.000      200.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      203.000      203.00       200.000       200.00      200.000      200.00 
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.      50.000        0.710       35.50         0.700        35.00        0.700       35.00 
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.      50.000        0.710       35.50         0.700        35.00        0.700       35.00 
 62905  FERTILIZER, TYPE B             CWT.      18.000       32.500      585.00        32.000       576.00       32.000      576.00 
 63003  SEEDING, TEMPORARY             LB.      225.000        3.050      686.25         3.000       675.00        3.000      675.00 
 63010  SEEDING, MIXTURE NO. 30        LB.      440.000        4.010     1764.40         3.950      1738.00        3.950     1738.00 
 63011  SEEDING, MIXTURE NO. 40        LB.      110.000        4.160      457.60         4.100       451.00        4.100      451.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     2800.000     2800.00      5000.000      5000.00     2500.000     2500.00 
 64301  TRAFFIC CONTROL                LS         1.000     2800.000     2800.00       500.000       500.00      500.000      500.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    2596.000        0.410     1064.36         0.600      1557.60        0.600     1557.60 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    6844.000        0.110      752.84         0.100       684.40        0.100      684.40 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    3776.000        0.360     1359.36         0.600      2265.60        0.600     2265.60 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.      20.000        2.030       40.60         3.000        60.00        2.000       40.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   35020.000        0.170     5953.40         0.160      5603.20        0.160     5603.20 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     115.000        3.050      350.75         3.000       345.00        3.000      345.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    9690.000        0.630     6104.70         0.620      6007.80        0.620     6007.80 
 65050  CONSTRUCTION STAKING, CABC     L.F.    9690.000        0.630     6104.70         0.620      6007.80        0.620     6007.80 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.     110.000        1.020      112.20         1.000       110.00        1.000      110.00 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH      43.000       50.750     2182.25        50.000      2150.00       50.000     2150.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     590.000        0.810      477.90         0.800       472.00        0.890      525.10 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.      50.000        2.130      106.50         2.100       105.00        2.250      112.50 
 90005  MISC                           EACH      10.000      400.000     4000.00       100.000      1000.00      150.000     1500.00 
        90005A UTILITY LINE OPENINGS ( 
 90365  QMP, BASE COURSES              TON    29390.000        0.150     4408.50         0.150      4408.50        0.190     5584.10 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH       2.000       35.530       71.06        35.000        70.00       35.000       70.00 
 
                                     PROPOSAL TOTAL.......             656125.72                  673638.85                687212.05 
 



Date 10/09/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   33 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 
 PROPOSAL: 20011009009 
 
              STATE PROJECT(S):  2670-04-70                            LOCATION  40/MILWAUKEE    COUNTY 
                                                                                 GREEN TREE RD OVER MILWAUKEE RIVER 
                                                                                 LOCAL ST 
                                                                                 MILWAUKEE COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  2:  ZENITH TECH., INC. 
  BIDDER NO  3:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       4.000      562.500     2250.00       485.000      1940.00      562.500     2250.00 
 20102  CLEARING                       I.D.      30.000       10.000      300.00        10.000       300.00       10.000      300.00 
 20104  GRUBBING                       STA.       4.000      562.500     2250.00       485.000      1940.00      562.500     2250.00 
 20105  GRUBBING                       I.D.      30.000       10.000      300.00        10.000       300.00       10.000      300.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    93000.000    93000.00    200000.000    200000.00    40000.000    40000.00 
        3+08 
 20401  REMOVING PAVEMENT              S.Y.     180.000        5.200      936.00         5.200       936.00        2.500      450.00 
 20411  REMOVING GUARDRAIL             L.F.      27.000        1.000       27.00         3.500        94.50        1.000       27.00 
 20412  REMOVING FENCE                 L.F.      96.000        1.000       96.00         2.000       192.00        1.000       96.00 
 20424  REMOVING MARKER POSTS          EACH      12.000        1.000       12.00         5.000        60.00        1.000       12.00 
 20480  ABANDONING MANHOLES            EACH       1.000      700.000      700.00       700.000       700.00      350.000      350.00 
 20501  COMMON EXCAVATION              C.Y.     340.000       16.200     5508.00        16.200      5508.00        5.500     1870.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    15000.000    15000.00     50000.000     50000.00    45000.000    45000.00 
        B-40-436 
 20650  COFFERDAMS                     LS         1.000    65000.000    65000.00     50000.000     50000.00    86000.000    86000.00 
 20801  BORROW EXCAVATION              C.Y.     280.000       17.000     4760.00        17.000      4760.00        7.500     2100.00 
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00      1000.000      1000.00     1500.000     1500.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON      700.000       11.000     7700.00        11.000      7700.00       12.000     8400.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      43.000        2.000       86.00         2.000        86.00        2.000       86.00 
 40301  QMP, ASPHALTIC MIXTURE         TON      235.000        0.850      199.75         0.850       199.75        0.850      199.75 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON       15.000      150.000     2250.00       150.000      2250.00      150.000     2250.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON      235.000       30.500     7167.50        30.500      7167.50       30.500     7167.50 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL      150.000        1.000      150.00         1.000       150.00        1.000      150.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.    1204.000      315.000   379260.00       355.000    427420.00      650.000   782600.00 
 50211  CONCRETE MASONRY, SEAL         C.Y.     140.000      125.000    17500.00       135.000     18900.00      187.000    26180.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    1235.000        1.750     2161.25         2.100      2593.50        1.860     2297.10 
 50305  PRESTRESSED GIRDER, I TYPE, 45 L.F.    1443.000       73.000   105339.00       100.000    144300.00       86.000   124098.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    31130.000        0.420    13074.60         0.500     15565.00        0.550    17121.50 
 50511  COATED HIGH STR BAR STL REINF, LB.   138830.000        0.480    66638.40         0.550     76356.50        0.620    86074.60 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      24.000       50.000     1200.00        70.000      1680.00       45.000     1080.00 



Date 10/09/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   34 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 PROPOSAL: 20011009009 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      28.000      200.000     5600.00       275.000      7700.00      310.000     8680.00 
        B-40-436 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.    1588.000       16.000    25408.00        20.000     31760.00       18.000    28584.00 
 51130  PILE POINTS                    EACH      20.000       75.000     1500.00        80.000      1600.00       78.000     1560.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      30.000       30.000      900.00        20.000       600.00       30.000      900.00 
 52260  RCCP, APRON ENDWALLS, 12-INCH  EACH       2.000      555.000     1110.00       550.000      1100.00      350.000      700.00 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.      58.000       40.000     2320.00        50.000      2900.00       28.000     1624.00 
 60601  RIPRAP                         C.Y.       3.000       80.000      240.00        80.000       240.00       80.000      240.00 
 60602  HEAVY RIPRAP                   C.Y.     306.000       40.000    12240.00        40.000     12240.00       47.000    14382.00 
 60825  REINF CONC PIPE, CLASS III, SS L.F.      18.000       52.000      936.00        52.000       936.00      125.000     2250.00 
 61147  INLETS, TYPE 2                 EACH       2.000     1000.000     2000.00      1000.000      2000.00     1000.000     2000.00 
 61171  INLET COVERS, TYPE WM          EACH       2.000      530.000     1060.00       530.000      1060.00      650.000     1300.00 
 61182  ADJUSTING MANHOLE COVERS       EACH       1.000      250.000      250.00       250.000       250.00      300.000      300.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.     144.000        5.000      720.00         5.000       720.00        2.700      388.80 
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.      20.000        5.000      100.00         5.000       100.00        5.300      106.00 
 61910  MOBILIZATION                   LS         1.000    64600.000    64600.00     50000.000     50000.00    86786.000    86786.00 
 62401  WATER                          MGAL       3.000       22.000       66.00        22.000        66.00       18.000       54.00 
 62501  TOPSOIL                        S.Y.     650.000        3.500     2275.00         3.500      2275.00        3.500     2275.00 
 62702  MULCHING                       S.Y.     650.000        0.600      390.00         0.250       162.50        0.600      390.00 
 62811  EROSION BALES, DELIVERED       EACH      40.000        8.000      320.00         7.000       280.00        8.000      320.00 
 62812  EROSION BALES, INSTALLED       EACH      40.000        8.000      320.00         7.000       280.00        8.000      320.00 
 62815  SILT FENCE, DELIVERED          L.F.     750.000        1.250      937.50         0.900       675.00        1.250      937.50 
 62816  SILT FENCE, INSTALLED          L.F.     750.000        1.250      937.50         0.800       600.00        1.250      937.50 
 62817  SILT FENCE MAINTENANCE         L.F.     750.000        0.500      375.00         0.090        67.50        0.500      375.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      200.000      400.00       150.000       300.00      200.000      400.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       4.000      250.000     1000.00       200.000       800.00      250.000     1000.00 
 62834  EROSION MAT, DELIVERED, CLASS  S.Y.     175.000        6.000     1050.00         2.500       437.50        6.000     1050.00 
 62835  EROSION MAT, INSTALLED, CLASS  S.Y.     175.000        4.500      787.50         2.750       481.25        4.500      787.50 
 62860  TURBIDITY BARRIERS             S.Y.     290.000       22.000     6380.00        26.000      7540.00       22.000     6380.00 
 62872  INLET PROTECTION, TYPE C       EACH       2.000       80.000      160.00        35.000        70.00       80.000      160.00 
 62905  FERTILIZER, TYPE B             CWT.       1.000      100.000      100.00       100.000       100.00      100.000      100.00 
 63003  SEEDING, TEMPORARY             LB.       20.000       10.000      200.00         5.000       100.00       10.000      200.00 
 63009  SEEDING, MIXTURE NO. 20        LB.       20.000       20.000      400.00         7.000       140.00       20.000      400.00 
 63103  WATERING SODDED AREAS          MGAL       1.000      100.000      100.00       250.000       250.00      100.000      100.00 
 63110  LAWN SOD                       S.Y.      20.000       10.000      200.00        19.000       380.00       10.000      200.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     2000.000     2000.00      1500.000      1500.00     4000.000     4000.00 
 64301  TRAFFIC CONTROL                LS         1.000     2300.000     2300.00      4000.000      4000.00     2300.000     2300.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    8400.000        0.200     1680.00         0.300      2520.00        0.200     1680.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    4200.000        0.350     1470.00         0.500      2100.00        0.350     1470.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 PROPOSAL: 20011009009 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    6300.000        0.250     1575.00         0.200      1260.00        0.250     1575.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    2100.000        0.500     1050.00         0.500      1050.00        0.500     1050.00 
 64327  TRAFFIC CONTROL, SIGNS, FIXED  S.F.     180.400       10.000     1804.00        12.500      2255.00       10.000     1804.00 
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000     6500.000     6500.00      1000.000      1000.00     6500.000     6500.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS   19000.000        0.100     1900.00         0.250      4750.00        0.100     1900.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.     120.000        3.000      360.00         5.000       600.00        3.500      420.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.      16.000        5.000       80.00         6.000        96.00        5.000       80.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     560.000        4.000     2240.00         5.000      2800.00        1.860     1041.60 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    2000.000        0.870     1740.00         0.870      1740.00        0.870     1740.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH       4.000      175.000      700.00        95.000       380.00      120.000      480.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.     258.000        3.000      774.00         2.000       516.00        3.200      825.60 
 65050  CONSTRUCTION STAKING, CABC     L.F.     258.000        3.000      774.00         2.000       516.00        3.200      825.60 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.      58.000        8.000      464.00         2.500       145.00        7.000      406.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     4000.000     4000.00      1000.000      1000.00     1650.000     1650.00 
        B-40-436 
 66501  SAWING EXISTING PAVEMENT       L.F.      49.000        1.250       61.25         0.900        44.10        0.900       44.10 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.      52.000        2.500      130.00         2.100       109.20        2.100      109.20 
 90004  MISC                           LS         1.000    50000.000    50000.00     50000.000     50000.00    33000.000    33000.00 
        90004A STEEL RAILING, STRUCTUR 
 90030  MISC                           L.F.     780.000       10.000     7800.00       145.000    113100.00      104.000    81120.00 
        90030A PREBORING, HP10X42 STEE 
 90031  MISC                           S.F.    4800.000        3.500    16800.00         6.500     31200.00       10.000    48000.00 
        90031A COLORED STONE FORM LINE 
 90034  MISC                           C.Y.     140.000       60.000     8400.00       150.000     21000.00      185.000    25900.00 
        90034A EXCAVATION, DEWATERING, 
        AND DISPOSAL OF CONTAMINATED S 
 90319  ABANDONING SEWER               C.Y.       4.000      165.000      660.00       165.000       660.00       15.000       60.00 
 90345  SPECIAL GRANULAR BACKFILL      TON     2700.000       13.000    35100.00        30.000     81000.00       17.000    45900.00 
 90997  ON-THE-JOB TRAINING, ASP-1T GR HRS      150.000        2.000      300.00         2.000       300.00        2.000      300.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     150.000        4.000      600.00         4.000       600.00        4.000      600.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.     500.000        2.000     1000.00         2.000      1000.00        2.000     1000.00 
 
                                     PROPOSAL TOTAL.......            1081510.25                 1477550.80               1672177.85 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 
 PROPOSAL: 20011009010 
 
              STATE PROJECT(S):  1000-03-48                            LOCATION  05/BROWN        COUNTY 
                                 1000-03-49                                      EPOXY PAVEMENT MARKING 
                                                                                 USH 41, 141, STH 180 
                                                                                 BROWN, OCONTO, MARINETTE COUNTY 
              TYPE OF WORK: INCIDENTAL CONSTRUCTION 
 
  BIDDER NO  1:  CENTURY FENCE CO. 
  BIDDER NO  2:  GUIDELINES PAVEMENT MARKING LLC 
  BIDDER NO  3:  OGLESBY CONSTRUCTION, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61910  MOBILIZATION                   LS         1.000     1500.000     1500.00      2100.000      2100.00     6000.000     6000.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     1000.000     1000.00      1100.000      1100.00     1470.000     1470.00 
        1000-03-48 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     1000.000     1000.00      1000.000      1000.00     1470.000     1470.00 
        1000-03-49 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  650501.000        0.145    94322.65         0.160    104080.16        0.150    97575.15 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.   16430.000        0.500     8215.00         0.350      5750.50        0.450     7393.50 
 64702  PVMT MRKNG, RAILROAD CROSSINGS EACH       4.000      550.000     2200.00       500.000      2000.00      650.000     2600.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     105.000        4.500      472.50         5.000       525.00        5.000      525.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       6.000       85.000      510.00       100.000       600.00       95.000      570.00 
 64738  PAVEMENT MARKING, ARROWS, TYPE EACH       6.000      125.000      750.00       100.000       600.00       95.000      570.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       5.000       85.000      425.00       100.000       500.00      125.000      625.00 
 64770  PVMT MRKNG, DIAGONAL, 12-INCH, L.F.     612.000        1.600      979.20         3.300      2019.60        3.000     1836.00 
 64774  PVMT MRKNG, DIAGONAL, 24-INCH, L.F.     515.000        3.000     1545.00         3.500      1802.50        4.000     2060.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.      40.000        3.000      120.00         5.000       200.00        5.000      200.00 
 64786  PAVEMENT MARKING, PARKING STAL L.F.    1890.000        2.000     3780.00         2.100      3969.00        2.000     3780.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       2.000       40.000       80.00        70.000       140.00      150.000      300.00 
 90031  MISC                           S.F.     161.000        3.000      483.00         2.500       402.50        2.500      402.50 
        90031A PAVEMENT MARKING, CONCR 
        CORRUGATED MEDIAN, EPOXY 
 
                                     PROPOSAL TOTAL.......             117382.35                  126789.26                127377.15 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 
 PROPOSAL: 20011009011 
 
              STATE PROJECT(S):  1000-03-52                            LOCATION  05/BROWN        COUNTY 
                                                                                 EPOXY PAVEMENT MARKING 
                                                                                 STH 32, 114, 55, 67 
                                                                                 BROWN, CALUMET, MANITOWOC, OUTAGAMIE, SHEBOYG 
              TYPE OF WORK: INCIDENTAL CONSTRUCTION 
 
  BIDDER NO  1:  CENTURY FENCE CO. 
  BIDDER NO  2:  GUIDELINES PAVEMENT MARKING LLC 
  BIDDER NO  3:  OGLESBY CONSTRUCTION, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61910  MOBILIZATION                   LS         1.000     1500.000     1500.00      2000.000      2000.00     6000.000     6000.00 
 64301  TRAFFIC CONTROL                LS         1.000     1500.000     1500.00      1800.000      1800.00     1400.000     1400.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  555256.000        0.140    77735.84         0.150     83288.40        0.150    83288.40 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    3235.000        0.450     1455.75         0.350      1132.25        0.450     1455.75 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     190.000        4.500      855.00         5.000       950.00        5.000      950.00 
 64770  PVMT MRKNG, DIAGONAL, 12-INCH, L.F.     338.000        1.600      540.80         4.000      1352.00        3.000     1014.00 
 64774  PVMT MRKNG, DIAGONAL, 24-INCH, L.F.      10.000        3.000       30.00        10.000       100.00        4.000       40.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.     156.000        3.000      468.00         5.000       780.00        5.000      780.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       3.000       40.000      120.00        70.000       210.00      150.000      450.00 
 90031  MISC                           S.F.     215.000        3.000      645.00         2.500       537.50        2.500      537.50 
        90031A PAVEMENT MARKING, CONCR 
        CORRUGATED MEDIAN, EPOXY 
 
                                     PROPOSAL TOTAL.......              84850.39                   92150.15                 95915.65 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 
 PROPOSAL: 20011009012 
 
              STATE PROJECT(S):  1000-03-53                            LOCATION  05/BROWN        COUNTY 
                                                                                 EPOXY PAVEMENT MARKING 
                                                                                 STH 42, 57, 54 
                                                                                 BROWN, DOOR, KEWAUNEE COUNTY 
              TYPE OF WORK: INCIDENTAL CONSTRUCTION 
 
  BIDDER NO  1:  CENTURY FENCE CO. 
  BIDDER NO  2:  GUIDELINES PAVEMENT MARKING LLC 
  BIDDER NO  3:  SWANSTON EQUIPMENT COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61910  MOBILIZATION                   LS         1.000     1000.000     1000.00      1800.000      1800.00      800.000      800.00 
 64301  TRAFFIC CONTROL                LS         1.000      500.000      500.00      2000.000      2000.00      800.000      800.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  496386.000        0.140    69494.04         0.150     74457.90        0.160    79421.76 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    3515.000        0.450     1581.75         0.400      1406.00        0.340     1195.10 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      62.000       65.000     4030.00        70.000      4340.00       55.000     3410.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       1.000       85.000       85.00       140.000       140.00       95.000       95.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.      95.000        3.000      285.00         5.000       475.00        2.500      237.50 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       4.000       40.000      160.00        70.000       280.00       79.000      316.00 
 90031  MISC                           S.F.      26.000        3.000       78.00         8.000       208.00        3.000       78.00 
        90031A, PAVEMENT MARKING, CONC 
        CORRUGATED MEDIAN, EPOXY 
 
                                     PROPOSAL TOTAL.......              77213.79                   85106.90                 86353.36 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 
 PROPOSAL: 20011009013 
 
              STATE PROJECT(S):  1490-10-77                            LOCATION  42/OCONTO       COUNTY 
                                                                                 ABRAMS - STH 22 
                                                                                 USH 141 
                                                                                 OCONTO COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  STREU CONSTRUCTION CO. 
  BIDDER NO  2:  PETERS CONCRETE COMPANY 
  BIDDER NO  3:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M       92.000      150.000    13800.00       100.000      9200.00      232.000    21344.00 
 20102  CLEARING                       25MM      26.000       10.000      260.00        10.000       260.00       12.000      312.00 
 20104  GRUBBING                       40M       92.000      150.000    13800.00       250.000     23000.00      232.000    21344.00 
 20105  GRUBBING                       25MM      26.000       10.000      260.00        10.000       260.00       12.000      312.00 
 20201  ROADSIDE CLEARING              40M       10.000      200.000     2000.00       100.000      1000.00      232.000     2320.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     2000.000     2000.00      3000.000      3000.00     1200.000     1200.00 
        2+200 
 20302  REMOVING OLD CULVERT, STATION  LS         1.000     1000.000     1000.00      3000.000      3000.00     1000.000     1000.00 
        2+417 
 20303  REMOVING OLD CULVERT, STATION  LS         1.000     2500.000     2500.00      3000.000      3000.00     2000.000     2000.00 
        4+975 
 20304  REMOVING OLD CULVERT, STATION  LS         1.000     3500.000     3500.00      3000.000      3000.00     3000.000     3000.00 
        10+420 
 20330  REMOVING OLD CULVERTS          EACH       1.000      200.000      200.00       100.000       100.00      300.000      300.00 
 20401  REMOVING PAVEMENT              M2     24278.000        2.400    58267.20         2.350     57053.30        3.000    72834.00 
 20411  REMOVING GUARDRAIL             M        290.000        6.710     1945.90         3.280       951.20        3.300      957.00 
 20412  REMOVING FENCE                 M       1040.000        1.000     1040.00         3.280      3411.20        2.000     2080.00 
 20420  REMOVING ASPHALTIC SURFACE, MI M2       684.000        4.500     3078.00         4.300      2941.20        4.300     2941.20 
 20501  COMMON EXCAVATION              M3     66030.000        2.480   163754.40         2.520    166395.60        3.440   227143.20 
 20505  MARSH EXCAVATION               M3       350.000        5.000     1750.00         8.000      2800.00        5.640     1974.00 
 20811  SELECTED BORROW EXCAVATION     M3    121825.000        6.300   767497.50         6.320    769934.00        5.640   687093.00 
 21301  FINISHING ROADWAY              LS         1.000    20000.000    20000.00      4500.000      4500.00     1850.000     1850.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     93708.500        6.190   580055.62         6.360    595986.06        6.190   580055.62 
 30420  CABC, OPEN GRADED NUMBER 2     MG     17279.500        7.310   126313.15         7.030    121474.89        7.090   122511.66 
 30424  SALVAGED ASPHALTIC PAVEMENT, B MG     18883.000        3.200    60425.60         2.800     52872.40        3.200    60425.60 
 40204  ASPHALTIC MATERIAL FOR TACK CO L       4801.300        0.450     2160.59         0.450      2160.59        0.450     2160.59 
 40301  QMP, ASPHALTIC MIXTURE         MG      7821.500        0.600     4692.90         0.600      4692.90        0.600     4692.90 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG       469.800      185.000    86913.00       185.000     86913.00      185.000    86913.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T MG      7821.500       29.900   233862.85        29.900    233862.85       29.900   233862.85 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     5130.000        1.000     5130.00         1.000      5130.00        1.000     5130.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 PROPOSAL: 20011009013 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 41010  SALVAGED ASPHALTIC PAVEMENT    MG     19876.800        4.000    79507.20         4.140     82289.95        4.000    79507.20 
 41509  CONCRETE PAVEMENT, 225 MM      M2     62836.800       17.130  1076394.38        17.530   1101529.10       18.000  1131062.40 
 41519  H.E.S. CONCRETE PAVEMENT, 225  M2       825.200       24.050    19846.06        26.220     21636.74       28.000    23105.60 
 41620  CONCRETE SURFACE DRAINS        M3         6.000      450.000     2700.00       455.000      2730.00      497.000     2982.00 
 41621  CONCRETE PAVEMENT APPROACH SLA M2        84.000      145.000    12180.00       150.000     12600.00      150.000    12600.00 
 41665  CONCRETE PAVEMENT GAPS         EACH      23.000     1000.000    23000.00      1000.000     23000.00     1000.000    23000.00 
 50409  CONCRETE MASONRY, ENDWALLS     M3        18.000      684.280    12317.04       650.000     11700.00      684.280    12317.04 
 52005  CULVERT PIPE, CLASS III, 600 M M        106.000       72.000     7632.00        58.000      6148.00       85.000     9010.00 
 52007  CULVERT PIPE, CLASS III, 750 M M         51.840       95.000     4924.80        82.000      4250.88      105.000     5443.20 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH      12.000      125.000     1500.00        88.000      1056.00      121.000     1452.00 
 52065  APRON ENDWALLS FOR CULVERT PIP EACH       6.000      200.000     1200.00       135.000       810.00      180.000     1080.00 
 52149  STL APRON ENDWL FOR CLVRT PIPE EACH      24.000       95.000     2280.00        60.000      1440.00       91.000     2184.00 
 52205  RCCP, CL III, 600 MM           M        341.400      106.000    36188.40        95.000     32433.00      112.000    38236.80 
 52209  RCCP, CL III, 900 MM           M         51.200      180.000     9216.00       170.000      8704.00      194.000     9932.80 
 52210  RCCP, CL III, 1050 MM          M         51.200      216.000    11059.20       210.000     10752.00      233.000    11929.60 
 52213  RCCP, CL III, 1500 MM          M         46.600      435.000    20271.00       400.000     18640.00      410.000    19106.00 
 52215  RCCP, CL III, 1800 MM          M         43.900      600.000    26340.00       550.000     24145.00      561.000    24627.90 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH      12.000      580.000     6960.00       500.000      6000.00      371.000     4452.00 
 52267  RCCP, APRON ENDWALLS, 900 MM   EACH       2.000      900.000     1800.00       750.000      1500.00      637.000     1274.00 
 52268  RCCP, APRON ENDWALLS, 1050 MM  EACH       2.000     1080.000     2160.00       975.000      1950.00      764.000     1528.00 
 52336  RCCP HORZ ELLIP, CL HE-III, 49 M         51.200      156.000     7987.20       155.000      7936.00      164.000     8396.80 
 52338  RCCP HORZ ELLIP, CL HE-III, 61 M         29.300      193.000     5654.90       185.000      5420.50      197.000     5772.10 
 52343  RCCP HORZ ELLIP, CL HE-III, 97 M         31.700      340.000    10778.00       350.000     11095.00      344.000    10904.80 
 52361  RCCP HORZ ELLIP, ENDWALLS, 490 EACH       2.000      715.000     1430.00       650.000      1300.00      478.000      956.00 
 52363  RCCP HORZ ELLIP, ENDWALLS, 610 EACH       1.000      865.000      865.00       800.000       800.00      599.000      599.00 
 52368  RCCP HORZ ELLIP, ENDWALLS, 975 EACH       1.000     1680.000     1680.00      2000.000      2000.00     1267.000     1267.00 
 52405  SALVAGED CULVERT PIPE, 450 MM  M        272.500       59.000    16077.50        45.000     12262.50       39.000    10627.50 
 60170  CONCRETE CURB AND GUTTER, 900  M        481.400       27.000    12997.80        38.380     18476.13       38.380    18476.13 
 60604  MEDIUM RANDOM RIPRAP           M3       748.900       33.930    25410.18        32.000     23964.80       33.000    24713.70 
 61123  INLETS, TYPE 8                 EACH      28.000      980.000    27440.00       975.000     27300.00     1100.000    30800.00 
 61124  INLETS, TYPE 9                 EACH       4.000     1300.000     5200.00      1200.000      4800.00     1325.000     5300.00 
 61126  INLETS, TYPE 11                EACH       3.000     1300.000     3900.00      1200.000      3600.00     1325.000     3975.00 
 61170  INLET COVERS, TYPE MS          EACH      48.000      240.000    11520.00       235.000     11280.00      251.000    12048.00 
 61176  INLET COVERS, TYPE V           EACH       2.000      500.000     1000.00       350.000       700.00      367.000      734.00 
 61183  ADJUSTING INLET COVERS         EACH       2.000      400.000      800.00       250.000       500.00      300.000      600.00 
 61201  PIPE UNDERDRAIN, 150 MM        M      13742.000        3.350    46035.70         3.500     48097.00        3.350    46035.70 
 61211  PIPE UNDERDRAIN, UNPERFORATED, M        851.000       21.950    18679.45        21.000     17871.00       21.950    18679.45 
 61254  REINF CONC ENDWALLS FOR UNDERD EACH     187.000       90.000    16830.00        85.000     15895.00       90.000    16830.00 
 61407  STEEL THRIE BEAM STRUCTURE APP M         20.200       98.160     1982.83        98.000      1979.60       98.160     1982.83 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61408  STEEL PLATE BEAM GUARD, CLASS  M        156.200       32.310     5046.82        33.000      5154.60       32.310     5046.82 
 61416  SALVAGED GUARD FENCE, STEEL BE M        177.000       18.130     3209.01        23.000      4071.00       18.130     3209.01 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       2.000     1750.000     3500.00      1800.000      3600.00     1750.000     3500.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00      5000.000      5000.00      100.000      100.00 
 61910  MOBILIZATION                   LS         1.000   110240.000   110240.00    183700.000    183700.00   162000.000   162000.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH      30.000      162.920     4887.60        95.000      2850.00      162.920     4887.60 
 62202  ASPHALTIC SHOULDER RUMBLE STRI M      16134.000        0.550     8873.70         0.550      8873.70        0.550     8873.70 
 62203  ASPHALTIC FLUMES               M2        26.000       54.000     1404.00        54.000      1404.00       54.000     1404.00 
 62302  DUST CONTROL SURFACE TREATMENT M2    227352.000        0.100    22735.20         0.050     11367.60        0.050    11367.60 
 62401  WATER                          KL      6548.400        3.170    20758.43         4.000     26193.60        3.170    20758.43 
 62505  SALVAGED TOPSOIL               M2    196296.200        0.600   117777.72         0.600    117777.72        0.600   117777.72 
 62702  MULCHING                       M2    227201.200        0.100    22720.12         0.100     22720.12        0.100    22720.12 
 62811  EROSION BALES, DELIVERED       EACH    1190.000        2.220     2641.80         4.000      4760.00        2.220     2641.80 
 62812  EROSION BALES, INSTALLED       EACH    1190.000        4.450     5295.50         4.000      4760.00        4.450     5295.50 
 62815  SILT FENCE, DELIVERED          M       5799.000        1.500     8698.50         2.980     17281.02        3.180    18440.82 
 62816  SILT FENCE, INSTALLED          M       5799.000        3.500    20296.50         2.980     17281.02        2.530    14671.47 
 62817  SILT FENCE MAINTENANCE         M       3325.000        0.170      565.25         0.750      2493.75        0.010       33.25 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       5.000       99.350      496.75       100.000       500.00       99.350      496.75 
 62820  CLEANING SEDIMENT BASINS       M3       558.000        6.500     3627.00        20.000     11160.00        8.000     4464.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       3.000      149.030      447.09       200.000       600.00      149.030      447.09 
 62824  EROSION MAT, DELIVERED, CLASS  M2     34050.000        0.570    19408.50         0.580     19749.00        0.570    19408.50 
 62825  EROSION MAT, INSTALLED, CLASS  M2     34050.000        0.580    19749.00         0.580     19749.00        0.580    19749.00 
 62855  POLYETHYLENE SHEETING          M2      1240.000        4.500     5580.00         2.000      2480.00        4.000     4960.00 
 62870  INLET PROTECTION, TYPE A       EACH      42.000      108.490     4556.58       100.000      4200.00      108.490     4556.58 
 62871  INLET PROTECTION, TYPE B       EACH      42.000       23.720      996.24        60.000      2520.00       23.720      996.24 
 62875  TEMPORARY DITCH CHECKS, DELIVE M         87.000        4.850      421.95         5.000       435.00       10.000      870.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL M         87.000       13.340     1160.58         5.000       435.00       15.000     1305.00 
 62905  FERTILIZER, TYPE B             KG      7952.000        0.560     4453.12         0.560      4453.12        0.560     4453.12 
 63003  SEEDING, TEMPORARY             KG      3358.000        4.870    16353.46         4.100     13767.80        4.870    16353.46 
 63009  SEEDING, MIXTURE NO. 20        KG      1555.600        7.630    11869.23         8.000     12444.80        7.630    11869.23 
 63010  SEEDING, MIXTURE NO. 30        KG      1085.300        9.290    10082.44         8.100      8790.93        9.290    10082.44 
 63011  SEEDING, MIXTURE NO. 40        KG        24.100       11.520      277.63        15.000       361.50       11.520      277.63 
 63015  SEEDING, BORROW PIT MIXTURE    KG        80.000        7.020      561.60        15.000      1200.00        7.020      561.60 
 63301  DELINEATOR POSTS               EACH     179.000       24.000     4296.00        16.000      2864.00       24.000     4296.00 
 63305  DELINEATORS                    EACH     207.000        4.000      828.00         3.700       765.90        3.700      765.90 
 64220  FIELD OFFICE, TYPE C           LS         1.000    10000.000    10000.00      7000.000      7000.00     9000.000     9000.00 
 64301  TRAFFIC CONTROL                LS         1.000    15000.000    15000.00     15000.000     15000.00    11500.000    11500.00 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS      48.000       20.000      960.00        20.000       960.00       30.000     1440.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   38473.000        0.250     9618.25         0.250      9618.25        0.300    11541.90 
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 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   15114.000        0.400     6045.60         0.400      6045.60        0.500     7557.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   20152.000        0.100     2015.20         0.100      2015.20        0.100     2015.20 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   13885.000        0.400     5554.00         0.400      5554.00        0.500     6942.50 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2     23435.000        1.090    25544.15         1.080     25309.80        1.090    25544.15 
 64505  GEOTEXTILE FABRIC, TYPE R      M2      1825.800        1.450     2647.41         2.000      3651.60        2.070     3779.41 
 64602  PAVEMENT MARKING, 100 MM, EPOX M      30635.000        1.150    35230.25         0.920     28184.20        1.150    35230.25 
 64618  PVMT MRKNG, CHANNELIZING, 200  M        183.000        4.000      732.00         2.050       375.15        4.000      732.00 
 64635  PAVEMENT MARKING, RAISED MARKE EACH     595.000       37.000    22015.00        49.000     29155.00       37.000    22015.00 
 64642  REMOVING PAVEMENT MARKINGS     M      17510.000        0.360     6303.60         0.360      6303.60        0.820    14358.20 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M         36.000       20.000      720.00        13.200       475.20       20.000      720.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M       8712.000        1.750    15246.00         1.750     15246.00        1.750    15246.00 
 65050  CONSTRUCTION STAKING, CABC     M        320.000        2.200      704.00         2.200       704.00        2.200      704.00 
 65070  CONSTRUCTION STAKING, CONCRETE M       8392.000        3.200    26854.40         3.200     26854.40        3.200    26854.40 
 65099  CONSTRUCTION STAKING, INITIAL  M       8712.000        2.000    17424.00         2.000     17424.00        2.000    17424.00 
 65250  LOOP DETECTOR CONDUIT          M         91.000       14.000     1274.00        14.000      1274.00       14.000     1274.00 
 65306  PULL BOXES, STEEL, 600 X 900 M EACH       1.000      450.000      450.00       450.000       450.00      450.000      450.00 
 65585  LOOP DETECTOR WIRE             M        175.000        1.800      315.00         1.800       315.00        1.800      315.00 
 66501  SAWING EXISTING PAVEMENT       M       1004.700        2.360     2371.09         3.280      3295.42        3.280     3295.42 
 90002  MISC                           M2      2405.000        2.500     6012.50         2.500      6012.50        2.500     6012.50 
        90002A PULVERIZED TOPSOIL 
 90002  MISC                           M2      5368.000        0.500     2684.00         0.370      1986.16        0.400     2147.20 
        90002B BREAKING CONCRETE PAVEM 
 90003  MISC                           M3       558.000        9.000     5022.00        18.000     10044.00        8.000     4464.00 
        90003A SEDIMENT BASINS 
 90003  MISC                           M3        60.400       45.000     2718.00        40.000      2416.00       33.000     1993.20 
        90003B STONE OR ROCK DITCH CHE 
 90005  MISC                           EACH     772.000        3.000     2316.00         4.000      3088.00        3.000     2316.00 
        90005A FILTER BAGS, DELIVERED 
 90005  MISC                           EACH     772.000        6.720     5187.84         4.000      3088.00        6.720     5187.84 
        90005B FILTER BAGS, INSTALLED 
 90005  MISC                           EACH     469.000        3.000     1407.00         1.700       797.30        3.000     1407.00 
        90005C FILTER BAGS, MAINTENANC 
 90005  MISC                           EACH       2.000      300.000      600.00       100.000       200.00      300.000      600.00 
        90005D REMOVING TEMPORARY SURF 
 90005  MISC                           EACH      13.000       75.000      975.00       100.000      1300.00       75.000      975.00 
        90005E ADJUSTING EDGEDRAIN OUT 
 90365  QMP, BASE COURSES              MG    110988.000        0.140    15538.32         0.170     18867.96        0.140    15538.32 
 90410  QMP, CONCRETE PAVEMENT         M2     63746.000        0.460    29323.16         0.450     28685.70        0.500    31873.00 
 90411  QMP, PROFILE INDEX INCENTIVE,  DOL    47186.100        1.000    47186.10         1.000     47186.10        1.000    47186.10 
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 90412  QMP, PVMT STRENGTH INCENTIVE,  DOL    16829.000        1.000    16829.00         1.000     16829.00        1.000    16829.00 
 90416  COARSE AGGREGATE, SIZE NO.     M3        26.000       40.000     1040.00        28.000       728.00       33.000      858.00 
        2 
 90545  CONCRETE COLLAR                EACH       2.000      300.000      600.00       150.000       300.00     1000.000     2000.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      20.000       38.000      760.00        35.000       700.00       35.000      700.00 
 90778  PAVEMENT MARKING, OUTFALL MARK EACH     187.000        8.000     1496.00         6.000      1122.00        6.000     1122.00 
 
                                     PROPOSAL TOTAL.......            4540486.54                 4639816.71               4647073.14 
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 PROPOSAL: 20011009014 *****ALL BIDS REJECTED***** 
 
              STATE PROJECT(S):  4993-00-78                            LOCATION  70/WINNEBAGO    COUNTY 
                                                                                 MAIN STREET, CITY OF NEENAH 
                                                                                 LOCAL STREET 
                                                                                 WINNEBAGO COUNTY 
              TYPE OF WORK: INCIDENTAL CONSTRUCTION 



Date 10/09/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   45 
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 PROPOSAL: 20011009015 
 
              STATE PROJECT(S):  6564-01-72                            LOCATION  44/OUTAGAMIE    COUNTY 
                                 6564-01-74                                      CTH S - STH 54, FREEDOM - STH 54, DUCK CREEK 
                                                                                 STH 55 
                                                                                 OUTAGAMIE COUNTY 
              TYPE OF WORK: ASPHALTIC SURFACING 
 
  BIDDER NO  1:  NORTHEAST ASPHALT, INC. 
  BIDDER NO  2:  MCC, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20330  REMOVING OLD CULVERTS          EACH       1.000      250.000      250.00       300.000       300.00        0.000        0.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    16000.000    16000.00     16000.000     16000.00        0.000        0.00 
        1+052.50 
 20411  REMOVING GUARDRAIL             L.F.    1109.000        1.500     1663.50         1.500      1663.50        0.000        0.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.    7745.000        1.250     9681.25         1.000      7745.00        0.000        0.00 
 20501  COMMON EXCAVATION              C.Y.    2703.000        7.430    20083.29        16.250     43923.75        0.000        0.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    15000.000    15000.00     15000.000     15000.00        0.000        0.00 
        B-44-181 
 20651  COFFERDAMS, STRUCTURE          LS         1.000     9000.000     9000.00      9000.000      9000.00        0.000        0.00 
        B-44-181 
 20801  BORROW EXCAVATION              C.Y.    1320.000        1.850     2442.00         6.200      8184.00        0.000        0.00 
 20811  SELECTED BORROW EXCAVATION     C.Y.     183.000       13.150     2406.45        10.250      1875.75        0.000        0.00 
 21001  STRUCTURE BACKFILL             C.Y.     760.000       12.000     9120.00        12.000      9120.00        0.000        0.00 
 21102  PREP OF FOUNDATION FOR ASPH PA LS         1.000     7750.000     7750.00     14000.000     14000.00        0.000        0.00 
        6564-01-72 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     1500.000     1500.00      9000.000      9000.00        0.000        0.00 
        6564-01-72 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00      1000.000      1000.00        0.000        0.00 
        6564-01-74 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    10667.000        5.650    60268.55         5.850     62401.95        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    3085.000        0.790     2437.15         0.800      2468.00        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    25766.000        0.300     7729.80         0.410     10564.06        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     1553.000      120.000   186360.00       169.000    262457.00        0.000        0.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON    25766.000       15.010   386747.66        14.900    383913.40        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    16500.000        1.000    16500.00         1.000     16500.00        0.000        0.00 
 40729  PROFILE INDEX INCENTIVE, ASPHA DOL    30000.000        1.000    30000.00         1.000     30000.00        0.000        0.00 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON       40.000       85.000     3400.00        50.000      2000.00        0.000        0.00 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.      94.000       95.000     8930.00        92.250      8671.50        0.000        0.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     432.000      280.000   120960.00       280.000    120960.00        0.000        0.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     430.000        1.500      645.00         1.500       645.00        0.000        0.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    13217.000        0.450     5947.65         0.450      5947.65        0.000        0.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 PROPOSAL: 20011009015 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 50511  COATED HIGH STR BAR STL REINF, LB.    40390.000        0.500    20195.00         0.500     20195.00        0.000        0.00 
 51370  STEEL RAILING, TYPE W, STRUCTU LS         1.000     8800.000     8800.00      8800.000      8800.00        0.000        0.00 
        B-44-181 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      20.000       15.000      300.00        15.000       300.00        0.000        0.00 
 52005  CULVERT PIPE, CLASS III, 24-IN L.F.      84.000       17.000     1428.00        22.500      1890.00        0.000        0.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      124.000      248.00       115.000       230.00        0.000        0.00 
 52105  CORRUGATED STEEL CULVERT PIPE, L.F.      39.000       13.000      507.00        17.000       663.00        0.000        0.00 
 52149  STL APRON ENDWL FOR CLVRT PIPE EACH       1.000      140.000      140.00        78.000        78.00        0.000        0.00 
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.     192.000       20.000     3840.00        14.750      2832.00        0.000        0.00 
 60601  RIPRAP                         C.Y.       5.000       90.000      450.00        30.000       150.00        0.000        0.00 
 60602  HEAVY RIPRAP                   C.Y.     184.000       38.190     7026.96        38.000      6992.00        0.000        0.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     107.000       30.000     3210.00        30.000      3210.00        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     501.000        9.650     4834.65         9.650      4834.65        0.000        0.00 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH       2.000       48.000       96.00        48.000        96.00        0.000        0.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       8.000     1800.000    14400.00      1800.000     14400.00        0.000        0.00 
 61611  CHAIN LINK FENCE, 5 FT.        L.F.     112.000       31.000     3472.00        31.000      3472.00        0.000        0.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000      100.000      100.00       100.000       100.00        0.000        0.00 
        6564-01-72 
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000      100.000      100.00       100.000       100.00        0.000        0.00 
        6564-01-74 
 61910  MOBILIZATION                   LS         1.000    16000.000    16000.00     50000.000     50000.00        0.000        0.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH       5.000      200.000     1000.00       200.000      1000.00        0.000        0.00 
 62203  ASPHALTIC FLUMES               S.Y.      19.000       18.000      342.00        40.000       760.00        0.000        0.00 
 62401  WATER                          MGAL     132.000        3.000      396.00        15.000      1980.00        0.000        0.00 
 62505  SALVAGED TOPSOIL               S.Y.    1533.000        1.250     1916.25         1.750      2682.75        0.000        0.00 
 62702  MULCHING                       S.Y.    1533.000        0.160      245.28         0.160       245.28        0.000        0.00 
 62811  EROSION BALES, DELIVERED       EACH      20.000        7.000      140.00         7.000       140.00        0.000        0.00 
 62812  EROSION BALES, INSTALLED       EACH      20.000        7.000      140.00         7.000       140.00        0.000        0.00 
 62815  SILT FENCE, DELIVERED          L.F.     446.000        1.250      557.50         1.250       557.50        0.000        0.00 
 62816  SILT FENCE, INSTALLED          L.F.     446.000        1.000      446.00         1.000       446.00        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         L.F.     446.000        0.500      223.00         0.500       223.00        0.000        0.00 
 62860  TURBIDITY BARRIERS             S.Y.     214.000       23.210     4966.94        23.210      4966.94        0.000        0.00 
 62905  FERTILIZER, TYPE B             CWT.       1.000      100.000      100.00       100.000       100.00        0.000        0.00 
 63008  SEEDING, MIXTURE NO. 10        LB.       29.000        9.120      264.48         9.120       264.48        0.000        0.00 
 63015  SEEDING, BORROW PIT MIXTURE    LB.       11.000        8.240       90.64         8.240        90.64        0.000        0.00 
 63111  EROSION CONTROL SOD            S.Y.       8.000       22.000      176.00        22.000       176.00        0.000        0.00 
 64210  FIELD LABORATORY               LS         1.000      500.000      500.00      1000.000      1000.00        0.000        0.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     4800.000     4800.00      4000.000      4000.00        0.000        0.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     3000.000     3000.00      3000.000      3000.00        0.000        0.00 
        6564-01-72 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 PROPOSAL: 20011009015 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     1000.000     1000.00      1000.000      1000.00        0.000        0.00 
        6564-01-74 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1103.000        0.500      551.50         0.500       551.50        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    1610.000        0.750     1207.50         0.750      1207.50        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    2520.000        0.100      252.00         0.100       252.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1890.000        0.650     1228.50         0.650      1228.50        0.000        0.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.      10.000        6.260       62.60         3.000        30.00        0.000        0.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     276.000        2.500      690.00         2.500       690.00        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   84750.000        0.200    16950.00         0.220     18645.00        0.000        0.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     200.000        0.600      120.00         0.900       180.00        0.000        0.00 
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   18832.000        0.270     5084.64         0.300      5649.60        0.000        0.00 
 64636  LOCATING NO-PASSING ZONES      MI.        7.520       74.000      556.48        90.000       676.80        0.000        0.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   11217.000        0.340     3813.78         0.440      4935.48        0.000        0.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000      950.000      950.00       950.000       950.00        0.000        0.00 
        B-44-181 
 66501  SAWING EXISTING PAVEMENT       L.F.    2649.000        0.750     1986.75         0.950      2516.55        0.000        0.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.      48.000        4.300      206.40         1.750        84.00        0.000        0.00 
 90035  MISC                           TON    25504.000        0.210     5355.84         0.250      6376.00        0.000        0.00 
        90035A QUALITY MANAGEMENT PROG 
        NUCLEAR DENSITY FOR ASPHALTIC 
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH       8.000      250.000     2000.00       450.000      3600.00        0.000        0.00 
 90338  GRADING, SHAPING & FINISHING   LS         1.000     6000.000     6000.00      3645.000      3645.00        0.000        0.00 
        C.T.H. J 
 90365  QMP, BASE COURSES              TON     9616.000        0.180     1730.88         0.200      1923.20        0.000        0.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     432.000       12.000     5184.00        12.000      5184.00        0.000        0.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     3960.000        1.000     3960.00         1.000      3960.00        0.000        0.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH       2.000       40.000       80.00        65.000       130.00        0.000        0.00 
 
                                     PROPOSAL TOTAL.......            1089244.87                 1246870.93                     0.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 
 PROPOSAL: 20011009016 
 
              STATE PROJECT(S):  6290-06-70                            LOCATION  49/PORTAGE      COUNTY 
                                                                                 STEVENS POINT - WAUPACA, CTH A - WAUPACA CNTY 
                                                                                 USH 10 
                                                                                 PORTAGE COUNTY 
              TYPE OF WORK: INCIDENTAL CONSTRUCTION 
 
  BIDDER NO  1:  PAGEL CONSTRUCTION COMPANY, INC. 
  BIDDER NO  2:  MASHUDA CONTRACTORS,INC. 
  BIDDER NO  3:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M      161.000      310.000    49910.00       477.000     76797.00      529.000    85169.00 
 20104  GRUBBING                       40M      129.000      194.000    25026.00       477.000     61533.00      529.000    68241.00 
 20412  REMOVING FENCE                 M        702.000        1.500     1053.00         3.280      2302.56        2.000     1404.00 
 21301  FINISHING ROADWAY              LS         1.000      500.000      500.00       100.000       100.00      200.000      200.00 
 61910  MOBILIZATION                   LS         1.000     1000.000     1000.00      1500.000      1500.00     5000.000     5000.00 
 62811  EROSION BALES, DELIVERED       EACH     100.000        5.000      500.00         6.000       600.00        5.000      500.00 
 62812  EROSION BALES, INSTALLED       EACH     100.000        5.000      500.00         5.000       500.00        5.000      500.00 
 62815  SILT FENCE, DELIVERED          M       1134.000        3.200     3628.80         3.500      3969.00        3.180     3606.12 
 62816  SILT FENCE, INSTALLED          M       1134.000        3.200     3628.80         3.500      3969.00        2.530     2869.02 
 62817  SILT FENCE MAINTENANCE         M       1134.000        1.000     1134.00         1.000      1134.00        0.010       11.34 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      200.000      200.00       300.000       300.00      200.000      200.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      300.000      300.00       150.000       150.00      300.000      300.00 
 63003  SEEDING, TEMPORARY             KG      1508.000        5.000     7540.00         5.040      7600.32        5.000     7540.00 
 64301  TRAFFIC CONTROL                LS         1.000      200.000      200.00      1000.000      1000.00      200.000      200.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS     900.000        0.500      450.00         0.500       450.00        0.500      450.00 
 
                                     PROPOSAL TOTAL.......              95570.60                  161904.88                176190.48 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
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 PROPOSAL: 20011009017 
 
              STATE PROJECT(S):  6320-00-61                            LOCATION  71/WOOD         COUNTY 
                                                                                 NEKOOSA BRIDGE REPAINTING, CTH Z - NEKOOSA 
                                                                                 STH 73 
                                                                                 WOOD COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  UNITED PAINTING, INC. 
  BIDDER NO  2:  MILL COATINGS, INC. 
  BIDDER NO  3:  C & L CONTRACTING, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 21301  FINISHING ROADWAY              LS         1.000     1200.000     1200.00      1760.000      1760.00      500.000      500.00 
 61910  MOBILIZATION                   LS         1.000     8000.000     8000.00      7500.000      7500.00    25000.000    25000.00 
 64201  FIELD OFFICE, TYPE A           LS         1.000     1600.000     1600.00      2500.000      2500.00     1500.000     1500.00 
 64301  TRAFFIC CONTROL                LS         1.000     1100.000     1100.00       400.000       400.00     2000.000     2000.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS     195.000        0.500       97.50         1.000       195.00        0.500       97.50 
 64326  TRAFFIC CONTROL, SIGNS         DAYS     470.000        0.700      329.00         1.000       470.00        0.500      235.00 
 90004  MISC                           LS         1.000   175802.000   175802.00    195263.000    195263.00   233592.000   233592.00 
        90004A STRUCTURE OVERCOATING, 
        PRIMING, STR. B-71-18 
 90520  CONTAIN & COLLECT WASTE MATERI LS         1.000    43950.000    43950.00     27325.000     27325.00    12000.000    12000.00 
        B-71-18 
 90565  PORTABLE DECONTAMINATION FACIL LS         1.000     2500.000     2500.00      3500.000      3500.00     1500.000     1500.00 
 
                                     PROPOSAL TOTAL.......             234578.50                  238913.00                276424.50 
 



Date 10/09/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   50 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
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 PROPOSAL: 20011009018 
 
              STATE PROJECT(S):  6360-00-70                            LOCATION  37/MARATHON     COUNTY 
                                                                                 STH 153 - CITY MARATHON, STH 153 - CTH B 
                                                                                 STH 107 
                                                                                 MARATHON COUNTY 
              TYPE OF WORK: ASPHALTIC SURFACING 
 
  BIDDER NO  1:  AMERICAN ASPHALT OF WISCONSIN, DIV. OF M 
  BIDDER NO  2:  B. R. AMON & SONS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       7.000      382.000     2674.00       382.000      2674.00        0.000        0.00 
 20104  GRUBBING                       STA.       7.000      382.000     2674.00       382.000      2674.00        0.000        0.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000      382.000      382.00       382.000       382.00        0.000        0.00 
        235+60 
 20411  REMOVING GUARDRAIL             L.F.     624.000        1.000      624.00         1.670      1042.08        0.000        0.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     474.000        5.000     2370.00         7.000      3318.00        0.000        0.00 
 20501  COMMON EXCAVATION              C.Y.   17540.000        3.380    59285.20         3.380     59285.20        0.000        0.00 
 20811  SELECTED BORROW EXCAVATION     C.Y.    9239.000        7.380    68183.82         7.380     68183.82        0.000        0.00 
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000     1000.000     1000.00      1000.000      1000.00        0.000        0.00 
 21131  PREP OF FOUNDATION FOR ASPHALT STA.     450.000       15.000     6750.00        11.000      4950.00        0.000        0.00 
 21301  FINISHING ROADWAY              LS         1.000      300.000      300.00       300.000       300.00        0.000        0.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    26350.000        4.900   129115.00         6.560    172856.00        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    8281.000        1.450    12007.45         1.100      9109.10        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    37725.000        0.470    17730.75         0.450     16976.25        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     2265.000      175.000   396375.00       153.000    346545.00        0.000        0.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T TON    37725.000       14.060   530413.50        16.100    607372.50        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    24150.000        1.000    24150.00         1.000     24150.00        0.000        0.00 
 41102  ASPHALTIC SURFACE, PATCHING    TON      289.000       40.270    11638.03        44.000     12716.00        0.000        0.00 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON      100.000       52.520     5252.00        54.000      5400.00        0.000        0.00 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.     140.000       20.000     2800.00        20.000      2800.00        0.000        0.00 
 52007  CULVERT PIPE, CLASS III, 30-IN L.F.      72.000       35.000     2520.00        35.000      2520.00        0.000        0.00 
 52009  CULVERT PIPE, CLASS III, 36-IN L.F.     372.000       40.000    14880.00        40.000     14880.00        0.000        0.00 
 52013  CULVERT PIPE, CLASS III, 60-IN L.F.      70.000       79.000     5530.00        79.000      5530.00        0.000        0.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       6.000       91.000      546.00        91.000       546.00        0.000        0.00 
 52065  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      181.000      362.00       181.000       362.00        0.000        0.00 
 52067  APRON ENDWALLS FOR CULVERT PIP EACH       8.000      258.000     2064.00       258.000      2064.00        0.000        0.00 
 52071  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      966.000     1932.00       966.000      1932.00        0.000        0.00 
 52098  CLEANING CULVERT PIPES         EACH       1.000      687.680      687.68       687.680       687.68        0.000        0.00 
 52507  CORRUGATED ALUMINUM CLVRT PIPE L.F.      14.000       51.000      714.00        51.000       714.00        0.000        0.00 
 52510  CORRUGATED ALUMINUM CLVRT PIPE L.F.      22.000       75.000     1650.00        75.000      1650.00        0.000        0.00 
 52554  METAL ENDWALLS, ALUM CLVT PIPE EACH       1.000      121.000      121.00       121.000       121.00        0.000        0.00 



Date 10/09/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   51 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 PROPOSAL: 20011009018 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 52557  METAL ENDWALLS, ALUM CLVT PIPE EACH       1.000      460.000      460.00       460.000       460.00        0.000        0.00 
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.     157.000       20.000     3140.00        28.000      4396.00        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.    3913.000        9.460    37016.98         9.460     37016.98        0.000        0.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      18.000     1778.280    32009.04      1778.280     32009.04        0.000        0.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      100.000      100.00        10.000        10.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000    19890.000    19890.00     20674.000     20674.00        0.000        0.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH      11.000      195.120     2146.32       195.120      2146.32        0.000        0.00 
 62203  ASPHALTIC FLUMES               S.Y.       8.000       40.000      320.00        52.000       416.00        0.000        0.00 
 62302  DUST CONTROL SURFACE TREATMENT S.Y.    4000.000        0.500     2000.00         0.700      2800.00        0.000        0.00 
 62401  WATER                          MGAL      10.000       25.000      250.00        17.000       170.00        0.000        0.00 
 62505  SALVAGED TOPSOIL               S.Y.    7045.000        1.000     7045.00         1.000      7045.00        0.000        0.00 
 62702  MULCHING                       S.Y.    8711.000        0.090      783.99         0.090       783.99        0.000        0.00 
 62811  EROSION BALES, DELIVERED       EACH      20.000        6.840      136.80         6.840       136.80        0.000        0.00 
 62812  EROSION BALES, INSTALLED       EACH      20.000        6.840      136.80         6.840       136.80        0.000        0.00 
 62815  SILT FENCE, DELIVERED          L.F.    1300.000        0.970     1261.00         0.680       884.00        0.000        0.00 
 62816  SILT FENCE, INSTALLED          L.F.    1300.000        0.970     1261.00         1.150      1495.00        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         L.F.    1300.000        0.010       13.00         0.100       130.00        0.000        0.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      153.360      153.36       153.360       153.36        0.000        0.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      153.360      153.36       153.360       153.36        0.000        0.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     194.000        1.250      242.50         1.250       242.50        0.000        0.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     194.000        1.250      242.50         1.250       242.50        0.000        0.00 
 62905  FERTILIZER, TYPE B             CWT.       5.500       40.260      221.43        40.260       221.43        0.000        0.00 
 63003  SEEDING, TEMPORARY             LB.      235.000        4.230      994.05         4.230       994.05        0.000        0.00 
 63008  SEEDING, MIXTURE NO. 10        LB.      117.000        5.060      592.02         5.060       592.02        0.000        0.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     3000.000     3000.00      2800.000      2800.00        0.000        0.00 
 64301  TRAFFIC CONTROL                LS         1.000      500.000      500.00       500.000       500.00        0.000        0.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS     284.000        0.500      142.00         0.500       142.00        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS      80.000        1.000       80.00         1.000        80.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    2900.000        0.600     1740.00         0.600      1740.00        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   90404.000        0.210    18984.84         0.210     18984.84        0.000        0.00 
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   21500.000        0.520    11180.00         0.520     11180.00        0.000        0.00 
 64636  LOCATING NO-PASSING ZONES      MI.        8.500       80.000      680.00        80.000       680.00        0.000        0.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.     180.000        4.000      720.00         4.000       720.00        0.000        0.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   14260.000        0.350     4991.00         0.350      4991.00        0.000        0.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    1500.000        0.650      975.00         0.970      1455.00        0.000        0.00 
 65050  CONSTRUCTION STAKING, CABC     L.F.    1500.000        0.650      975.00         0.970      1455.00        0.000        0.00 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH      11.000      140.000     1540.00        97.000      1067.00        0.000        0.00 
 65080  CONSTRUCTION STAKING, RESURFAC L.F.   43500.000        0.080     3480.00         0.074      3219.00        0.000        0.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     485.000        1.250      606.25         2.000       970.00        0.000        0.00 
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 90004  MISC                           LS         1.000     4034.440     4034.44      4034.440      4034.44        0.000        0.00 
        90004A, CULVERT PIPE LINERS, G 
        AND CUTTING, STA. 423+90 RT 
 90030  MISC                           L.F.     142.000       48.130     6834.46        48.130      6834.46        0.000        0.00 
        90030A, CULVERT PIPE LINER, 22 
 90030  MISC                           L.F.     156.000      116.330    18147.48       116.330     18147.48        0.000        0.00 
        90030B, CULVERT PIPE LINER, 42 
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH      18.000      526.000     9468.00       526.000      9468.00        0.000        0.00 
 90338  GRADING, SHAPING & FINISHING   LS         1.000     4692.000     4692.00      4692.000      4692.00        0.000        0.00 
        STATION 209+12 LT. 
 90357  PULVERIZE & RELAY EXISTNG BASE S.Y.   12000.000        1.180    14160.00         1.050     12600.00        0.000        0.00 
 90365  QMP, BASE COURSES              TON    18000.000        0.220     3960.00         0.200      3600.00        0.000        0.00 
 
                                     PROPOSAL TOTAL.......            1526191.05                 1595410.00                     0.00 
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              STATE PROJECT(S):  6590-05-72                            LOCATION  68/WAUPACA      COUNTY 
                                 6590-05-73                                      N BRIDGE ST, LITTLE WOLF RIVER BRIDGE & APPS, 
                                                                                 STH 22 
                                                                                 MARATHON COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  MUSSON BROS., INC. 
  BIDDER NO  2:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
  BIDDER NO  3:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       2.000      325.000      650.00       300.000       600.00     1000.000     2000.00 
 20102  CLEARING                       I.D.     226.000        7.000     1582.00         8.000      1808.00       15.000     3390.00 
 20104  GRUBBING                       STA.       2.000      400.000      800.00       300.000       600.00     1000.000     2000.00 
 20105  GRUBBING                       I.D.     226.000       10.000     2260.00        10.000      2260.00       15.000     3390.00 
 20330  REMOVING OLD CULVERTS          EACH       5.000      150.000      750.00       300.000      1500.00     1000.000     5000.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    18000.000    18000.00     18000.000     18000.00    38000.000    38000.00 
        250+09.00 
 20401  REMOVING PAVEMENT              S.Y.      80.000        5.000      400.00        10.000       800.00       15.800     1264.00 
 20402  REMOVING ASPHALTIC SURFACE     S.Y.    1190.000        2.100     2499.00         2.000      2380.00        3.450     4105.50 
 20405  REMOVING CURB AND GUTTER       L.F.    1835.000        2.000     3670.00         3.000      5505.00        2.150     3945.25 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.    1435.000        2.000     2870.00         3.000      4305.00        6.400     9184.00 
 20408  REMOVING MASONRY               C.Y.       4.200      100.000      420.00       100.000       420.00      500.000     2100.00 
 20411  REMOVING GUARDRAIL             L.F.      85.000        1.000       85.00         1.000        85.00        1.000       85.00 
 20412  REMOVING FENCE                 L.F.     165.000        1.000      165.00         1.000       165.00        1.000      165.00 
 20414  REMOVING MANHOLES              EACH       5.000      200.000     1000.00       300.000      1500.00      200.000     1000.00 
 20416  REMOVING INLETS                EACH       7.000      100.000      700.00       200.000      1400.00      175.000     1225.00 
 20496  SEALING PIPES                  EACH      25.000      120.000     3000.00       100.000      2500.00       75.000     1875.00 
 20501  COMMON EXCAVATION              C.Y.   40237.000        4.210   169397.77         6.050    243433.85        6.500   261540.50 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     9000.000     9000.00      9000.000      9000.00    15000.000    15000.00 
        B-68-115 
 20901  GRANULAR BACKFILL              C.Y.     270.000       12.000     3240.00        12.000      3240.00       12.000     3240.00 
 21001  STRUCTURE BACKFILL             C.Y.     360.000       10.000     3600.00        10.000      3600.00       14.000     5040.00 
 21202  GRANULAR SUBBASE COURSE        TON    10420.000        4.270    44493.40         5.270     54913.40        4.500    46890.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     4000.000     4000.00      1400.000      1400.00     7500.000     7500.00 
        6590-05-72 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    20425.000        5.680   116014.00         6.590    134600.75        6.510   132966.75 
 30418  CABC, OPEN GRADED, NUMBER 1    TON     1340.000       10.170    13627.80         9.180     12301.20        8.750    11725.00 
 30426  BREAKER RUN STONE              TON     2500.000        9.420    23550.00         8.870     22175.00       10.000    25000.00 
 41106  ASPHALTIC SURFACE, TEMPORARY   TON      410.000       35.800    14678.00        35.800     14678.00       35.800    14678.00 
 41606  CONCRETE DRIVEWAY, 7-INCH      S.Y.     606.000       27.000    16362.00        31.700     19210.20       27.000    16362.00 
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 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     142.000       89.000    12638.00       117.500     16685.00       95.000    13490.00 
 41638  H.E.S. CONCRETE DRIVEWAY 9-INC S.Y.     320.000       45.000    14400.00        32.700     10464.00       40.000    12800.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.    1074.000      255.000   273870.00       255.000    273870.00      270.000   289980.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    1140.000        1.500     1710.00         1.500      1710.00        1.820     2074.80 
 50409  CONCRETE MASONRY, ENDWALLS     C.Y.      17.600      550.000     9680.00       550.000      9680.00      550.000     9680.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    14120.000        0.400     5648.00         0.400      5648.00        0.470     6636.40 
 50511  COATED HIGH STR BAR STL REINF, LB.   130430.000        0.480    62606.40         0.480     62606.40        0.520    67823.60 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.    1040.000       14.000    14560.00        14.000     14560.00       15.000    15600.00 
 51122  STL PILING, DELIV & DRIVEN, HP L.F.    1950.000       18.000    35100.00        18.000     35100.00       16.000    31200.00 
 51350  TUBULAR RAILING, TYPE H, STRUC LS         1.000    18000.000    18000.00     18000.000     18000.00    22000.000    22000.00 
        B-68-115 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      28.000       15.000      420.00        15.000       420.00       28.000      784.00 
 52082  TEMPORARY CULVERT PIPE, 18-INC L.F.      56.000       33.200     1859.20        22.000      1232.00       25.000     1400.00 
 52084  TEMPORARY CULVERT PIPE, 24-INC L.F.     134.000       37.400     5011.60        26.000      3484.00       30.000     4020.00 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH       1.000      629.400      629.40       355.000       355.00      800.000      800.00 
 52269  RCCP, APRON ENDWALLS, 48-INCH  EACH       1.000     1300.000     1300.00      1142.000      1142.00     1500.000     1500.00 
 52361  RCCP HORZ ELLIP, ENDWALLS, 19X EACH       2.000      950.000     1900.00       627.000      1254.00     2000.000     4000.00 
 60123  CONCRETE CURB AND GUTTER, 30-I L.F.      64.000       14.000      896.00         8.600       550.40       10.000      640.00 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.    6911.000        6.570    45405.27         8.600     59434.60        6.500    44921.50 
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.     165.000       10.500     1732.50        11.200      1848.00       15.000     2475.00 
 60204  CONCRETE SIDEWALK, 4-INCH      S.F.   30675.000        2.100    64417.50         2.560     78528.00        2.300    70552.50 
 60206  CONCRETE SIDEWALK, 6-INCH      S.F.    2160.000        2.460     5313.60         2.950      6372.00        2.750     5940.00 
 60215  CONCRETE STEPS                 S.F.      63.000       30.000     1890.00        35.000      2205.00       35.000     2205.00 
 60602  HEAVY RIPRAP                   C.Y.     345.000       34.000    11730.00        40.000     13800.00       32.000    11040.00 
 60604  MEDIUM RANDOM RIPRAP           C.Y.      11.000       40.000      440.00        40.000       440.00       30.000      330.00 
 60825  REINF CONC PIPE, CLASS III, SS L.F.     920.500       30.750    28305.38        26.000     23933.00       32.500    29916.25 
 60827  REINF CONC PIPE, CLASS III, SS L.F.     284.500       26.600     7567.70        32.000      9104.00       34.000     9673.00 
 60829  REINF CONC PIPE, CLASS III, SS L.F.     411.000       32.000    13152.00        38.000     15618.00       38.000    15618.00 
 60833  REINF CONC PIPE, CLASS III, SS L.F.    2050.000       49.650   101782.50        60.000    123000.00       62.000   127100.00 
 60850  REINF CONC PIPE, CLASS IV, SS, L.F.     321.500       31.050     9982.58        26.000      8359.00       36.000    11574.00 
 60854  REINF CONC PIPE, CLASS IV, SS, L.F.     250.000       34.950     8737.50        42.000     10500.00       48.000    12000.00 
 60859  REINF CONC PIPE, CLASS IV, SS, L.F.     434.000       65.200    28296.80        82.000     35588.00       82.000    35588.00 
 60860  REINF CONC PIPE, CLASS IV, SS, L.F.    1058.000       75.150    79508.70       102.000    107916.00       95.000   100510.00 
 61103  CATCH BASINS, TYPE 3           EACH      28.000      815.400    22831.20       974.000     27272.00     1150.000    32200.00 
 61110  MANHOLES, TYPE 1               EACH       5.000      847.900     4239.50       905.000      4525.00     1400.000     7000.00 
 61112  MANHOLES, TYPE 3               EACH      15.000     2375.000    35625.00      2540.000     38100.00     2750.000    41250.00 
 61115  MANHOLES, TYPE 6               EACH       6.000     2275.000    13650.00      1621.000      9726.00     2000.000    12000.00 
 61124  INLETS, TYPE 9                 EACH       1.000     1200.000     1200.00      1000.000      1000.00     1000.000     1000.00 
 61151  MANHOLE COVERS, TYPE J         EACH       8.000      275.000     2200.00       269.000      2152.00      325.000     2600.00 
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 61159  INLET COVERS, TYPE MS-A        EACH       8.000      280.000     2240.00       251.000      2008.00      325.000     2600.00 
 61167  INLET COVERS, TYPE H           EACH      48.000      350.000    16800.00       326.000     15648.00      325.000    15600.00 
 61182  ADJUSTING MANHOLE COVERS       EACH      16.000      150.000     2400.00       200.000      3200.00      325.000     5200.00 
 61183  ADJUSTING INLET COVERS         EACH       2.000      225.000      450.00       200.000       400.00      200.000      400.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.    6238.000        3.100    19337.80         3.500     21833.00        3.100    19337.80 
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.      60.000        9.500      570.00         8.500       510.00        9.500      570.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00       100.000       100.00        1.000        1.00 
        6590-05-72 
 61910  MOBILIZATION                   LS         1.000    16800.000    16800.00     50500.000     50500.00    66522.000    66522.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH      10.000       90.000      900.00        90.000       900.00       90.000      900.00 
 62203  ASPHALTIC FLUMES               S.Y.      40.000       24.900      996.00        24.900       996.00       24.900      996.00 
 62302  DUST CONTROL SURFACE TREATMENT S.Y.   33333.000        0.150     4999.95         0.100      3333.30        0.600    19999.80 
 62401  WATER                          MGAL    2420.000       20.000    48400.00        12.000     29040.00        6.190    14979.80 
 62501  TOPSOIL                        S.Y.   45720.000        1.750    80010.00         1.300     59436.00        2.100    96012.00 
 62702  MULCHING                       S.Y.   38400.000        0.090     3456.00         0.090      3456.00        0.090     3456.00 
 62811  EROSION BALES, DELIVERED       EACH      25.000        5.000      125.00         5.000       125.00        5.000      125.00 
 62812  EROSION BALES, INSTALLED       EACH      25.000        5.000      125.00         5.000       125.00        5.000      125.00 
 62815  SILT FENCE, DELIVERED          L.F.    2000.000        0.700     1400.00         0.700      1400.00        0.700     1400.00 
 62816  SILT FENCE, INSTALLED          L.F.    2000.000        0.750     1500.00         0.750      1500.00        0.750     1500.00 
 62817  SILT FENCE MAINTENANCE         L.F.    2000.000        0.100      200.00         0.100       200.00        0.100      200.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       5.000      250.000     1250.00       250.000      1250.00      250.000     1250.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       5.000      250.000     1250.00       250.000      1250.00      250.000     1250.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    4600.000        0.550     2530.00         0.550      2530.00        0.550     2530.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    4600.000        0.650     2990.00         0.650      2990.00        0.650     2990.00 
 62826  EROSION MAT, DELIVERED, CLASS  S.Y.    3910.000        0.850     3323.50         0.850      3323.50        0.850     3323.50 
 62827  EROSION MAT, INSTALLED, CLASS  S.Y.    3910.000        0.850     3323.50         0.850      3323.50        0.850     3323.50 
 62860  TURBIDITY BARRIERS             S.Y.     550.000       24.750    13612.50        24.750     13612.50       24.750    13612.50 
 62871  INLET PROTECTION, TYPE B       EACH       7.000       50.000      350.00        50.000       350.00       50.000      350.00 
 62872  INLET PROTECTION, TYPE C       EACH      48.000       30.000     1440.00        30.000      1440.00       30.000     1440.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.     500.000        4.250     2125.00         4.250      2125.00        4.250     2125.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.     500.000        4.500     2250.00         4.500      2250.00        4.500     2250.00 
 62905  FERTILIZER, TYPE B             CWT.      50.000       32.000     1600.00        32.000      1600.00       32.000     1600.00 
 63003  SEEDING, TEMPORARY             LB.      650.000        2.000     1300.00         2.000      1300.00        2.000     1300.00 
 63009  SEEDING, MIXTURE NO. 20        LB.      655.000        3.980     2606.90         3.980      2606.90        3.980     2606.90 
 63010  SEEDING, MIXTURE NO. 30        LB.       60.000        5.250      315.00         5.250       315.00        5.250      315.00 
 63011  SEEDING, MIXTURE NO. 40        LB.      580.000        4.250     2465.00         4.250      2465.00        4.250     2465.00 
 63013  SEEDING, MIXTURE NO. 60        LB.       25.000        8.000      200.00         8.000       200.00        8.000      200.00 
 63311  TEMPORARY DELINEATORS          EACH      70.000       11.000      770.00        11.000       770.00       11.000      770.00 
 63403  WOOD POSTS, 4X4-INCH X 14-FT.  EACH      55.000       40.000     2200.00        40.000      2200.00       48.250     2653.75 
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 63404  WOOD POSTS, 4X4-INCH X 16-FT.  EACH       8.000       45.000      360.00        45.000       360.00       70.000      560.00 
 63405  WOOD POSTS, 4X4-INCH X 18-FT.  EACH       1.000       48.000       48.00        48.000        48.00       85.000       85.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     329.630       17.100     5636.67        17.900      5900.38       17.100     5636.67 
 63822  MOVING SIGNS, TYPE II          EACH       7.000       32.000      224.00        40.000       280.00       32.000      224.00 
 63827  REMOVING SIGNS, TYPE II        EACH      36.000       20.000      720.00        20.000       720.00       25.000      900.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      37.000       45.000     1665.00        20.000       740.00       45.000     1665.00 
 63840  MOVING SMALL SIGN SUPPORTS     EACH       2.000       45.000       90.00        35.000        70.00       45.000       90.00 
 64210  FIELD LABORATORY               LS         1.000     3000.000     3000.00      1000.000      1000.00     3000.000     3000.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     4000.000     4000.00      8000.000      8000.00     5000.000     5000.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     2000.000     2000.00      2000.000      2000.00     4564.800     4564.80 
        6590-05-72 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    5060.000        0.300     1518.00         0.300      1518.00        0.500     2530.00 
 64317  TRAFFIC CONTROL, BARRICADES, T DAYS    3816.000        0.300     1144.80         0.300      1144.80        0.150      572.40 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    6552.000        0.500     3276.00         0.500      3276.00        0.500     3276.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   16092.000        0.150     2413.80         0.150      2413.80        0.100     1609.20 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    2448.000        0.350      856.80         0.350       856.80        0.100      244.80 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   11329.000        0.550     6230.95         0.550      6230.95        0.400     4531.60 
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000     1000.000     1000.00      1000.000      1000.00     2000.000     2000.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS   26712.000        0.120     3205.44         0.120      3205.44        0.100     2671.20 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.    6682.000        1.800    12027.60         1.500     10023.00        1.800    12027.60 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.      36.000        2.000       72.00         3.000       108.00        2.000       72.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     605.000        2.000     1210.00         2.500      1512.50        1.800     1089.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    3898.000        0.360     1403.28         0.360      1403.28        0.360     1403.28 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     200.000        0.900      180.00         0.900       180.00        0.900      180.00 
 64636  LOCATING NO-PASSING ZONES      MI.        0.790      350.000      276.50       350.000       276.50      350.000      276.50 
 64642  REMOVING PAVEMENT MARKINGS     L.F.     520.000        0.700      364.00         0.700       364.00        0.500      260.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     114.000        5.000      570.00         5.000       570.00        5.000      570.00 
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.     730.000        2.500     1825.00         2.500      1825.00        2.500     1825.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.     532.000        3.000     1596.00         3.000      1596.00        3.000     1596.00 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.     348.000        2.500      870.00         2.500       870.00        2.500      870.00 
 64786  PAVEMENT MARKING, PARKING STAL L.F.     900.000        2.000     1800.00         2.000      1800.00        2.000     1800.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.    2800.000        0.300      840.00         0.300       840.00        0.200      560.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.    4000.000        0.900     3600.00         0.900      3600.00        0.800     3200.00 
 64921  TEMP PVMT MRKNG, RAISED MARKER EACH      40.000        3.500      140.00         3.500       140.00        2.500      100.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH      65.000       90.000     5850.00        90.000      5850.00      120.000     7800.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    5534.000        1.200     6640.80         1.200      6640.80        1.050     5810.70 
 65050  CONSTRUCTION STAKING, CABC     L.F.    5534.000        0.800     4427.20         0.800      4427.20        1.050     5810.70 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.    7790.000        1.000     7790.00         1.000      7790.00        0.950     7400.50 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH       4.000      100.000      400.00       100.000       400.00      120.000      480.00 



Date 10/09/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   57 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 PROPOSAL: 20011009019 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     1500.000     1500.00      1500.000      1500.00     1650.000     1650.00 
 65085  CONSTRUCTION STAKING, ELECTRIC LS         1.000     1000.000     1000.00      1000.000      1000.00     5500.000     5500.00 
        6590-05-72 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.    5935.000        5.200    30862.00         4.250     25223.75        4.300    25520.50 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH      16.000      525.000     8400.00       361.150      5778.40      455.000     7280.00 
 65403  CONCRETE BASES, TYPE 5         EACH      38.000      620.000    23560.00       444.110     16876.18      432.000    16416.00 
 65566  ELECTRICAL WIRE, LIGHTING, NO. L.F.   10640.000        0.300     3192.00         0.180      1915.20        0.430     4575.20 
 65570  ELECTRICAL WIRE, LIGHTING, NO. L.F.   24900.000        0.800    19920.00         0.790     19671.00        0.770    19173.00 
 66501  SAWING EXISTING PAVEMENT       L.F.    1115.000        1.500     1672.50         0.750       836.25        0.750      836.25 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.     155.000        2.500      387.50         5.000       775.00        5.000      775.00 
 90004  MISC                           LS         1.000     4000.000     4000.00      2275.000      2275.00     3735.000     3735.00 
        90004A, ELECTRICAL SERVICE, ST 
        LT 
 90004  MISC                           LS         1.000     4000.000     4000.00      2275.000      2275.00     3735.000     3735.00 
        90004B, ELECTRICAL SERVICE, ST 
        LT 
 90004  MISC                           LS         1.000     4000.000     4000.00      2275.000      2275.00     3735.000     3735.00 
        90004C, ELECTRICAL SERVICE, ST 
        LT 
 90004  MISC                           LS         1.000     4000.000     4000.00      2275.000      2275.00     3735.000     3735.00 
        90004D, ELECTRICAL SERVICE, ST 
        RT 
 90005  MISC                           EACH       6.000     1075.000     6450.00      1500.000      9000.00     1100.000     6600.00 
        90005A, INLETS, TYPE 8, MODIFI 
 90005  MISC                           EACH       3.000      700.000     2100.00       365.000      1095.00      620.000     1860.00 
        90005B, REMOVING EXISTING STRE 
        POLE, MAST ARM, LUMINAIRE AND 
 90005  MISC                           EACH      22.000       75.000     1650.00       100.000      2200.00      100.000     2200.00 
        90005C, ADJUSTING WATER VALVES 
 90005  MISC                           EACH       1.000       60.000       60.00       100.000       100.00       75.000       75.00 
        90005D, STORM SEWER PLUG, 18-I 
 90005  MISC                           EACH       1.000       75.000       75.00       100.000       100.00       90.000       90.00 
        90005E, STORM SEWER PLUG, 24-I 
 90005  MISC                           EACH      38.000     3120.000   118560.00      3185.140    121035.32     2991.000   113658.00 
        90005F, STREET LIGHTING UNITS 
 90005  MISC                           EACH       2.000     6715.000    13430.00      9637.000     19274.00     5000.000    10000.00 
        90005H, MANHOLES, TYPE 88 
 90005  MISC                           EACH      46.000       65.000     2990.00        65.000      2990.00       66.000     3036.00 
        90005I, PILE POINTS 
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 90005  MISC                           EACH       1.000      318.250      318.25       400.000       400.00      400.000      400.00 
        9005G, REINFORCED CONCRETE PIP 
        III, STORM SEWER, TEE, 48X12-I 
 90030  MISC                           L.F.     225.000      332.950    74913.75       348.000     78300.00      390.000    87750.00 
        90030A, REINFORCED CONCRETE PI 
        CLASS A-IV, 45X73-INCH 
 90030  MISC                           L.F.     130.000       59.100     7683.00        63.000      8190.00       97.000    12610.00 
        90030B, REIN. CONC. HORIZ. ELL 
        CULVERT PIPE, CLASS HE-IV, 19X 
 90030  MISC                           L.F.     650.000        8.500     5525.00         8.850      5752.50        8.000     5200.00 
        90030C, HES CONCRETE CURB AND 
        30-INCH, TYPE D 
 90033  MISC                           S.Y.   16520.000        0.450     7434.00         0.450      7434.00        0.450     7434.00 
        90033A, PREPARATION FOR LAWN T 
 90319  ABANDONING SEWER               C.Y.      80.000       50.000     4000.00        80.000      6400.00       60.000     4800.00 
 90365  QMP, BASE COURSES              TON    20425.000        0.250     5106.25         0.250      5106.25        0.250     5106.25 
 90370  WARRANTED MAINLINE ASPHALTIC P TON     2875.000       27.650    79493.75        27.650     79493.75       27.650    79493.75 
 90371  WARRANTED ANCILLARY ASPHALTIC  TON     3115.000       31.950    99524.25        31.950     99524.25       31.950    99524.25 
 90480  PIPE RAILING                   L.F.     130.600       80.000    10448.00        75.000      9795.00       75.000     9795.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.    1074.000       12.000    12888.00        12.000     12888.00       19.000    20406.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL    10740.000        1.000    10740.00         1.000     10740.00        1.000    10740.00 
 90545  CONCRETE COLLAR                EACH       1.000      275.000      275.00      1000.000      1000.00      300.000      300.00 
 90590  PIPE GRATES                    EACH       1.000      395.000      395.00       400.000       400.00      482.000      482.00 
 90637  SAFETY FENCE                   L.F.     500.000        2.000     1000.00         2.000      1000.00        2.000     1000.00 
 90997  ON-THE-JOB TRAINING, ASP-1T GR HRS      250.000        2.000      500.00         2.000       500.00        2.000      500.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     250.000        4.000     1000.00         4.000      1000.00        4.000     1000.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.    1000.000        2.000     2000.00         2.000      2000.00        2.000     2000.00 
 
                                     PROPOSAL TOTAL.......            2315987.54                 2496547.80               2649890.75 
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              STATE PROJECT(S):  1023-03-60                            LOCATION  27/JACKSON      COUNTY 
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                                                                                 I 94 
                                                                                 JACKSON COUNTY 
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 20330  REMOVING OLD CULVERTS          EACH       1.000      500.000      500.00         0.000         0.00        0.000        0.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    35000.000    35000.00         0.000         0.00        0.000        0.00 
        962'A'+96.98 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000     1500.000     1500.00         0.000         0.00        0.000        0.00 
        1388+24.45 
 20353  REMOVING OLD BRIDGE, STATION   LS         1.000     1500.000     1500.00         0.000         0.00        0.000        0.00 
        1388+24.45 
 20354  REMOVING OLD BRIDGE, STATION   LS         1.000     1500.000     1500.00         0.000         0.00        0.000        0.00 
        1432+51.55 
 20355  REMOVING OLD BRIDGE, STATION   LS         1.000     1500.000     1500.00         0.000         0.00        0.000        0.00 
        1432+51.55 
 20401  REMOVING PAVEMENT              S.Y.     280.000        5.000     1400.00         0.000         0.00        0.000        0.00 
 20402  REMOVING ASPHALTIC SURFACE     S.Y.   13100.000        2.810    36811.00         0.000         0.00        0.000        0.00 
 20409  REMOVING SURFACE DRAINS        EACH       1.000      200.000      200.00         0.000         0.00        0.000        0.00 
 20411  REMOVING GUARDRAIL             L.F.   16955.000        1.000    16955.00         0.000         0.00        0.000        0.00 
 20412  REMOVING FENCE                 L.F.     200.000        3.000      600.00         0.000         0.00        0.000        0.00 
 20501  COMMON EXCAVATION              C.Y.    8370.000        5.000    41850.00         0.000         0.00        0.000        0.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2500.000     2500.00         0.000         0.00        0.000        0.00 
        B-27-22 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     1500.000     1500.00         0.000         0.00        0.000        0.00 
        B-27-29 
 20612  EXCAVATION FOR STRUCTURES, BRI LS         1.000     1500.000     1500.00         0.000         0.00        0.000        0.00 
        B-27-30 
 20613  EXCAVATION FOR STRUCTURES, BRI LS         1.000     1500.000     1500.00         0.000         0.00        0.000        0.00 
        B-27-31 
 20614  EXCAVATION FOR STRUCTURES, BRI LS         1.000     1500.000     1500.00         0.000         0.00        0.000        0.00 
        B-27-32 
 20801  BORROW EXCAVATION              C.Y.    1560.000        5.000     7800.00         0.000         0.00        0.000        0.00 
 21001  STRUCTURE BACKFILL             C.Y.     240.000       15.000     3600.00         0.000         0.00        0.000        0.00 
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000    15000.000    15000.00         0.000         0.00        0.000        0.00 
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00         0.000         0.00        0.000        0.00 
 30409  SHAPING SHOULDERS              STA.     862.790        5.000     4313.95         0.000         0.00        0.000        0.00 
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 30424  SALVAGED ASPHALTIC PAVEMENT, B TON    11750.000        4.900    57575.00         0.000         0.00        0.000        0.00 
 30820  BASE PATCHING, CONCRETE        S.Y.    1830.000       57.250   104767.50         0.000         0.00        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.   15540.000        1.250    19425.00         0.000         0.00        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    78355.000        0.750    58766.25         0.000         0.00        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     3635.000      170.000   617950.00         0.000         0.00        0.000        0.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T TON    20010.000       15.380   307753.80         0.000         0.00        0.000        0.00 
 40725  ASPHALTIC CONCRETE PAVEMENT, T TON    58680.000       14.710   863182.80         0.000         0.00        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    50147.200        1.000    50147.20         0.000         0.00        0.000        0.00 
 41021  SALVAGED ASPHALTIC PAVEMENT, M S.Y.  324800.000        1.140   370272.00         0.000         0.00        0.000        0.00 
 41522  H.E.S. CONCRETE PAVEMENT, 12-I S.Y.      18.000       67.750     1219.50         0.000         0.00        0.000        0.00 
 41650  H.E.S. CONCRETE SURFACE DRAINS C.Y.       2.000      500.000     1000.00         0.000         0.00        0.000        0.00 
 41651  H.E.S. CONCRETE PAVEMENT APPRO S.Y.     260.000       86.500    22490.00         0.000         0.00        0.000        0.00 
 41654  DOWEL BARS                     EACH    3660.000        8.000    29280.00         0.000         0.00        0.000        0.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     672.000      200.000   134400.00         0.000         0.00        0.000        0.00 
 50251  CONC MASONRY ANCHORS, TYPE L,  EACH      44.000       25.000     1100.00         0.000         0.00        0.000        0.00 
 50261  CONC MASONRY ANCHORS, TYPE S,  EACH     124.000       20.000     2480.00         0.000         0.00        0.000        0.00 
 50262  CONC MASONRY ANCHORS, TYPE S,  EACH     120.000       20.000     2400.00         0.000         0.00        0.000        0.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    3883.000        1.800     6989.40         0.000         0.00        0.000        0.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     3940.000        0.700     2758.00         0.000         0.00        0.000        0.00 
 50511  COATED HIGH STR BAR STL REINF, LB.   113080.000        0.530    59932.40         0.000         0.00        0.000        0.00 
 50903  PREPARATION, DECKS, TYPE 1     S.Y.      54.000       63.000     3402.00         0.000         0.00        0.000        0.00 
 50904  PREPARATION, DECKS, TYPE 2     S.Y.       6.000       94.000      564.00         0.000         0.00        0.000        0.00 
 50905  CLEANING, DECKS                S.Y.    2948.000        6.850    20193.80         0.000         0.00        0.000        0.00 
 50912  CURB REPAIR                    L.F.     319.000       27.000     8613.00         0.000         0.00        0.000        0.00 
 50915  CONCRETE SURFACE REPAIR        S.F.      67.000       50.000     3350.00         0.000         0.00        0.000        0.00 
 50925  CONCRETE MASONRY, OVERLAY, DEC C.Y.     182.000      335.000    60970.00         0.000         0.00        0.000        0.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      59.000       23.000     1357.00         0.000         0.00        0.000        0.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     800.000        6.000     4800.00         0.000         0.00        0.000        0.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    1600.000        2.000     3200.00         0.000         0.00        0.000        0.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     660.000       29.750    19635.00         0.000         0.00        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.   10410.000        9.440    98270.40         0.000         0.00        0.000        0.00 
 61425  PORTABLE CRASH CUSHIONS, DELIV EACH       2.000     3000.000     6000.00         0.000         0.00        0.000        0.00 
 61426  PORTABLE CRASH CUSHIONS, INSTA EACH       4.000     1000.000     4000.00         0.000         0.00        0.000        0.00 
 61430  TEMPORARY STEEL PLATE BEAM GUA L.F.    1375.000        6.600     9075.00         0.000         0.00        0.000        0.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       8.000      100.000      800.00         0.000         0.00        0.000        0.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      26.000     1711.170    44490.42         0.000         0.00        0.000        0.00 
 61601  WOVEN WIRE FENCE               L.F.     200.000        5.000     1000.00         0.000         0.00        0.000        0.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000      100.000      100.00         0.000         0.00        0.000        0.00 
        1023-03-71 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 PROPOSAL: 20011009020 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61910  MOBILIZATION                   LS         1.000   271100.000   271100.00         0.000         0.00        0.000        0.00 
 62202  ASPHALTIC SHOULDER RUMBLE STRI L.F.  163340.000        0.100    16334.00         0.000         0.00        0.000        0.00 
 62702  MULCHING                       S.Y.   16350.000        0.130     2125.50         0.000         0.00        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         L.F.    1250.000        0.500      625.00         0.000         0.00        0.000        0.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      196.780      393.56         0.000         0.00        0.000        0.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      196.780      393.56         0.000         0.00        0.000        0.00 
 62905  FERTILIZER, TYPE B             CWT.      11.000       35.000      385.00         0.000         0.00        0.000        0.00 
 63010  SEEDING, MIXTURE NO. 30        LB.      295.000        4.720     1392.40         0.000         0.00        0.000        0.00 
 63311  TEMPORARY DELINEATORS          EACH     194.000       10.000     1940.00         0.000         0.00        0.000        0.00 
 63827  REMOVING SIGNS, TYPE II        EACH      18.000       25.000      450.00         0.000         0.00        0.000        0.00 
 63831  REMOVING STRUCTURAL STEEL SIGN EACH      18.000       25.000      450.00         0.000         0.00        0.000        0.00 
 63837  ERECTING STATE-OWNED SIGNS, TY EACH      18.000       50.000      900.00         0.000         0.00        0.000        0.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     6000.000     6000.00         0.000         0.00        0.000        0.00 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     544.000       20.000    10880.00         0.000         0.00        0.000        0.00 
 64311  TRAFFIC CONTROL, SURVEILLANCE  DAYS     136.000      100.000    13600.00         0.000         0.00        0.000        0.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   49719.000        0.200     9943.80         0.000         0.00        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   10732.000        0.250     2683.00         0.000         0.00        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   20652.000        0.100     2065.20         0.000         0.00        0.000        0.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    9716.000        0.150     1457.40         0.000         0.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   17786.000        0.200     3557.20         0.000         0.00        0.000        0.00 
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH    2332.000       22.000    51304.00         0.000         0.00        0.000        0.00 
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH    2332.000        3.000     6996.00         0.000         0.00        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  180150.000        0.240    43236.00         0.000         0.00        0.000        0.00 
 64635  PAVEMENT MARKING, RAISED MARKE EACH     790.000       34.000    26860.00         0.000         0.00        0.000        0.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.  342250.000        0.240    82140.00         0.000         0.00        0.000        0.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.  329850.000        0.050    16492.50         0.000         0.00        0.000        0.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.   16030.000        0.800    12824.00         0.000         0.00        0.000        0.00 
 64907  TEMP PVMT MRKNG, CHANNELIZING, L.F.     600.000        1.000      600.00         0.000         0.00        0.000        0.00 
 64921  TEMP PVMT MRKNG, RAISED MARKER EACH     494.000        2.250     1111.50         0.000         0.00        0.000        0.00 
 66501  SAWING EXISTING PAVEMENT       L.F.    7600.000        0.590     4484.00         0.000         0.00        0.000        0.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.    7033.000        2.650    18637.45         0.000         0.00        0.000        0.00 
 90005  MISC                           EACH       2.000     3000.000     6000.00         0.000         0.00        0.000        0.00 
        90005A PAVEMENT TERMINAL UNITS 
 90005  MISC                           EACH      10.000      845.000     8450.00         0.000         0.00        0.000        0.00 
        90005B TEMPORARY STEEL PLATE B 
        ENERGY ABSORBING TERMINAL 
 90005  MISC                           EACH     191.000        5.000      955.00         0.000         0.00        0.000        0.00 
        90005C REMOVING DELINEATOR POS 
 90005  MISC                           EACH     191.000       25.000     4775.00         0.000         0.00        0.000        0.00 
        90005D DELINEATOR POSTS, FLEXI 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
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 PROPOSAL: 20011009020 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90005  MISC                           EACH       4.000      750.000     3000.00         0.000         0.00        0.000        0.00 
        90005E TEMPORARY LARGE STATION 
 90005  MISC                           EACH      84.000       16.000     1344.00         0.000         0.00        0.000        0.00 
        90005F CONCRETE MASONRY ANCHOR 
        1/2-INCH 
 90008  MISC                           DAY      281.000        8.000     2248.00         0.000         0.00        0.000        0.00 
        90008A ADVISORY SIGNS, SPECIAL 
 90030  MISC                           L.F.     198.000       20.560     4070.88         0.000         0.00        0.000        0.00 
        90030A TEMPORARY STEEL THRIE B 
        STRUCTURE APPROACH 
 90033  MISC                           S.Y.    2948.000        4.650    13708.20         0.000         0.00        0.000        0.00 
        90033A REMOVING CONCRETE MASON 
        OVERLAY 
 90035  MISC                           TON     1105.000      225.000   248625.00         0.000         0.00        0.000        0.00 
        90035A ASPHALTIC MATERIAL FOR 
        MIXES 
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH      26.000      400.000    10400.00         0.000         0.00        0.000        0.00 
 90365  QMP, BASE COURSES              TON    11750.000        0.010      117.50         0.000         0.00        0.000        0.00 
 
                                     PROPOSAL TOTAL.......            4098294.07                       0.00                     0.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
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 PROPOSAL: 20011009021 
 
              STATE PROJECT(S):  1077-04-97                            LOCATION  27/JACKSON      COUNTY 
                                                                                 SIGN REFURBISHMENT 
                                                                                 I 90, 94 
                                                                                 VARIOUS COUNTY 
              TYPE OF WORK: INCIDENTAL CONSTRUCTION 
 
  BIDDER NO  1:  H & R CONSTRUCTION CO. 
  BIDDER NO  2:  R. G. HUSTON CO., INC. 
  BIDDER NO  3:  TIMME, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61910  MOBILIZATION                   LS         1.000    20000.000    20000.00     25000.000     25000.00    30000.000    30000.00 
 63301  DELINEATOR POSTS               EACH     108.000       15.000     1620.00         9.250       999.00       35.000     3780.00 
 63502  HIGH-STRENGTH STRUCT STEEL, SI LB.    60412.000        1.460    88201.52         1.500     90618.00        1.580    95450.96 
 63601  CONCRETE MASONRY, SIGN SUPPORT C.Y.     106.100      465.000    49336.50       475.000     50397.50      485.000    51458.50 
 63605  BAR STEEL REINFORCEMENT, SIGN  LB.     6334.000        0.750     4750.50         1.300      8234.20        1.900    12034.60 
 63701  SIGNS, TYPE I                  S.F.   10677.000       14.400   153748.80        17.200    183644.40       17.940   191545.38 
 63821  MOVING SIGNS, TYPE I           EACH      14.000      250.000     3500.00       300.000      4200.00      500.000     7000.00 
 63826  REMOVING SIGNS, TYPE I         EACH     119.000      100.000    11900.00       300.000     35700.00      300.000    35700.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH       6.000      125.000      750.00       200.000      1200.00      150.000      900.00 
 63831  REMOVING STRUCTURAL STEEL SIGN EACH     142.000      150.000    21300.00       160.000     22720.00       50.000     7100.00 
 64301  TRAFFIC CONTROL                LS         1.000    10000.000    10000.00      8000.000      8000.00    27500.000    27500.00 
 
                                     PROPOSAL TOTAL.......             365107.32                  430713.10                462469.44 
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 PROPOSAL: 20011009022 
 
              STATE PROJECT(S):  7175-08-71                            LOCATION  61/TREMPEALEAU  COUNTY 
                                                                                 CTH O - USH 10, BUFFALO RIVER BRIDGE AND APPR 
                                                                                 CTH OOO 
                                                                                 TREMPEALEAU COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  HOEPPNER BUILDING CORPORATION 
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  3:  RUZIC CONSTRUCTION CO., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       2.000      375.000      750.00       300.000       600.00      350.000      700.00 
 20104  GRUBBING                       STA.       2.000      490.000      980.00       300.000       600.00      200.000      400.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    15500.000    15500.00     12500.000     12500.00    12000.000    12000.00 
 20501  COMMON EXCAVATION              C.Y.     288.000        6.010     1730.88        10.000      2880.00        6.000     1728.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2000.000     2000.00      8000.000      8000.00     4000.000     4000.00 
 20801  BORROW EXCAVATION              C.Y.     270.000       10.500     2835.00        12.000      3240.00       11.750     3172.50 
 21001  STRUCTURE BACKFILL             C.Y.     160.000       15.000     2400.00        12.500      2000.00       11.000     1760.00 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.     315.000       15.000     4725.00        13.500      4252.50       15.000     4725.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     274.000      245.580    67288.92       310.000     84940.00      310.000    84940.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     342.000        2.350      803.70         1.500       513.00        2.000      684.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    31910.000        0.500    15955.00         0.420     13402.20        0.550    17550.50 
 50511  COATED HIGH STR BAR STL REINF, LB.    15230.000        0.560     8528.80         0.500      7615.00        0.800    12184.00 
 51030  CIP CONC PILING, DELIV & DRIVE L.F.     925.000       20.000    18500.00        14.000     12950.00       15.000    13875.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000    11836.000    11836.00      7500.000      7500.00    10000.000    10000.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      12.000       23.500      282.00        15.000       180.00       25.000      300.00 
 60602  HEAVY RIPRAP                   C.Y.     265.000       30.000     7950.00        40.000     10600.00       35.000     9275.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     132.000       31.000     4092.00        29.750      3927.00       31.000     4092.00 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH       6.000       50.000      300.00        50.000       300.00       50.000      300.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1845.000     7380.00      1800.000      7200.00     1845.000     7380.00 
 61910  MOBILIZATION                   LS         1.000    13000.000    13000.00     15000.000     15000.00    16000.000    16000.00 
 62505  SALVAGED TOPSOIL               S.Y.     569.000        1.790     1018.51         2.000      1138.00        1.000      569.00 
 62702  MULCHING                       S.Y.     608.000        0.170      103.36         0.500       304.00        0.170      103.36 
 62811  EROSION BALES, DELIVERED       EACH      50.000        6.000      300.00         7.000       350.00        6.000      300.00 
 62812  EROSION BALES, INSTALLED       EACH      50.000        6.000      300.00         7.000       350.00        6.000      300.00 
 62815  SILT FENCE, DELIVERED          L.F.     530.000        1.100      583.00         1.200       636.00        1.100      583.00 
 62816  SILT FENCE, INSTALLED          L.F.     530.000        1.100      583.00         1.200       636.00        1.100      583.00 
 62817  SILT FENCE MAINTENANCE         L.F.    1060.000        0.290      307.40         0.010        10.60        0.290      307.40 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      250.000      500.00       300.000       600.00      250.000      500.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      210.000      210.00        50.000        50.00      210.000      210.00 
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.     334.000        1.100      367.40         1.000       334.00        1.100      367.40 
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 PROPOSAL: 20011009022 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.     334.000        1.100      367.40         1.000       334.00        1.100      367.40 
 62860  TURBIDITY BARRIERS             S.Y.     112.000       23.500     2632.00        30.000      3360.00       28.000     3136.00 
 62905  FERTILIZER, TYPE B             CWT.       0.430      150.000       64.50       100.000        43.00      150.000       64.50 
 63011  SEEDING, MIXTURE NO. 40        LB.       13.000       18.190      236.47         8.000       104.00       18.190      236.47 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       53.250      213.00        40.000       160.00       35.000      140.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       17.000      204.00        25.000       300.00       18.000      216.00 
 64201  FIELD OFFICE, TYPE A           LS         1.000      500.000      500.00       500.000       500.00     1244.440     1244.44 
 64301  TRAFFIC CONTROL                LS         1.000     1900.000     1900.00      1700.000      1700.00     1900.000     1900.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     385.000        2.750     1058.75         2.500       962.50        2.500      962.50 
 66501  SAWING EXISTING PAVEMENT       L.F.      44.000        6.000      264.00         4.000       176.00        2.000       88.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     274.000        1.500      411.00         5.000      1370.00       15.000     4110.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     2630.400        1.000     2630.40         1.000      2630.40        1.000     2630.40 
 
                                     PROPOSAL TOTAL.......             201591.49                  214248.20                223984.87 
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 PROPOSAL: 20011009023 
 
              STATE PROJECT(S):  7315-01-71                            LOCATION  06/BUFFALO      COUNTY 
                                                                                 STH 35 - CTH II, TROUT CREEK BRIDGE & APPROAC 
                                                                                 CTH I 
                                                                                 BUFFALO COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
  BIDDER NO  2:  HOEPPNER BUILDING CORPORATION 
  BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       1.000      300.000      300.00       420.000       420.00      300.000      300.00 
        STATION 9+00 - 10+00 
 20104  GRUBBING                       STA.       1.000      300.000      300.00       315.000       315.00      300.000      300.00 
        STATION 9+00 - 10+00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     4000.000     4000.00      7124.000      7124.00     9000.000     9000.00 
        10+00 
 20411  REMOVING GUARDRAIL             L.F.     405.000        1.250      506.25         1.000       405.00        1.250      506.25 
 20501  COMMON EXCAVATION              C.Y.     940.000        6.000     5640.00         6.030      5668.20        6.000     5640.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     4000.000     4000.00      2000.000      2000.00     7600.000     7600.00 
        B-6-134 
 20801  BORROW EXCAVATION              C.Y.     410.000       10.000     4100.00         9.000      3690.00       10.000     4100.00 
 21001  STRUCTURE BACKFILL             C.Y.     200.000       12.000     2400.00        12.000      2400.00       12.000     2400.00 
 21301  FINISHING ROADWAY              LS         1.000      300.000      300.00      1230.000      1230.00      300.000      300.00 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.     420.000       13.500     5670.00        15.000      6300.00       13.500     5670.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      17.000        2.000       34.00         2.000        34.00        2.000       34.00 
 41101  ASPHALTIC SURFACE              TON      137.000       99.360    13612.32        99.360     13612.32       99.360    13612.32 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     133.000      333.000    44289.00       270.890     36028.37      300.000    39900.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     165.000        3.000      495.00         2.350       387.75        1.500      247.50 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    15340.000        0.550     8437.00         0.600      9204.00        0.420     6442.80 
 50511  COATED HIGH STR BAR STL REINF, LB.     2110.000        0.750     1582.50         1.010      2131.10        0.500     1055.00 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     360.000       20.000     7200.00        20.000      7200.00       16.000     5760.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     7000.000     7000.00      5846.000      5846.00     6000.000     6000.00 
        B-6-134 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      13.000       35.000      455.00        23.500       305.50       15.000      195.00 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.      40.000       22.000      880.00        21.000       840.00       22.000      880.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      150.000      300.00       110.000       220.00      150.000      300.00 
 52082  TEMPORARY CULVERT PIPE, 18-INC L.F.      20.000       15.000      300.00        18.310       366.20       15.000      300.00 
 52601  TEMPORARY STRUCTURE, STATION   LS         1.000     6000.000     6000.00     14730.000     14730.00    12000.000    12000.00 
        10A+14 
 60602  HEAVY RIPRAP                   C.Y.     115.000       40.000     4600.00        30.000      3450.00       40.000     4600.00 
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 PROPOSAL: 20011009023 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61910  MOBILIZATION                   LS         1.000     8500.000     8500.00     18000.000     18000.00    15500.000    15500.00 
 62505  SALVAGED TOPSOIL               S.Y.    2010.000        1.500     3015.00         1.370      2753.70        1.500     3015.00 
 62702  MULCHING                       S.Y.    4210.000        0.170      715.70         0.150       631.50        0.170      715.70 
 62811  EROSION BALES, DELIVERED       EACH      40.000        5.000      200.00         5.000       200.00        5.000      200.00 
 62812  EROSION BALES, INSTALLED       EACH      40.000        5.000      200.00         5.000       200.00        5.000      200.00 
 62815  SILT FENCE, DELIVERED          L.F.     340.000        1.100      374.00         1.100       374.00        1.100      374.00 
 62816  SILT FENCE, INSTALLED          L.F.     340.000        1.100      374.00         1.100       374.00        1.100      374.00 
 62817  SILT FENCE MAINTENANCE         L.F.     680.000        0.010        6.80         0.100        68.00        0.010        6.80 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      300.000      600.00       200.000       400.00      300.000      600.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      100.000      200.00       200.000       400.00      100.000      200.00 
 62905  FERTILIZER, TYPE B             CWT.       3.200       25.000       80.00        32.000       102.40       25.000       80.00 
 63003  SEEDING, TEMPORARY             LB.       62.000        2.000      124.00         2.000       124.00        2.000      124.00 
 63009  SEEDING, MIXTURE NO. 20        LB.      110.000        5.500      605.00         4.100       451.00        5.500      605.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       40.000      160.00        65.000       260.00       40.000      160.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       25.000      300.00        18.120       217.44       25.000      300.00 
 64201  FIELD OFFICE, TYPE A           LS         1.000      500.000      500.00       500.000       500.00      400.000      400.00 
 64301  TRAFFIC CONTROL                LS         1.000     3000.000     3000.00      4926.000      4926.00     4926.000     4926.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     225.000        3.000      675.00         0.900       202.50        2.500      562.50 
 64507  GEOTEXTILE FABRIC, TYPE C      S.Y.     320.000        2.000      640.00         2.750       880.00        2.000      640.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     133.000        5.000      665.00         1.500       199.50        5.000      665.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     1330.000        1.000     1330.00         1.000      1330.00        1.000     1330.00 
 
                                     PROPOSAL TOTAL.......             144665.57                  156501.48                158120.87 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 
 PROPOSAL: 20011009024 
 
              STATE PROJECT(S):  7827-01-70                            LOCATION  18/EAU CLAIRE   COUNTY 
                                                                                 STH 37 - STH 93 RD 
                                                                                 CTH HH 
                                                                                 EAU CLAIRE COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
  BIDDER NO  2:  DRESEL CONSTRUCTION CO., LTD. 
  BIDDER NO  3:  MCCABE CONSTRUCTION, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.      44.000      200.000     8800.00       160.000      7040.00      195.000     8580.00 
 20104  GRUBBING                       STA.      45.000      200.000     9000.00       160.000      7200.00      195.000     8775.00 
 20412  REMOVING FENCE                 L.F.    4820.000        0.500     2410.00         0.500      2410.00        0.500     2410.00 
 20501  COMMON EXCAVATION              C.Y.   17648.000        3.020    53296.96         3.250     57356.00        2.800    49414.40 
 21301  FINISHING ROADWAY              LS         1.000      400.000      400.00      1000.000      1000.00     2900.000     2900.00 
 21401  OBLITERATING OLD ROAD          STA.       2.000      200.000      400.00       100.000       200.00      250.000      500.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    11150.000        6.670    74370.50         7.740     86301.00        7.740    86301.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     470.000        2.400     1128.00         2.400      1128.00        2.400     1128.00 
 40301  QMP, ASPHALTIC MIXTURE         TON     3265.000        1.100     3591.50         1.100      3591.50        1.100     3591.50 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      197.000      208.000    40976.00       208.000     40976.00      208.000    40976.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON     3265.000       26.220    85608.30        26.220     85608.30       26.220    85608.30 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     2090.000        1.000     2090.00         1.000      2090.00        1.000     2090.00 
 52062  APRON ENDWALLS FOR CULVERT PIP EACH      28.000      100.000     2800.00        95.000      2660.00       95.000     2660.00 
 52065  APRON ENDWALLS FOR CULVERT PIP EACH      10.000      160.000     1600.00       142.000      1420.00      175.000     1750.00 
 52067  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      232.000      464.00       210.000       420.00      235.000      470.00 
 52068  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      450.000      900.00       405.000       810.00      430.000      860.00 
 52273  RCCP, APRON ENDWALLS, 72-INCH  EACH       2.000     2200.000     4400.00      2400.000      4800.00     2500.000     5000.00 
        72-INCH 
 53003  CORR POLYETHYLENE CULVERT PIPE L.F.     486.000       18.000     8748.00        19.000      9234.00       17.000     8262.00 
 53005  CORR POLYETHYLENE CULVERT PIPE L.F.     270.000       24.000     6480.00        24.000      6480.00       21.000     5670.00 
 53006  CORR POLYETHYLENE CULVERT PIPE L.F.      56.000       33.000     1848.00        34.000      1904.00       32.000     1792.00 
 53007  CORR POLYETHYLENE CULVERT PIPE L.F.      92.000       38.000     3496.00        48.000      4416.00       36.000     3312.00 
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.     314.000       13.450     4223.30        13.450      4223.30       13.450     4223.30 
        D 
 60604  MEDIUM RANDOM RIPRAP           C.Y.     150.000       40.000     6000.00        40.000      6000.00       32.000     4800.00 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH      39.000       45.000     1755.00        59.000      2301.00       59.000     2301.00 
 61910  MOBILIZATION                   LS         1.000    19300.000    19300.00     16300.000     16300.00    14900.000    14900.00 
 62203  ASPHALTIC FLUMES               S.Y.      40.000       45.000     1800.00        45.000      1800.00       45.000     1800.00 
 62401  WATER                          MGAL     150.000       12.000     1800.00        12.000      1800.00       18.000     2700.00 
 62505  SALVAGED TOPSOIL               S.Y.   50700.000        0.500    25350.00         0.400     20280.00        0.400    20280.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 PROPOSAL: 20011009024 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 62702  MULCHING                       S.Y.   57100.000        0.100     5710.00         0.090      5139.00        0.090     5139.00 
 62811  EROSION BALES, DELIVERED       EACH     200.000        5.000     1000.00         4.250       850.00        4.250      850.00 
 62812  EROSION BALES, INSTALLED       EACH     200.000        5.000     1000.00         4.250       850.00        4.250      850.00 
 62815  SILT FENCE, DELIVERED          L.F.    2500.000        1.000     2500.00         0.800      2000.00        0.800     2000.00 
 62816  SILT FENCE, INSTALLED          L.F.    2500.000        0.800     2000.00         0.800      2000.00        0.800     2000.00 
 62817  SILT FENCE MAINTENANCE         L.F.    2500.000        0.010       25.00         0.010        25.00        0.010       25.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      300.000      600.00       100.000       200.00      100.000      200.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       3.000       50.000      150.00        80.000       240.00       80.000      240.00 
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.    2500.000        0.950     2375.00         0.800      2000.00        0.800     2000.00 
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.    2500.000        0.950     2375.00         0.800      2000.00        0.800     2000.00 
 62905  FERTILIZER, TYPE B             CWT.      40.000       25.550     1022.00        28.500      1140.00       28.500     1140.00 
 63003  SEEDING, TEMPORARY             LB.      500.000        1.950      975.00         1.100       550.00        1.100      550.00 
 63009  SEEDING, MIXTURE NO. 20        LB.     2225.000        3.770     8388.25         3.250      7231.25        3.250     7231.25 
 64202  FIELD OFFICE, TYPE B           LS         1.000     3300.000     3300.00      2000.000      2000.00     3000.000     3000.00 
 64301  TRAFFIC CONTROL                LS         1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     360.000        1.000      360.00         1.000       360.00        1.000      360.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     480.000        0.450      216.00         0.450       216.00        0.450      216.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1080.000        0.500      540.00         0.500       540.00        0.500      540.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.     450.000        2.600     1170.00         2.000       900.00        1.750      787.50 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   29550.000        0.210     6205.50         0.210      6205.50        0.210     6205.50 
 64636  LOCATING NO-PASSING ZONES      MI.        1.349      300.000      404.70       300.000       404.70      300.000      404.70 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.      56.000        5.000      280.00         5.000       280.00        5.000      280.00 
        EPOXY 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    7598.000        0.500     3799.00         0.550      4178.90        0.900     6838.20 
 65050  CONSTRUCTION STAKING, CABC     L.F.    7598.000        0.500     3799.00         0.650      4938.70        0.900     6838.20 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.     314.000        1.500      471.00         0.950       298.30        2.380      747.32 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH      21.000      100.000     2100.00       160.000      3360.00      190.000     3990.00 
 65099  CONSTRUCTION STAKING, INITIAL  L.F.    7598.000        1.000     7598.00         0.950      7218.10        1.430    10865.14 
 66501  SAWING EXISTING PAVEMENT       L.F.     170.000        2.000      340.00         2.000       340.00        2.000      340.00 
 90365  QMP, BASE COURSES              TON    11150.000        0.250     2787.50         0.240      2676.00        0.240     2676.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      38.000       28.500     1083.00        25.000       950.00       25.000      950.00 
 
                                     PROPOSAL TOTAL.......             436609.51                  439840.55                443318.31 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 
 PROPOSAL: 20011009025 
 
              STATE PROJECT(S):  8898-01-72                            LOCATION  60/TAYLOR       COUNTY 
                                                                                 PERKINSTOWN - STH 13 ROAD, BLACK RIVER BRIDGE 
                                                                                 CTH M 
                                                                                 TAYLOR COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  HOEPPNER BUILDING CORPORATION 
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  3:  ZENITH TECH., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    11400.000    11400.00     18000.000     18000.00    20000.000    20000.00 
        131+67.5 
 20501  COMMON EXCAVATION              C.Y.     920.000        4.830     4443.60         8.500      7820.00        4.830     4443.60 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     1500.000     1500.00     12400.000     12400.00     7500.000     7500.00 
        B-60-90 
 20801  BORROW EXCAVATION              C.Y.     480.000        9.940     4771.20         8.500      4080.00        9.740     4675.20 
 21001  STRUCTURE BACKFILL             C.Y.     200.000       15.500     3100.00         8.500      1700.00        8.500     1700.00 
 21301  FINISHING ROADWAY              LS         1.000     1600.000     1600.00       750.000       750.00     1600.000     1600.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     2130.000       11.250    23962.50         8.900     18957.00        7.750    16507.50 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      60.000        7.000      420.00         7.000       420.00        7.000      420.00 
 41101  ASPHALTIC SURFACE              TON      620.000       53.350    33077.00        53.350     33077.00       53.350    33077.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     343.000      236.000    80948.00       307.000    105301.00      275.000    94325.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     422.000        2.350      991.70         1.500       633.00        2.000      844.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     8160.000        0.820     6691.20         0.420      3427.20        0.600     4896.00 
 50511  COATED HIGH STR BAR STL REINF, LB.    36495.000        0.552    20145.24         0.500     18247.50        0.700    25546.50 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.    1335.000       20.000    26700.00        15.000     20025.00       16.000    21360.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      20.000       25.000      500.00        15.000       300.00       30.000      600.00 
 60602  HEAVY RIPRAP                   C.Y.     335.000       32.000    10720.00        40.000     13400.00       30.000    10050.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     136.000       32.100     4365.60        30.000      4080.00       31.000     4216.00 
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       1.000      500.000      500.00       450.000       450.00      550.000      550.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       4.000       50.000      200.00        55.000       220.00       75.000      300.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       3.000     1810.000     5430.00      1800.000      5400.00     2000.000     6000.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00      1000.000      1000.00        1.000        1.00 
        8898-01-72 
 61910  MOBILIZATION                   LS         1.000    19200.000    19200.00     24300.000     24300.00    44000.000    44000.00 
 62505  SALVAGED TOPSOIL               S.Y.    2250.000        1.300     2925.00         2.000      4500.00        1.300     2925.00 
 62702  MULCHING                       S.Y.    3280.000        0.120      393.60         0.200       656.00        0.140      459.20 
 62811  EROSION BALES, DELIVERED       EACH      20.000        5.000      100.00         6.000       120.00        7.000      140.00 
 62812  EROSION BALES, INSTALLED       EACH      20.000        5.000      100.00         6.000       120.00        7.000      140.00 
 62815  SILT FENCE, DELIVERED          L.F.    1705.000        1.000     1705.00         1.100      1875.50        0.550      937.75 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 PROPOSAL: 20011009025 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 62816  SILT FENCE, INSTALLED          L.F.    1705.000        1.000     1705.00         1.100      1875.50        1.000     1705.00 
 62817  SILT FENCE MAINTENANCE         L.F.    1705.000        0.100      170.50         0.010        17.05        0.300      511.50 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      250.000      500.00       300.000       600.00      300.000      600.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      250.000      250.00       100.000       100.00       50.000       50.00 
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.      50.000        0.700       35.00         1.000        50.00        3.000      150.00 
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.      50.000        0.700       35.00         2.000       100.00        4.000      200.00 
 62905  FERTILIZER, TYPE B             CWT.       4.000       32.000      128.00        40.000       160.00       36.000      144.00 
 63003  SEEDING, TEMPORARY             LB.       90.000        2.000      180.00         4.000       360.00        5.450      490.50 
 63009  SEEDING, MIXTURE NO. 20        LB.       90.000        5.100      459.00         6.500       585.00        6.350      571.50 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       68.750      275.00        35.000       140.00       60.000      240.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       18.000      216.00        18.000       216.00       20.000      240.00 
 63827  REMOVING SIGNS, TYPE II        EACH       4.000       18.000       72.00        20.000        80.00       38.380      153.52 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH       4.000       20.000       80.00        20.000        80.00       38.380      153.52 
 64202  FIELD OFFICE, TYPE B           LS         1.000      500.000      500.00       500.000       500.00     3500.000     3500.00 
 64301  TRAFFIC CONTROL                LS         1.000     1900.000     1900.00      1900.000      1900.00     1900.000     1900.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     560.000        2.350     1316.00         2.500      1400.00        2.200     1232.00 
 64601  PAVEMENT MARKING, 4-INCH, PAIN L.F.    2900.000        0.920     2668.00         0.350      1015.00        0.350     1015.00 
 64636  LOCATING NO-PASSING ZONES      MI.        0.110     1800.000      198.00       500.000        55.00      500.000       55.00 
 66501  SAWING EXISTING PAVEMENT       L.F.      54.000        5.000      270.00         5.000       270.00        5.000      270.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.     343.000        1.500      514.50        12.000      4116.00       22.000     7546.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL     3430.000        1.000     3430.00         1.000      3430.00        1.000     3430.00 
 
                                     PROPOSAL TOTAL.......             280792.64                  318308.75                331371.29 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
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 PROPOSAL: 20011009026 
 
              STATE PROJECT(S):  8010-32-71                            LOCATION  48/POLK         COUNTY 
                                 8010-32-72                                      LUCK - FREDERIC, VIL FREDERIC 
                                                                                 STH 35 
                                                                                 POLK COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  MONARCH PAVING, DIV. OF MATHY 
  BIDDER NO  2:  B. R. AMON & SONS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20405  REMOVING CURB AND GUTTER       L.F.     200.000        7.000     1400.00         7.000      1400.00        0.000        0.00 
 20411  REMOVING GUARDRAIL             L.F.     301.000        1.250      376.25         1.250       376.25        0.000        0.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     404.000        8.920     3603.68         8.600      3474.40        0.000        0.00 
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.   31165.000        1.100    34281.50         0.840     26178.60        0.000        0.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      500.000      500.00       300.000       300.00        0.000        0.00 
        8010-32-71 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      100.000      100.00       500.000       500.00        0.000        0.00 
        8010-32-72 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     9946.000        7.130    70914.98         7.630     75887.98        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    4949.000        1.000     4949.00         1.150      5691.35        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    29921.000        0.400    11968.40         0.450     13464.45        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     1795.000      165.000   296175.00       153.000    274635.00        0.000        0.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON    29921.000       10.600   317162.60        11.750    351571.75        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    19160.000        1.000    19160.00         1.000     19160.00        0.000        0.00 
 40729  PROFILE INDEX INCENTIVE, ASPHA DOL     4000.000        1.000     4000.00         1.000      4000.00        0.000        0.00 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.     200.000       17.000     3400.00        17.000      3400.00        0.000        0.00 
 61182  ADJUSTING MANHOLE COVERS       EACH       8.000      250.000     2000.00       250.000      2000.00        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.      25.000       16.000      400.00        16.000       400.00        0.000        0.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       7.000     1850.000    12950.00      1850.000     12950.00        0.000        0.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00        10.000        10.00        0.000        0.00 
        8010-32-71 
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000        1.000        1.00        10.000        10.00        0.000        0.00 
        8010-32-72 
 61910  MOBILIZATION                   LS         1.000     4200.000     4200.00      4250.000      4250.00        0.000        0.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     2500.000     2500.00      2500.000      2500.00        0.000        0.00 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     2950.000     2950.00      2950.000      2950.00        0.000        0.00 
        8010-32-71 
 64304  TRAFFIC CONTROL, PROJECT       LS         1.000     1000.000     1000.00      1000.000      1000.00        0.000        0.00 
        8010-32-72 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   63216.000        0.200    12643.20         0.200     12643.20        0.000        0.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     850.000        0.700      595.00         0.700       595.00        0.000        0.00 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   38692.000        0.260    10059.92         0.300     11607.60        0.000        0.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.      60.000        6.000      360.00         6.000       360.00        0.000        0.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   35361.000        0.130     4596.93         0.130      4596.93        0.000        0.00 
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH       7.000      475.000     3325.00       475.000      3325.00        0.000        0.00 
 
                                     PROPOSAL TOTAL.......             825573.46                  839237.51                     0.00 
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 PROPOSAL: 20011009027 
 
              STATE PROJECT(S):  4277-02-71                            LOCATION  59/SHEBOYGAN    COUNTY 
                                                                                 CITY SHEBOYGAN FALLS, CTH TT - CTH PPP 
                                                                                 CTH PP 
                                                                                 SHEBOYGAN COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT 
 
  BIDDER NO  1:  THE ZIGNEGO COMPANIES 
  BIDDER NO  2:  VINTON CONSTRUCTION COMPANY 
  BIDDER NO  3:  MUSSON BROS., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M        7.000      275.000     1925.00       275.000      1925.00      400.000     2800.00 
 20102  CLEARING                       25MM      46.000       10.000      460.00        10.000       460.00       12.000      552.00 
 20104  GRUBBING                       40M        7.000      275.000     1925.00       275.000      1925.00      400.000     2800.00 
 20105  GRUBBING                       25MM      46.000       10.000      460.00        10.000       460.00       12.000      552.00 
 20330  REMOVING OLD CULVERTS          EACH       4.000      234.000      936.00       234.000       936.00      100.000      400.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     8300.000     8300.00      8300.000      8300.00     8300.000     8300.00 
        11+900 
 20401  REMOVING PAVEMENT              M2       250.000        4.840     1210.00         4.840      1210.00        5.000     1250.00 
 20405  REMOVING CURB AND GUTTER       M         28.000        8.210      229.88         8.210       229.88       15.000      420.00 
 20410  REMOVING RAILROAD TRACK        M         84.000       49.290     4140.36        49.290      4140.36       30.000     2520.00 
 20411  REMOVING GUARDRAIL             M        307.000        3.280     1006.96         3.280      1006.96        3.280     1006.96 
 20414  REMOVING MANHOLES              EACH       3.000      200.000      600.00       125.000       375.00      300.000      900.00 
 20501  COMMON EXCAVATION              M3     17060.000        7.580   129314.80         7.580    129314.80        6.930   118225.80 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     6000.000     6000.00      6000.000      6000.00     6000.000     6000.00 
        B-59-172 
 21001  STRUCTURE BACKFILL             M3       330.000       14.000     4620.00        14.000      4620.00       14.000     4620.00 
 21301  FINISHING ROADWAY              LS         1.000     5000.000     5000.00      8000.000      8000.00     2500.000     2500.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     10990.000        8.490    93305.10         8.490     93305.10        8.250    90667.50 
 30420  CABC, OPEN GRADED NUMBER 2     MG      7210.000       10.150    73181.50         9.800     70658.00       10.800    77868.00 
 30424  SALVAGED ASPHALTIC PAVEMENT, B MG      5970.000        3.310    19760.70         3.310     19760.70        3.580    21372.60 
 30425  BREAKER RUN STONE              M3       738.000       14.630    10796.94        14.630     10796.94       11.650     8597.70 
 40301  QMP, ASPHALTIC MIXTURE         MG       948.000        1.500     1422.00         1.500      1422.00        1.500     1422.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG        57.000      210.000    11970.00       210.000     11970.00      210.000    11970.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T MG       948.000       85.000    80580.00        85.000     80580.00       85.000    80580.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL      610.000        1.000      610.00         1.000       610.00        1.000      610.00 
 41010  SALVAGED ASPHALTIC PAVEMENT    MG      6280.000        7.560    47476.80         7.560     47476.80        6.650    41762.00 
 41508  CONCRETE PAVEMENT, 200 MM      M2     21434.000       23.530   504342.02        23.000    492982.00       23.280   498983.52 
 41518  H.E.S. CONCRETE PAVEMENT, 200  M2       300.000       33.000     9900.00        27.120      8136.00       30.680     9204.00 
 41605  CONCRETE DRIVEWAY, 150 MM      M2       425.000       33.000    14025.00        36.500     15512.50       36.500    15512.50 
 41621  CONCRETE PAVEMENT APPROACH SLA M2        96.000      150.000    14400.00       140.000     13440.00      135.000    12960.00 
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 41665  CONCRETE PAVEMENT GAPS         EACH       8.000     1250.000    10000.00      1500.000     12000.00     1500.000    12000.00 
 50201  CONCRETE MASONRY, BRIDGES      M3       128.000      330.000    42240.00       330.000     42240.00      330.000    42240.00 
 50251  CONC MAS ANCHORS, TYPE L, NO.  EACH      60.000       20.000     1200.00        20.000      1200.00       20.000     1200.00 
 50261  CONCRETE MASONRY ANCHORS, TYPE EACH      52.000       20.000     1040.00        30.000      1560.00       25.000     1300.00 
 50265  PROTECTIVE SURFACE TREATMENT   M2        80.000        2.000      160.00         2.000       160.00        2.000      160.00 
 50504  HIGH STRENGTH BAR STEEL REINF. KG     13760.000        1.300    17888.00         1.300     17888.00        1.300    17888.00 
 50606  HIGH STRENGTH STRUCTURAL STEEL KG        20.000       16.000      320.00        16.000       320.00       16.000      320.00 
 51320  PIPE RAILING, STRUCTURE        LS         1.000     5500.000     5500.00      5500.000      5500.00     5500.000     5500.00 
        B-59-172 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        20.000       15.000      300.00        15.000       300.00       15.000      300.00 
 52001  CULVERT PIPE, CLASS III, 300 M M         18.000       59.190     1065.42        72.000      1296.00      110.000     1980.00 
 52059  APRON ENDWALLS FOR CULVERT PIP EACH       4.000       75.000      300.00       150.000       600.00      115.000      460.00 
 52261  RCCP, APRON ENDWALLS, 375 MM   EACH       2.000      375.000      750.00       517.500      1035.00      463.750      927.50 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH       1.000      540.000      540.00       640.650       640.65      697.500      697.50 
 52266  RCCP, APRON ENDWALLS, 750 MM   EACH       1.000      640.000      640.00       675.300       675.30      757.250      757.25 
 60133  CONCRETE CURB AND GUTTER, 750  M        358.000       45.000    16110.00        42.650     15268.70       39.360    14090.88 
 60205  CONCRETE SIDEWALK, 125 MM      M2      4229.000       24.500   103610.50        24.000    101496.00       24.000   101496.00 
 60305  TEMP PRECAST CONC BARR, CONTR  M        272.000       12.000     3264.00        12.000      3264.00       12.000     3264.00 
 60308  TEMP PRECAST CONC BARR, CONTR  M        136.000       12.000     1632.00        12.000      1632.00       12.000     1632.00 
 60602  HEAVY RIPRAP                   M3        80.000       43.250     3460.00        40.000      3200.00       40.000     3200.00 
 60604  MEDIUM RANDOM RIPRAP           M3        30.000       41.850     1255.50        41.850      1255.50       41.850     1255.50 
 60825  REINF CONC PIPE, CLASS III, SS M        365.000       82.000    29930.00        70.600     25769.00      128.650    46957.25 
 60826  REINF CONC PIPE, CLASS III, SS M        575.000       90.200    51865.00        77.600     44620.00      105.750    60806.25 
 60827  REINF CONC PIPE, CLASS III, SS M        514.000      102.700    52787.80        86.800     44615.20      141.000    72474.00 
 60828  REINF CONC PIPE, CLASS III, SS M        111.000      123.800    13741.80       108.650     12060.15      224.050    24869.55 
 60829  REINF CONC PIPE, CLASS III, SS M        495.000      124.160    61459.20       113.000     55935.00      164.000    81180.00 
 60830  REINF CONC PIPE, CLASS III, SS M        155.000      142.550    22095.25       131.600     20398.00      168.500    26117.50 
 60831  REINF CONC PIPE, CLASS III, SS M        258.000      157.440    40619.52       146.450     37784.10      242.500    62565.00 
 61110  MANHOLES, TYPE 1               EACH      17.000      920.000    15640.00       875.000     14875.00      735.000    12495.00 
 61112  MANHOLES, TYPE 3               EACH      19.000     1800.000    34200.00      2110.000     40090.00     2000.000    38000.00 
 61122  INLETS, TYPE 3                 EACH      53.000      565.000    29945.00       510.000     27030.00      550.000    29150.00 
 61123  INLETS, TYPE 8                 EACH       6.000      895.000     5370.00       840.000      5040.00      875.000     5250.00 
 61151  MANHOLE COVERS, TYPE J         EACH      34.000      205.000     6970.00       220.000      7480.00      275.000     9350.00 
 61153  MANHOLE COVERS, TYPE L         EACH       1.000      140.000      140.00       155.000       155.00      200.000      200.00 
 61167  INLET COVERS, TYPE H           EACH      54.000      295.000    15930.00       300.000     16200.00      350.000    18900.00 
 61170  INLET COVERS, TYPE MS          EACH       6.000      225.000     1350.00       225.000      1350.00      385.000     2310.00 
 61182  ADJUSTING MANHOLE COVERS       EACH      26.000      325.000     8450.00       450.000     11700.00      125.000     3250.00 
 61201  PIPE UNDERDRAIN, 150 MM        M       4445.000        6.460    28714.70         6.460     28714.70        7.450    33115.25 
 61212  PIPE UNDERDRAIN, UNPERFORATED, M          7.000       31.210      218.47        31.210       218.47       13.120       91.84 
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 61407  STEEL THRIE BEAM STRUCTURE APP M         40.400      105.310     4254.52       105.310      4254.52      105.310     4254.52 
 61408  STEEL PLATE BEAM GUARD, CLASS  M         11.400       33.200      378.48        33.200       378.48       32.200      367.08 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1810.000     7240.00      1810.000      7240.00     1810.000     7240.00 
 61910  MOBILIZATION                   LS         1.000    57000.000    57000.00    113500.000    113500.00   100000.000   100000.00 
 62203  ASPHALTIC FLUMES               M2        12.000       64.000      768.00        64.000       768.00       64.000      768.00 
 62302  DUST CONTROL SURFACE TREATMENT M2     33250.000        0.200     6650.00         0.450     14962.50        0.200     6650.00 
 62401  WATER                          KL       593.000        3.700     2194.10         3.700      2194.10        6.000     3558.00 
 62501  TOPSOIL                        M2     13800.000        1.680    23184.00         1.680     23184.00        2.400    33120.00 
 62702  MULCHING                       M2     13800.000        0.090     1242.00         0.090      1242.00        0.090     1242.00 
 62811  EROSION BALES, DELIVERED       EACH     230.000        4.250      977.50         4.250       977.50        4.250      977.50 
 62812  EROSION BALES, INSTALLED       EACH     230.000        4.250      977.50         4.250       977.50        4.250      977.50 
 62815  SILT FENCE, DELIVERED          M       2400.000        2.460     5904.00         2.460      5904.00        2.460     5904.00 
 62816  SILT FENCE, INSTALLED          M       2400.000        2.460     5904.00         2.460      5904.00        2.480     5952.00 
 62817  SILT FENCE MAINTENANCE         M       4800.000        0.320     1536.00         0.320      1536.00        0.320     1536.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      200.000      400.00       200.000       400.00      200.000      400.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      200.000      400.00       200.000       400.00      200.000      400.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2      2200.000        0.710     1562.00         0.710      1562.00        0.710     1562.00 
 62825  EROSION MAT, INSTALLED, CLASS  M2      2200.000        0.710     1562.00         0.710      1562.00        0.710     1562.00 
 62860  TURBIDITY BARRIERS             M2         9.000       31.100      279.90        31.100       279.90       31.100      279.90 
 62870  INLET PROTECTION, TYPE A       EACH       6.000       58.500      351.00        58.500       351.00       58.500      351.00 
 62872  INLET PROTECTION, TYPE C       EACH      54.000       30.000     1620.00        30.000      1620.00       30.000     1620.00 
 62905  FERTILIZER, TYPE B             KG       485.000        0.700      339.50         0.700       339.50        0.700      339.50 
 63009  SEEDING, MIXTURE NO. 20        KG       210.000        8.710     1829.10         8.710      1829.10        8.710     1829.10 
 63110  LAWN SOD                       M2       100.000        9.560      956.00         9.560       956.00        9.560      956.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     8000.000     8000.00      7000.000      7000.00     5000.000     5000.00 
 64210  FIELD LABORATORY               LS         1.000      500.000      500.00      2000.000      2000.00     3000.000     3000.00 
 64301  TRAFFIC CONTROL                LS         1.000     4160.000     4160.00      4160.000      4160.00     4160.000     4160.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   13404.000        0.300     4021.20         0.300      4021.20        0.300     4021.20 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    1034.000        1.000     1034.00         1.000      1034.00        1.000     1034.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    1360.000        0.260      353.60         0.260       353.60        0.260      353.60 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS     270.000        0.280       75.60         0.280        75.60        0.280       75.60 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    4674.000        1.000     4674.00         1.000      4674.00        1.000     4674.00 
 64501  GEOTEXTILE FABRIC, TYPE SAS    M2      1280.000        1.290     1651.20         1.290      1651.20        2.500     3200.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2      8340.000        2.300    19182.00         2.300     19182.00        2.090    17430.60 
 64505  GEOTEXTILE FABRIC, TYPE R      M2        55.000        2.390      131.45         2.390       131.45        2.390      131.45 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       170.000        2.390      406.30         3.000       510.00        2.390      406.30 
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M        136.000        3.140      427.04         3.500       476.00        5.000      680.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH     102.000       90.000     9180.00        85.000      8670.00       85.000     8670.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M       2455.000        2.450     6014.75         2.250      5523.75        2.250     5523.75 
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 65050  CONSTRUCTION STAKING, CABC     M        189.000        3.550      670.95         5.500      1039.50        5.500     1039.50 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000      950.000      950.00       950.000       950.00      950.000      950.00 
        B-59-172 
 65070  CONSTRUCTION STAKING, CONCRETE M       2266.000        4.950    11216.70         2.650      6004.90        2.650     6004.90 
 66501  SAWING EXISTING PAVEMENT       M        172.600        3.610      623.09         3.610       623.09        2.620      452.21 
 90001  MISC                           M       4270.000       21.500    91805.00        27.850    118919.50       30.970   132241.90 
        90001A - CONCRETE CURB AND GUT 
        750MM, INTEGRAL 
 90001  MISC                           M        341.800       56.450    19294.61        67.400     23037.32       63.050    21550.49 
        90001B - STORM SEWER LATERALS, 
 90001  MISC                           M         39.000      145.000     5655.00       147.700      5760.30      161.350     6292.65 
        90001C - SANITARY LATERAL, 100 
 90001  MISC                           M         29.000       82.000     2378.00        93.850      2721.65      193.850     5621.65 
        90001D - HYDRANT LEAD, 150MM 
 90001  MISC                           M         39.000       95.000     3705.00        66.150      2579.85      131.050     5110.95 
        90001E - WATER SERVICE, 25MM 
 90001  MISC                           M         48.800       36.000     1756.80        36.000      1756.80       36.000     1756.80 
        90001F - THRIE BEAM BRIDGE RAI 
 90002  MISC                           M2       190.000      135.000    25650.00       135.000     25650.00      135.000    25650.00 
        90002A - TEMPORARY SHORING 
 90002  MISC                           M2        21.000      100.000     2100.00       108.000      2268.00      108.000     2268.00 
        90002B - REINFORCED CONCRETE S 
        APPROACH SLAB 
 90003  MISC                           M3      2370.000       23.800    56406.00        23.800     56406.00        6.250    14812.50 
        90003A - UTILITY TRENCH RECOMP 
 90004  MISC                           LS         1.000    48000.000    48000.00     48000.000     48000.00    48000.000    48000.00 
        90004A - PREFABRICATED BRIDGE, 
 90005  MISC                           EACH       3.000      615.000     1845.00       540.000      1620.00      750.000     2250.00 
        90005A - GATE VALVE AND VALVE 
 90005  MISC                           EACH       3.000     1635.000     4905.00      1480.000      4440.00     1550.000     4650.00 
        90005B - HYDRANTS 
 90005  MISC                           EACH      10.000      150.000     1500.00       175.000      1750.00       75.000      750.00 
        90005C - ADJUSTING VALVE BOXES 
 90005  MISC                           EACH       2.000      200.000      400.00       180.000       360.00      350.000      700.00 
        90005D - DUCTILE IRON, 11 1/4 
        BENDS, 150MM 
 90020  MISC                           VM         2.000      300.000      600.00       110.000       220.00      150.000      300.00 
        90020A - SANITARY RISER, 100MM 
 90365  QMP, BASE COURSES              MG     18200.000        0.240     4368.00         0.240      4368.00        0.260     4732.00 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 90421  QMP, AGGREGATE FOR CONCRETE PA M2     21830.000        0.140     3056.20         0.140      3056.20        0.140     3056.20 
 90590  PIPE GRATES                    EACH       2.000      315.000      630.00       300.000       600.00      500.000     1000.00 
 
                                     PROPOSAL TOTAL.......            2153436.31                 2205034.82               2291503.20 
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 PROPOSAL: 20011009028 
 
              STATE PROJECT(S):  1030-16-70                            LOCATION  40/MILWAUKEE    COUNTY 
                                 1228-00-64                                      N-S FREEWAY REPAIRS 
                                 1228-00-70                                      I 43 
                                 1228-09-70                                      MILWAUKEE COUNTY 
              TYPE OF WORK: GENERAL2CONSTRUCTION 
                                 1228-09-92 
  BIDDER NO  1:  THE ZIGNEGO COMPANIES 
  BIDDER NO  2:  PAYNE & DOLAN, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       I.D.      90.000       10.000      900.00        20.000      1800.00        0.000        0.00 
 20105  GRUBBING                       I.D.      90.000       10.000      900.00        20.000      1800.00        0.000        0.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000   100000.000   100000.00    100000.000    100000.00        0.000        0.00 
        12+18.86 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000   150000.000   150000.00    150000.000    150000.00        0.000        0.00 
        22+09 
 20401  REMOVING PAVEMENT              S.Y.    4555.000        7.000    31885.00         6.000     27330.00        0.000        0.00 
 20405  REMOVING CURB AND GUTTER       L.F.    5178.000        6.000    31068.00         5.000     25890.00        0.000        0.00 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.     606.000       10.000     6060.00         6.000      3636.00        0.000        0.00 
 20408  REMOVING MASONRY               C.Y.       1.000      900.000      900.00       250.000       250.00        0.000        0.00 
 20411  REMOVING GUARDRAIL             L.F.     562.500        2.000     1125.00         2.000      1125.00        0.000        0.00 
 20412  REMOVING FENCE                 L.F.    1735.000        3.500     6072.50         1.500      2602.50        0.000        0.00 
 20416  REMOVING INLETS                EACH       4.000      300.000     1200.00       500.000      2000.00        0.000        0.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.    6945.000       20.000   138900.00        20.000    138900.00        0.000        0.00 
 20421  REMOVING ASPHALTIC SURFACE, MI TON    21285.000       15.850   337367.25        15.850    337367.25        0.000        0.00 
 20422  REMOVING CONCRETE BASES        EACH      69.000      162.020    11179.38       100.000      6900.00        0.000        0.00 
 20423  REMOVING CONCRETE SLOPE PAVING S.Y.     446.000       15.000     6690.00        15.000      6690.00        0.000        0.00 
 20482  ABANDONING INLETS              EACH       3.000      300.000      900.00       350.000      1050.00        0.000        0.00 
 20501  COMMON EXCAVATION              C.Y.    5014.000       17.000    85238.00        13.000     65182.00        0.000        0.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2500.000     2500.00      2500.000      2500.00        0.000        0.00 
        B-40-72 
 20901  GRANULAR BACKFILL              C.Y.       1.000      100.000      100.00       150.000       150.00        0.000        0.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000    15000.000    15000.00     11000.000     11000.00        0.000        0.00 
        1228-09-70 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     5000.000     5000.00     11000.000     11000.00        0.000        0.00 
        1228-09-92 
 21304  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00     11000.000     11000.00        0.000        0.00 
        1228-00-64 
 21305  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00     11000.000     11000.00        0.000        0.00 
        1228-00-70 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     2075.000       18.000    37350.00        15.000     31125.00        0.000        0.00 
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 30728  H.E.S. CONCRETE BASE COURSE, 8 S.Y.     635.000       40.000    25400.00        37.970     24110.95        0.000        0.00 
 30729  H.E.S. CONCRETE BASE COURSE, 9 S.Y.     335.000       43.000    14405.00        81.060     27155.10        0.000        0.00 
 30822  SPECIAL HE STRENGTH BASE PATCH S.Y.   12879.000       68.000   875772.00        89.100   1147518.90        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.   11913.000        1.450    17273.85         1.450     17273.85        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    41200.000        1.250    51500.00         1.250     51500.00        0.000        0.00 
 40724  ASPHALTIC CONCRETE PAVEMENT, T TON     7200.000       40.750   293400.00        40.750    293400.00        0.000        0.00 
 40725  ASPHALTIC CONCRETE PAVEMENT, T TON    34000.000       37.600  1278400.00        37.600   1278400.00        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    26375.000        1.000    26375.00         1.000     26375.00        0.000        0.00 
 41102  ASPHALTIC SURFACE, PATCHING    TON       60.000      275.000    16500.00       275.000     16500.00        0.000        0.00 
 41506  CONCRETE PAVEMENT, 6-INCH      S.Y.    1657.000       27.000    44739.00        38.710     64142.47        0.000        0.00 
 41509  CONCRETE PAVEMENT, 9-INCH      S.Y.    2226.000       33.000    73458.00        39.250     87370.50        0.000        0.00 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.      60.000      160.000     9600.00        98.000      5880.00        0.000        0.00 
 41653  PAVEMENT TIES                  EACH    7402.000        6.000    44412.00         8.340     61732.68        0.000        0.00 
 41654  DOWEL BARS                     EACH   28716.000        9.000   258444.00        10.580    303815.28        0.000        0.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.    1601.000      435.000   696435.00       435.000    696435.00        0.000        0.00 
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000    15000.000    15000.00     15000.000     15000.00        0.000        0.00 
        B-40-116 
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000    25000.000    25000.00     25000.000     25000.00        0.000        0.00 
        B-40-72 
 50233  EXPANSION DEVICE, STRUCTURE    LS         1.000    25000.000    25000.00     25000.000     25000.00        0.000        0.00 
        B-40-78 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.   10965.000        1.500    16447.50         1.500     16447.50        0.000        0.00 
 50511  COATED HIGH STR BAR STL REINF, LB.   272570.000        0.540   147187.80         0.540    147187.80        0.000        0.00 
 50601  STRUCTURAL CARBON STEEL        LB.     3820.000        4.500    17190.00         4.500     17190.00        0.000        0.00 
 50632  WELDED STUD SHEAR CONNECTORS,  EACH   12822.000        1.850    23720.70         1.850     23720.70        0.000        0.00 
 50660  EXPANSION BEARING ASSEMBLIES,  EACH      40.000      750.000    30000.00       750.000     30000.00        0.000        0.00 
        B-40-72 
 50661  EXPANSION BEARING ASSEMBLIES,  EACH      20.000      870.000    17400.00       870.000     17400.00        0.000        0.00 
        B-40-78 
 50903  PREPARATION, DECKS, TYPE 1     S.Y.     665.000       45.000    29925.00        45.000     29925.00        0.000        0.00 
 50904  PREPARATION, DECKS, TYPE 2     S.Y.      80.000       45.000     3600.00        45.000      3600.00        0.000        0.00 
 50905  CLEANING, DECKS                S.Y.    1485.000        7.000    10395.00         7.000     10395.00        0.000        0.00 
 50910  JOINT REPAIR                   S.Y.      85.000      400.000    34000.00       400.000     34000.00        0.000        0.00 
 50912  CURB REPAIR                    L.F.     720.000       20.000    14400.00        20.000     14400.00        0.000        0.00 
 50915  CONCRETE SURFACE REPAIR        S.F.    4158.000       40.000   166320.00        40.000    166320.00        0.000        0.00 
 50920  FULL DEPTH DECK REPAIR         S.Y.      35.000      125.000     4375.00       125.000      4375.00        0.000        0.00 
 50925  CONCRETE MASONRY, OVERLAY, DEC C.Y.     382.000      325.000   124150.00       325.000    124150.00        0.000        0.00 
 51405  FLOOR DRAINS, TYPE GC          EACH       4.000     1000.000     4000.00      1000.000      4000.00        0.000        0.00 
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH       1.000     1000.000     1000.00       800.000       800.00        0.000        0.00 
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 60113  CONCRETE GUTTER 24-INCH        L.F.    4665.000       10.000    46650.00        16.250     75806.25        0.000        0.00 
 60124  CONCRETE CURB AND GUTTER, 31-I L.F.    2360.500       16.000    37768.00        18.580     43858.09        0.000        0.00 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.      45.000       27.000     1215.00        28.000      1260.00        0.000        0.00 
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.    5640.000        4.000    22560.00         4.020     22672.80        0.000        0.00 
 60206  CONCRETE SIDEWALK, 6-INCH      S.F.     120.000        6.000      720.00         6.100       732.00        0.000        0.00 
 60302  CONCRETE BARRIER, SINGLE-FACED L.F.     794.000      150.000   119100.00        96.500     76621.00        0.000        0.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.    2550.000        5.000    12750.00         5.000     12750.00        0.000        0.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    3100.000        2.000     6200.00         2.000      6200.00        0.000        0.00 
 60404  SLOPE PAVING, CONCRETE         S.Y.     446.000       35.000    15610.00        35.000     15610.00        0.000        0.00 
 60602  HEAVY RIPRAP                   C.Y.     100.000       60.000     6000.00        75.000      7500.00        0.000        0.00 
 60850  REINF CONC PIPE, CLASS IV, SS, L.F.     375.000      150.000    56250.00        55.000     20625.00        0.000        0.00 
 60851  REINF CONC PIPE, CLASS IV, SS, L.F.      36.000      200.000     7200.00        60.000      2160.00        0.000        0.00 
 60928  RELAID STORM SEWER, 24-INCH    L.F.       8.000      500.000     4000.00       100.000       800.00        0.000        0.00 
 61128  RECONSTRUCTING MANHOLES        EACH      53.000     1100.000    58300.00      1500.000     79500.00        0.000        0.00 
 61129  RECONSTRUCTING INLETS          EACH     217.000      900.000   195300.00      1400.000    303800.00        0.000        0.00 
 61154  MANHOLE COVERS, TYPE M         EACH       1.000     1000.000     1000.00       500.000       500.00        0.000        0.00 
 61155  MANHOLE COVERS, TYPE Q         EACH       5.000      500.000     2500.00       500.000      2500.00        0.000        0.00 
 61165  INLET COVERS, TYPE F           EACH      14.000      750.000    10500.00       800.000     11200.00        0.000        0.00 
 61174  INLET COVERS, TYPE W           EACH      12.000      725.000     8700.00       685.000      8220.00        0.000        0.00 
 61175  INLET COVERS, TYPE X           EACH      31.000      400.000    12400.00       500.000     15500.00        0.000        0.00 
 61178  INLET COVERS, TYPE GM          EACH       4.000      700.000     2800.00       500.000      2000.00        0.000        0.00 
 61179  INLET COVERS, TYPE S           EACH       4.000      400.000     1600.00       400.000      1600.00        0.000        0.00 
 61182  ADJUSTING MANHOLE COVERS       EACH      44.000      600.000    26400.00       500.000     22000.00        0.000        0.00 
 61183  ADJUSTING INLET COVERS         EACH      37.000      550.000    20350.00       500.000     18500.00        0.000        0.00 
 61188  INLETS, TYPE 35                EACH      11.000     2300.000    25300.00      1500.000     16500.00        0.000        0.00 
 61191  INLETS, TYPE 39                EACH       4.000     2500.000    10000.00      1800.000      7200.00        0.000        0.00 
 61198  SALVAGED INLET COVERS          EACH       9.000      250.000     2250.00       300.000      2700.00        0.000        0.00 
 61237  PIPE UNDERDRAIN, WRAPPED, 8-IN L.F.    1725.000       15.000    25875.00        10.000     17250.00        0.000        0.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     759.000       35.000    26565.00        28.500     21631.50        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     612.500       13.000     7962.50        12.000      7350.00        0.000        0.00 
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       4.000      650.000     2600.00       500.000      2000.00        0.000        0.00 
 61423  IMPACT ATTENUATORS             EACH       2.000     6400.000    12800.00      8937.000     17874.00        0.000        0.00 
 61425  PORTABLE CRASH CUSHIONS, DELIV EACH       2.000     4300.000     8600.00      3000.000      6000.00        0.000        0.00 
 61426  PORTABLE CRASH CUSHIONS, INSTA EACH       4.000      500.000     2000.00      1000.000      4000.00        0.000        0.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      27.000     1950.000    52650.00      1850.000     49950.00        0.000        0.00 
 61612  CHAIN LINK FENCE, 6 FT.        L.F.     275.000       15.200     4180.00        15.200      4180.00        0.000        0.00 
 61620  CHAIN LINK FENCE, GATES,       EACH       2.000      600.000     1200.00       600.000      1200.00        0.000        0.00 
        3-FT, 6-INCH 
 61621  CHAIN LINK FENCE, GATES,       EACH       1.000      800.000      800.00       800.000       800.00        0.000        0.00 
        12-FOOT 
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 61910  MOBILIZATION                   LS         1.000  1552000.000  1552000.00   1407818.000   1407818.00        0.000        0.00 
 62501  TOPSOIL                        S.Y.    7842.000        3.000    23526.00         3.000     23526.00        0.000        0.00 
 62702  MULCHING                       S.Y.   10542.000        0.140     1475.88         0.140      1475.88        0.000        0.00 
 62815  SILT FENCE, DELIVERED          L.F.    1380.000        1.000     1380.00         0.900      1242.00        0.000        0.00 
 62816  SILT FENCE, INSTALLED          L.F.    1380.000        1.000     1380.00         0.900      1242.00        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         L.F.    1380.000        0.500      690.00         0.090       124.20        0.000        0.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       8.000      200.000     1600.00       200.000      1600.00        0.000        0.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       8.000      250.000     2000.00       250.000      2000.00        0.000        0.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    3585.000        0.650     2330.25         0.750      2688.75        0.000        0.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    3585.000        0.650     2330.25         0.750      2688.75        0.000        0.00 
 62870  INLET PROTECTION, TYPE A       EACH      17.000       80.000     1360.00        75.000      1275.00        0.000        0.00 
 62871  INLET PROTECTION, TYPE B       EACH      48.000       45.000     2160.00        32.000      1536.00        0.000        0.00 
 62872  INLET PROTECTION, TYPE C       EACH      15.000       50.000      750.00        40.000       600.00        0.000        0.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.     180.000        6.000     1080.00         6.000      1080.00        0.000        0.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.     180.000        6.000     1080.00         6.000      1080.00        0.000        0.00 
 62902  FERTILIZER, TYPE A             CWT.       4.980       35.000      174.30        50.000       249.00        0.000        0.00 
 63003  SEEDING, TEMPORARY             LB.       26.000        3.450       89.70         5.000       130.00        0.000        0.00 
 63010  SEEDING, MIXTURE NO. 30        LB.      149.000        5.500      819.50         6.000       894.00        0.000        0.00 
 63413  WOOD POSTS, 4X6-INCH X 18-FT.  EACH      13.000       70.000      910.00        59.000       767.00        0.000        0.00 
 63415  WOOD POSTS, 4X6-INCH X 22-FT.  EACH      13.000       80.000     1040.00        72.500       942.50        0.000        0.00 
 63502  HIGH-STRENGTH STRUCT STEEL, SI LB.     2913.000        2.250     6554.25         2.550      7428.15        0.000        0.00 
 63601  CONCRETE MASONRY, SIGN SUPPORT C.Y.      46.400      525.000    24360.00       700.000     32480.00        0.000        0.00 
 63605  BAR STEEL REINFORCEMENT, SIGN  LB.      392.000        1.500      588.00         2.400       940.80        0.000        0.00 
 63610  HIGH-STRNGTH BAR STL REINF, SI LB.     3685.000        1.500     5527.50         2.420      8917.70        0.000        0.00 
 63701  SIGNS, TYPE I                  S.F.     285.000       18.750     5343.75        21.000      5985.00        0.000        0.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     240.000       13.250     3180.00        15.000      3600.00        0.000        0.00 
 63821  MOVING SIGNS, TYPE I           EACH       6.000      375.000     2250.00       349.000      2094.00        0.000        0.00 
 63822  MOVING SIGNS, TYPE II          EACH      11.000       50.000      550.00        80.000       880.00        0.000        0.00 
 63827  REMOVING SIGNS, TYPE II        EACH       3.000       30.000       90.00        35.000       105.00        0.000        0.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH       2.000       25.000       50.00        40.000        80.00        0.000        0.00 
 63831  REMOVING STRUCTURAL STEEL SIGN EACH       2.000      350.000      700.00       500.000      1000.00        0.000        0.00 
 63832  REVISING SIGNS, TYPE I         EACH       1.000      500.000      500.00       300.000       300.00        0.000        0.00 
 63840  MOVING SMALL SIGN SUPPORTS     EACH       1.000       50.000       50.00        75.000        75.00        0.000        0.00 
 64101  SIGN BRDG SNGL POLE SGN SUP 1  LS         1.000    21000.000    21000.00     17200.000     17200.00        0.000        0.00 
        S-40-381 
 64102  SIGN BRDG SNGL POLE SGN SUP 1  LS         1.000    21000.000    21000.00     17200.000     17200.00        0.000        0.00 
        S-40-383 
 64166  SIGN BRIDGE, STRUCTURE         LS         1.000    38000.000    38000.00     30310.000     30310.00        0.000        0.00 
        S-40-424 
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 64302  TRAFFIC CONTROL, PROJECT       LS         1.000    97000.000    97000.00    245300.000    245300.00        0.000        0.00 
        1228-09-70 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000    97000.000    97000.00      6000.000      6000.00        0.000        0.00 
        1228-09-92 
 64304  TRAFFIC CONTROL, PROJECT       LS         1.000    97000.000    97000.00     23000.000     23000.00        0.000        0.00 
        1228-00-64 
 64305  TRAFFIC CONTROL, PROJECT       LS         1.000    97000.000    97000.00     11500.000     11500.00        0.000        0.00 
        1228-00-70 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS    1253.000       20.000    25060.00        25.000     31325.00        0.000        0.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   49405.000        0.300    14821.50         0.750     37053.75        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    6493.000        0.500     3246.50         2.000     12986.00        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    1436.000        1.000     1436.00         1.000      1436.00        0.000        0.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS   30652.000        0.500    15326.00         0.300      9195.60        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   14934.000        1.000    14934.00         0.600      8960.40        0.000        0.00 
 64327  TRAFFIC CONTROL, SIGNS, FIXED  S.F.    3858.000        8.000    30864.00        17.000     65586.00        0.000        0.00 
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     160.000       24.000     3840.00        25.000      4000.00        0.000        0.00 
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     160.000        5.000      800.00         5.000       800.00        0.000        0.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     100.000        5.000      500.00         5.000       500.00        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  100297.000        0.670    67198.99         0.670     67198.99        0.000        0.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.   17467.000        1.200    20960.40         1.200     20960.40        0.000        0.00 
 64635  PAVEMENT MARKING, RAISED MARKE EACH     881.000       43.000    37883.00        43.000     37883.00        0.000        0.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.    7418.000        0.500     3709.00         0.400      2967.20        0.000        0.00 
 64706  PVMT MRKNG, STOP LINE, 12-INCH L.F.      30.000        6.500      195.00         6.500       195.00        0.000        0.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.      50.000        9.000      450.00         9.000       450.00        0.000        0.00 
 64714  PVMT MRKNG, STOP LINE, 24-INCH L.F.     152.000       10.000     1520.00        10.000      1520.00        0.000        0.00 
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.     416.000        5.000     2080.00         5.000      2080.00        0.000        0.00 
 64722  PVMT MRKNG, CROSSWALK, 12-INCH L.F.     430.000        6.500     2795.00         6.500      2795.00        0.000        0.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       8.000      160.000     1280.00       160.000      1280.00        0.000        0.00 
 64738  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000      180.000      360.00       180.000       360.00        0.000        0.00 
 64742  PAVEMENT MARKING, ARROWS, TYPE EACH       5.000      160.000      800.00       160.000       800.00        0.000        0.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       8.000      160.000     1280.00       160.000      1280.00        0.000        0.00 
 64770  PVMT MRKNG, DIAGONAL, 12-INCH, L.F.    7118.000        4.350    30963.30         4.350     30963.30        0.000        0.00 
 64774  PVMT MRKNG, DIAGONAL, 24-INCH, L.F.    1890.000        9.000    17010.00         9.000     17010.00        0.000        0.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.    1005.000        5.000     5025.00         5.000      5025.00        0.000        0.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   97561.000        0.350    34146.35         0.200     19512.20        0.000        0.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.   30863.000        0.950    29319.85         1.000     30863.00        0.000        0.00 
 64907  TEMP PVMT MRKNG, CHANNELIZING, L.F.   15685.000        0.700    10979.50         0.300      4705.50        0.000        0.00 
 64908  TEMP PVMT MRKG CHAN 8-IN REMOV L.F.     830.000        1.900     1577.00         2.000      1660.00        0.000        0.00 
 64910  TEMP PVMT MRKG STOP LNE 12IN R L.F.      22.000        2.850       62.70         3.000        66.00        0.000        0.00 
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 64921  TEMP PVMT MRKNG, RAISED MARKER EACH     209.000        3.000      627.00         3.000       627.00        0.000        0.00 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.    7860.000        4.860    38199.60         4.860     38199.60        0.000        0.00 
 65220  NONMETALLIC CONDUIT, SCHEDULE  L.F.      40.000        5.870      234.80         5.870       234.80        0.000        0.00 
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.   11035.000        5.160    56940.60         5.160     56940.60        0.000        0.00 
 65235  CONDUIT, SPECIAL, 2-INCH       L.F.     900.000       13.990    12591.00        13.990     12591.00        0.000        0.00 
 65237  CONDUIT, SPECIAL, 3-INCH       L.F.    3535.000       15.820    55923.70        15.820     55923.70        0.000        0.00 
 65250  LOOP DETECTOR CONDUIT          L.F.    3123.000        4.320    13491.36         4.320     13491.36        0.000        0.00 
 65255  LOOP DETECTOR SLOTS            L.F.    2292.000       14.040    32179.68        14.040     32179.68        0.000        0.00 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH      51.000      500.700    25535.70       500.700     25535.70        0.000        0.00 
 65307  PULL BOXES, STEEL, GROUNDED, 2 EACH      49.000      536.560    26291.44       536.660     26296.34        0.000        0.00 
 65401  CONCRETE BASES, TYPE 1         EACH       3.000      450.050     1350.15       450.050      1350.15        0.000        0.00 
 65403  CONCRETE BASES, TYPE 5         EACH       1.000      508.100      508.10       508.100       508.10        0.000        0.00 
 65404  CONCRETE BASES, TYPE 7         EACH      50.000      641.200    32060.00       641.200     32060.00        0.000        0.00 
 65418  CONCRETE CONTROL CABINET BASES EACH       2.000     1227.100     2454.20      1227.100      2454.20        0.000        0.00 
 65430  TRNSFRMR BASE STD, 11 1/2-IN B EACH       3.000      203.310      609.93       203.310       609.93        0.000        0.00 
 65432  TRNSFRMR BASE BRKAWAY, 15-17 I EACH      45.000      267.180    12023.10       267.180     12023.10        0.000        0.00 
 65502  CABLE IN DUCT, 2 CONDUCTOR, NO L.F.    4265.000        3.060    13050.90         3.060     13050.90        0.000        0.00 
 65507  CABLE IN DUCT, 3 CONDUCTOR, NO L.F.    9253.000        3.220    29794.66         3.220     29794.66        0.000        0.00 
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO L.F.     490.000        0.630      308.70         0.630       308.70        0.000        0.00 
 65526  TRAFF SIGNAL CABLE, 7 CONDUCTO L.F.      45.000        0.720       32.40         0.720        32.40        0.000        0.00 
 65530  TRAFF SIGNAL CABLE, 12 CONDUCT L.F.     260.000        0.980      254.80         0.980       254.80        0.000        0.00 
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA L.F.   10810.000        0.520     5621.20         0.520      5621.20        0.000        0.00 
 65566  ELECTRICAL WIRE, LIGHTING, NO. L.F.   34206.000        0.360    12314.16         0.360     12314.16        0.000        0.00 
 65567  ELECTRICAL WIRE, LIGHTING, NO. L.F.     180.000        0.660      118.80         0.660       118.80        0.000        0.00 
 65568  ELECTRICAL WIRE, LIGHTING, NO. L.F.   26075.000        0.580    15123.50         0.580     15123.50        0.000        0.00 
 65569  ELECTRICAL WIRE, LIGHTING, NO. L.F.    3710.000        0.580     2151.80         0.680      2522.80        0.000        0.00 
 65570  ELECTRICAL WIRE, LIGHTING, NO. L.F.    1530.000        0.830     1269.90         0.830      1269.90        0.000        0.00 
 65571  ELECTRICAL WIRE, LIGHTING, NO. L.F.    1855.000        0.960     1780.80         0.980      1817.90        0.000        0.00 
 65572  ELECTRICAL WIRE, LIGHTING, NO. L.F.     885.000        1.220     1079.70         1.220      1079.70        0.000        0.00 
 65580  LOOP DETECTOR LEAD IN CABLE    L.F.   26730.000        0.690    18443.70         0.690     18443.70        0.000        0.00 
 65585  LOOP DETECTOR WIRE             L.F.    8712.000        0.710     6185.52         0.710      6185.52        0.000        0.00 
 65645  ELEC SERV MAIN LUGS ONLY METER LS         1.000     1067.500     1067.50      1067.500      1067.50        0.000        0.00 
        HL-40-KF 
 65646  ELEC SERV MAIN LUGS ONLY METER LS         1.000     1067.500     1067.50      1067.500      1067.50        0.000        0.00 
        HL-40-CT 
 65705  POLES, TYPE 5                  EACH       8.000      948.800     7590.40       948.800      7590.40        0.000        0.00 
 65707  POLES, TYPE 7                  EACH      50.000     1158.100    57905.00      1158.100     57905.00        0.000        0.00 
 65711  POLES, TYPE A                  EACH       6.000     1342.500     8055.00      1342.500      8055.00        0.000        0.00 
 65911  LUMINAIRES, UNDERDECK, 100 WAT EACH      36.000      347.450    12508.20       347.450     12508.20        0.000        0.00 
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 65915  LUMINAIRES, SIGN LIGHTING      EACH       4.000      688.800     2755.20       688.800      2755.20        0.000        0.00 
 65926  LUMINAIRE ARMS, SINGLE MEMBER, EACH       8.000      101.960      815.68       101.960       815.68        0.000        0.00 
 65928  LUMINAIRE ARMS, SINGLE MEMBER, EACH     136.000       80.960    11010.56        80.960     11010.56        0.000        0.00 
 65929  LUMINAIRE ARMS, SINGLE MEMBER, EACH      15.000      113.960     1709.40       113.960      1709.40        0.000        0.00 
 65930  LUMINAIRE ARMS, SINGLE MEMBER, EACH      29.000      150.440     4362.76       150.440      4362.76        0.000        0.00 
 65931  LUMINAIRE ARMS, SINGLE MEMBER, EACH       4.000      198.050      792.20       198.050       792.20        0.000        0.00 
 65938  LUMNR ARMS TRUSS TYP 6-IN CLMP EACH       3.000      342.750     1028.25       342.750      1028.25        0.000        0.00 
 65945  SIGN LIGHTING,                 LS         1.000     1555.400     1555.40      1555.400      1555.40        0.000        0.00 
        S-40-224 
 65946  SIGN LIGHTING,                 LS         1.000     1555.400     1555.40      1555.400      1555.40        0.000        0.00 
        S-40-381 
 65947  SIGN LIGHTING,                 LS         1.000     1555.400     1555.40      1555.400      1555.40        0.000        0.00 
        S-40-383 
 65965  UNDERDECK LIGHTING,            LS         1.000     1837.800     1837.80      1637.800      1637.80        0.000        0.00 
        WRIGHT STREET 
 65966  UNDERDECK LIGHTING,            LS         1.000     1960.000     1960.00      1960.000      1960.00        0.000        0.00 
        CENTER STREET 
 65967  UNDERDECK LIGHTING,            LS         1.000     1960.000     1960.00      1960.000      1960.00        0.000        0.00 
        LOCUST STREET 
 65968  UNDERDECK LIGHTING,            LS         1.000     1960.000     1960.00      1960.000      1960.00        0.000        0.00 
        BURLEIGH STREET 
 65969  UNDERDECK LIGHTING,            LS         1.000     1960.000     1960.00      1960.000      1960.00        0.000        0.00 
        KEEFE AVENUE 
 65970  UNDERDECK LIGHTING,            LS         1.000     1960.000     1960.00      1960.000      1960.00        0.000        0.00 
        ATKINSON AVENUE 
 65971  UNDERDECK LIGHTING,            LS         1.000     2199.800     2199.80      2199.800      2199.80        0.000        0.00 
        GREEN BAY AVENUE 
 65972  UNDERDECK LIGHTING,            LS         1.000     1960.000     1960.00      1960.000      1960.00        0.000        0.00 
        CAPITOL DRIVE 
 65973  UNDERDECK LIGHTING,            LS         1.000     1960.000     1960.00      1960.000      1960.00        0.000        0.00 
        GREEN BAY RAMP UNDER IH 43 
 66501  SAWING EXISTING PAVEMENT       L.F.    2425.000        0.650     1576.25         1.750      4243.75        0.000        0.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.   46124.000        1.750    80717.00         3.470    160050.28        0.000        0.00 
 90004  MISC                           LS         1.000    15000.000    15000.00     32000.000     32000.00        0.000        0.00 
        90004A FIELD OFFICE, TYPE D 
 90004  MISC                           LS         1.000     5177.000     5177.00      5177.000      5177.00        0.000        0.00 
        90004AA CONTAINMENT AND COLLEC 
        WASTE MATERIALS, STRUCTURE B-4 
 90004  MISC                           LS         1.000     2000.000     2000.00      1000.000      1000.00        0.000        0.00 
        90004B REMOVE CONCRETE FOOTING 



Date 10/09/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   86 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 PROPOSAL: 20011009028 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90004  MISC                           LS         1.000     2892.000     2892.00      2892.000      2892.00        0.000        0.00 
        90004BB CONTAINMENT AND COLLEC 
        WASTE MATERIALS, STRUCTURE B-4 
 90004  MISC                           LS         1.000    12775.000    12775.00     12775.000     12775.00        0.000        0.00 
        90004C FTMS FIELD SYSTEM INTEG 
 90004  MISC                           LS         1.000     5152.000     5152.00      5152.000      5152.00        0.000        0.00 
        90004CC CONTAINMENT AND COLLEC 
        WASTE MATERIALS, STRUCTURE B-4 
 90004  MISC                           LS         1.000     6083.000     6083.00      6083.000      6083.00        0.000        0.00 
        90004D FTMS DOCUMENTATION 
 90004  MISC                           LS         1.000     6273.000     6273.00      6273.000      6273.00        0.000        0.00 
        90004DD CONTAINMENT AND COLLEC 
        WASTE MATERIALS, STRUCTURE B-4 
 90004  MISC                           LS         1.000     2755.000     2755.00      2765.000      2765.00        0.000        0.00 
        90004E FIBER OPTIC DOCUMENTATI 
 90004  MISC                           LS         1.000     5024.000     5024.00      5024.000      5024.00        0.000        0.00 
        90004EE CONTAINMENT AND COLLEC 
        WASTE MATERIALS, STRUCTURE B-4 
 90004  MISC                           LS         1.000     5220.000     5220.00      5220.000      5220.00        0.000        0.00 
        90004FF CONTAINMENT AND COLLEC 
        WASTE MATERIALS, STRUCTURE B-4 
 90004  MISC                           LS         1.000    22556.000    22556.00     22556.000     22556.00        0.000        0.00 
        90004G STRUCTURE OVERCOATING, 
        AND PRIMING, STRUCTURE B-40-72 
 90004  MISC                           LS         1.000      794.900      794.90       794.900       794.90        0.000        0.00 
        90004GG REMOVING EXTERNAL COND 
        B-40-76 
 90004  MISC                           LS         1.000    59186.000    59186.00     59186.000     59186.00        0.000        0.00 
        90004H STRUCTURE OVERCOATING, 
        AND PRIMING STRUCTURE B-40-74 
 90004  MISC                           LS         1.000     3244.400     3244.40      3244.400      3244.40        0.000        0.00 
        90004HH REMOVING EXTERNAL COND 
        B-40-115 
 90004  MISC                           LS         1.000    38536.000    38536.00     38536.000     38536.00        0.000        0.00 
        90004J STRUCTURE OVERCOATING, 
        AND PRIMING, STRUCTURE B-40-78 
 90004  MISC                           LS         1.000    10682.540    10682.54     10682.540     10682.54        0.000        0.00 
        90004JJ ELECTRICAL CONDUIT SYS 
        B-40-115 
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 90004  MISC                           LS         1.000     4480.000     4480.00      4480.000      4480.00        0.000        0.00 
        90004K STRUCTURE OVERCOATING, 
        AND PRIMING, STRUCTURE B-40-11 
 90004  MISC                           LS         1.000     1500.000     1500.00      1500.000      1500.00        0.000        0.00 
        90004KK MOBILIZATION FOR 
        HYDRO-DEMOLITION 
 90004  MISC                           LS         1.000     8571.000     8571.00      8571.000      8571.00        0.000        0.00 
        90004L STRUCTURE OVERCOATING. 
        AND PRIMING, STRUCTURE B-40-11 
 90004  MISC                           LS         1.000    46529.000    46529.00     46529.000     46529.00        0.000        0.00 
        90004LL JOB SITE PROTECTION DU 
        HYRDO-DEMOLITION 
 90004  MISC                           LS         1.000    44108.000    44108.00     44108.000     44108.00        0.000        0.00 
        90004M STRUCTURE OVERCOATING, 
        AND PRIMING, STRUCTURE B-40-15 
 90004  MISC                           LS         1.000    27812.000    27812.00     27812.000     27812.00        0.000        0.00 
        90004MM DUCT PACKAGE, WEPCO, 
        STRUCTURE B-40-72 
 90004  MISC                           LS         1.000    43623.000    43623.00     43623.000     43623.00        0.000        0.00 
        90004N STRUCTURE OVERCOATING, 
        AND PRIMING, STRUCTURE B-40-20 
 90004  MISC                           LS         1.000    27500.000    27500.00     27500.000     27500.00        0.000        0.00 
        90004NN DUCT PACKAGE, WEPCO, S 
        B-40-78 
 90004  MISC                           LS         1.000     7812.000     7812.00      7812.000      7812.00        0.000        0.00 
        90004P STRUCTURE OVERCOATING, 
        AND PRIMING, STRUCTURE B-40-20 
 90004  MISC                           LS         1.000     6500.000     6500.00      7500.000      7500.00        0.000        0.00 
        90004PP RELOCATE SIGN STRUCTUR 
        S-40-224 
 90004  MISC                           LS         1.000    43623.000    43623.00     43623.000     43623.00        0.000        0.00 
        90004Q STRUCTURE OVERCOATING, 
        AND PRIMING, STRUCTURE B-40-20 
 90004  MISC                           LS         1.000     1000.000     1000.00      1000.000      1000.00        0.000        0.00 
        90004QQ PORTABLE DECONTAMINATI 
        FACILITY, PROJECT I.D. 1228-00 
 90004  MISC                           LS         1.000    54523.000    54523.00     54523.000     54523.00        0.000        0.00 
        90004R STRUCTURE OVERCOATING, 
        AND PRIMING, STRUCTURE B-40-20 
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 90004  MISC                           LS         1.000     1000.000     1000.00      1000.000      1000.00        0.000        0.00 
        90004RR PORTABLE DECONTAMINATI 
        FACILITY, PROJECT I.D. 1228-00 
 90004  MISC                           LS         1.000    42343.000    42343.00     42343.000     42343.00        0.000        0.00 
        90004S STRUCTURE OVERCOATING, 
        AND PRIMING, STRUCTURE B-40-20 
 90004  MISC                           LS         1.000     2500.000     2500.00      2500.000      2500.00        0.000        0.00 
        90004SS PORTABLE DECONTAMINATI 
        FACILITY, PROJECT I.D. 1228-09 
 90004  MISC                           LS         1.000    37448.000    37448.00     37448.000     37448.00        0.000        0.00 
        90004T STRUCTURE OVERCOATING, 
        AND PRIMING, STRUCTURE B-40-20 
 90004  MISC                           LS         1.000    15768.000    15768.00     15768.000     15768.00        0.000        0.00 
        90004TT PREPARATION AND COATIN 
        FLANGES, STRUCTURE B-40-72 
 90004  MISC                           LS         1.000     5083.000     5083.00      5083.000      5083.00        0.000        0.00 
        90004U CONTAINMENT AND COLLECT 
        WASTE MATERIALS, STRUCUTRE B-4 
 90004  MISC                           LS         1.000    44160.000    44160.00     44160.000     44160.00        0.000        0.00 
        90004UU PREPARATION AND COATIN 
        FLANGES, STRUCTURE B-40-78 
 90004  MISC                           LS         1.000     6709.000     6709.00      6709.000      6709.00        0.000        0.00 
        90004V CONTAINMENT AND COLLECT 
        WASTE MATERIALS, STRUCTURE B-4 
 90004  MISC                           LS         1.000     3884.000     3884.00      3884.000      3884.00        0.000        0.00 
        90004VV ELECTRICAL WORK, STRUC 
        B-40-72 
 90004  MISC                           LS         1.000    15395.000    15395.00     15395.000     15395.00        0.000        0.00 
        90004W CONTAINMENT AND COLLECT 
        WASTE MATERIALS, STRUCTURE B-4 
 90004  MISC                           LS         1.000     4883.000     4883.00      4683.000      4683.00        0.000        0.00 
        90004WW ELECTRICAL WORK, STRUC 
        B-40-78 
 90004  MISC                           LS         1.000     1120.000     1120.00      1120.000      1120.00        0.000        0.00 
        90004X CONTAINMENT AND COLLECT 
        WASTE MATERIALS, STRUCTURE B-4 
 90004  MISC                           LS         1.000      288.000      288.00       288.000       288.00        0.000        0.00 
        90004XX PREPARATION & COATING 
        FLANGES, STRUCTURE B-40-115 
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 90004  MISC                           LS         1.000      970.000      970.00       970.000       970.00        0.000        0.00 
        90004Y CONTAINMENT AND COLLECT 
        WASTE MATERIALS, STRUCTURE B-4 
 90004  MISC                           LS         1.000     6383.000     6383.00      6383.000      6383.00        0.000        0.00 
        90004Z CONTAINMENT AND COLLECT 
        WASTE MATERIALS, STRUCTURE B-4 
 90005  MISC                           EACH       4.000     2000.000     8000.00      1200.000      4800.00        0.000        0.00 
        90005A MODIFYING INLET 
 90005  MISC                           EACH       6.000       91.100      546.60        91.100       546.60        0.000        0.00 
        90005AA TEST EXISTING LOOP DET 
 90005  MISC                           EACH       2.000     1355.400     2710.80      1355.400      2710.80        0.000        0.00 
        90005AAA INSTALLING STATE-FURN 
        HIGHWAY LIGHTING DISTRIBUTION 
 90005  MISC                           EACH      19.000     4500.000    85500.00      1500.000     28500.00        0.000        0.00 
        90005B SPECIAL RECONSTUCT DRAI 
        STRUCTURE 
 90005  MISC                           EACH       4.000     1322.000     5288.00      1322.000      5288.00        0.000        0.00 
        90005BB 6-CT FIBER DROP SPLICE 
 90005  MISC                           EACH     264.000        3.170      836.88         3.170       836.88        0.000        0.00 
        90005BBB LAMP DISPOSAL, HIGH I 
        DISCHARGE 
 90005  MISC                           EACH      50.000      200.000    10000.00       250.000     12500.00        0.000        0.00 
        90005C REMOVING AND REINSTALLI 
        BONDED, ROUND MANHOLE COVER LI 
 90005  MISC                           EACH       3.000     2649.000     7947.00      2649.000      7947.00        0.000        0.00 
        90005CC 12-CT FIBER OPTIC TERM 
        PANEL 
 90005  MISC                           EACH      56.000     1260.400    70582.40      1260.400     70582.40        0.000        0.00 
        90005CCC POLES, TYPE A2 
 90005  MISC                           EACH      70.000      450.000    31500.00       200.000     14000.00        0.000        0.00 
        90005D CLEANING DRAINAGE STRUC 
 90005  MISC                           EACH       3.000     1875.000     5625.00      1875.000      5625.00        0.000        0.00 
        90005DD FURNISH FIBER OPTIC DA 
 90005  MISC                           EACH       1.000      202.200      202.20       202.200       202.20        0.000        0.00 
        90005DDD REMOTE PHOTOCONTROL 
 90005  MISC                           EACH       7.000     1000.000     7000.00       500.000      3500.00        0.000        0.00 
        90005E ABANDON DRAINAGE STRUCT 
        BACKFILLED 
 90005  MISC                           EACH       3.000      470.000     1410.00       470.000      1410.00        0.000        0.00 
        90005EE INSTALL FIBER OPTIC DA 
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 90005  MISC                           EACH       6.000     2227.000    13362.00      2227.000     13362.00        0.000        0.00 
        90005EEE SIGN STRUCTURE LUMINA 
        EXTENSION 
 90005  MISC                           EACH       4.000      400.000     1600.00       300.000      1200.00        0.000        0.00 
        90005F WELDED STEEL RISER, 1-I 
        TYPE GM 
 90005  MISC                           EACH       1.000     7926.400     7926.40      7926.400      7926.40        0.000        0.00 
        90005FF COMMUNICATION CABINET 
 90005  MISC                           EACH       8.000      534.800     4278.40       534.800      4278.40        0.000        0.00 
        90005FFF ANCHOR ASSEMBLY, LIGH 
 90005  MISC                           EACH      20.000      450.000     9000.00       350.000      7000.00        0.000        0.00 
        90005G WEDED STEEL RISER, 1 3/ 
        TYPE GM 
 90005  MISC                           EACH       3.000    19250.500    57751.50     19250.000     57750.00        0.000        0.00 
        90005GG SPEED WARNING SIGN ASS 
 90005  MISC                           EACH    1568.000       10.000    15680.00        10.000     15680.00        0.000        0.00 
        90005GGG BAR COUPLERS, NO. 5 B 
 90005  MISC                           EACH      23.000      500.000    11500.00       400.000      9200.00        0.000        0.00 
        90005H WELDED STEEL RISER, 3-I 
        TYPE GM 
 90005  MISC                           EACH       3.000    24280.100    72840.30     24280.100     72840.30        0.000        0.00 
        90005HH WEIGH-IN MOTION CONTRO 
 90005  MISC                           EACH      20.000     5500.000   110000.00      5500.000    110000.00        0.000        0.00 
        90005HHH BOLTED SPLICE PLATES, 
         STRUCTURE B-40-72 
 90005  MISC                           EACH      28.000      500.000    14000.00       486.000     13608.00        0.000        0.00 
        90005J CONCRETE BARRIER STRESS 
        JOINTS 
 90005  MISC                           EACH       6.000     1596.900     9581.40      1598.900      9593.40        0.000        0.00 
        90005JJ PIEZOELECTRIC AXLE SEN 
 90005  MISC                           EACH     624.000       10.000     6240.00        10.000      6240.00        0.000        0.00 
        90005JJJ CONCRETE MASONARY ANC 
        TYPE S, NO. 4 BAR 
 90005  MISC                           EACH     175.000       50.000     8750.00       300.000     52500.00        0.000        0.00 
        90005K TRAFFIC CONTROL, INTERI 
        LANE CLOSURE 
 90005  MISC                           EACH      13.000       81.750     1062.75        81.750      1062.75        0.000        0.00 
        90005KK REMOVING PULL BOXES 
 90005  MISC                           EACH     406.000       15.000     6090.00        15.000      6090.00        0.000        0.00 
        90005KKK CONCRETE MASONARY ANC 
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        TYPE S, NO.5 BAR 
 90005  MISC                           EACH     167.000      100.000    16700.00       100.000     16700.00        0.000        0.00 
        90005L TRAFFIC CONTROL, CLOSE- 
        FREEWAY ENTRANCE RAMP 
 90005  MISC                           EACH      50.000       12.050      602.50        12.050       602.50        0.000        0.00 
        90005LL POLE OR CABINET PLAQUE 
 90005  MISC                           EACH       6.000      350.000     2100.00      1085.000      6510.00        0.000        0.00 
        90005LLL CONCRETE BOLLARD 
 90005  MISC                           EACH      27.000       40.000     1080.00        30.000       810.00        0.000        0.00 
        90005M MARKER POST, FLEXIBLE, 
        GUARD RAIL TERMINAL 
 90005  MISC                           EACH      18.000       43.050      774.90        43.050       774.90        0.000        0.00 
        90005MM REMOVING LUMINAIRES 
 90005  MISC                           EACH       3.000      315.000      945.00       315.000       945.00        0.000        0.00 
        90005MMM CONCRETE TELEPHONE BA 
 90005  MISC                           EACH       7.000      200.000     1400.00       200.000      1400.00        0.000        0.00 
        90005N PAVEMENT MARKING, SYMBO 
        HOV 
 90005  MISC                           EACH     139.000      134.890    18749.71       134.890     18749.71        0.000        0.00 
        90005NN REMOVING LIGHTING UNIT 
 90005  MISC                           EACH       3.000      354.400     1063.20       354.400      1063.20        0.000        0.00 
        90005NNN REMOVE ADVANCED FLASH 
        ASSEMBLY 
 90005  MISC                           EACH      18.000      119.800     2156.40       119.800      2156.40        0.000        0.00 
        90005P INSTALL PROPOSED CONDUI 
        EXISTING ITEM 
 90005  MISC                           EACH       6.000      335.790     2014.74       335.790      2014.74        0.000        0.00 
        90005PP REMOVING SIGN STRUCTUR 
        LUMINAIRE EXTENSIONS 
 90005  MISC                           EACH       3.000      365.050     1095.15       365.050      1095.15        0.000        0.00 
        90005PPP REINSTALL ADVANCED FL 
        ASSEMBLY 
 90005  MISC                           EACH       4.000     1161.000     4644.00      1161.000      4644.00        0.000        0.00 
        90005Q CONCRETE BASE, CONTROLL 
 90005  MISC                           EACH       1.000      387.450      387.45       387.450       387.45        0.000        0.00 
        90005QQ REMOVING SIGN LIGHTING 
 90005  MISC                           EACH       8.000      620.000     4960.00       620.000      4960.00        0.000        0.00 
        90005QQQ CHAIN LINK FENCE ACCE 
 90005  MISC                           EACH       2.000     1045.000     2090.00      1017.500      2035.00        0.000        0.00 
        90005R METER BREAKER PEDESTAL 
 90005  MISC                           EACH       9.000      645.750     5811.75       645.750      5811.75        0.000        0.00 
        90005RR REMOVING UNDERDECK LIG 
        SYSTEMS 
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 90005  MISC                           EACH       1.000     7500.000     7500.00     12000.000     12000.00        0.000        0.00 
        90005RRR REMOVING SIGN BRIDGE 
 90005  MISC                           EACH       4.000      967.500     3870.00       967.500      3870.00        0.000        0.00 
        90005S BREAKER DISCONNECT BOX 
 90005  MISC                           EACH       4.000      837.600     3350.40       837.600      3350.40        0.000        0.00 
        90005SS CONCRETE BASES, TYPE B 
 90005  MISC                           EACH       2.000     3000.000     6000.00       200.000       400.00        0.000        0.00 
        90005SSS ANCHOR BOLT ASSEMBLY, 
        BRIDGE 
 90005  MISC                           EACH       1.000     9898.000     9898.00      9898.000      9898.00        0.000        0.00 
        90005T FURNISH RAMP METER PROC 
        ASSEMBLY 
 90005  MISC                           EACH       3.000     2250.200     6750.60      2250.200      6750.60        0.000        0.00 
        90005TT CONCRETE BASES, TYPE C 
 90005  MISC                           EACH       2.000     9677.000    19354.00      9677.000     19354.00        0.000        0.00 
        90005U FURNISH DETECTOR PROCES 
        ASSEMBLY 
 90005  MISC                           EACH       8.000      177.700     1421.60       177.700      1421.60        0.000        0.00 
        90005UU LUMINAIRES, HIGHWAY LI 
        150 WATT HPS 
 90005  MISC                           EACH       1.000     1681.700     1681.70      1681.700      1681.70        0.000        0.00 
        90005V INSTALL RAMP METER PROC 
        ASSEMBLY 
 90005  MISC                           EACH      40.000      199.700     7988.00       199.700      7988.00        0.000        0.00 
        90005VV LUMINAIRES, HIGHWAY LI 
        200 WATT HPS 
 90005  MISC                           EACH       2.000     1460.700     2921.40      1460.700      2921.40        0.000        0.00 
        90005W INSTALL DETECTOR PROCES 
        ASSEMBLY 
 90005  MISC                           EACH     149.000      228.700    34076.30       228.700     34076.30        0.000        0.00 
        90005WW LUMINAIRES, HIGHWAY LI 
        310 WATT HPS 
 90005  MISC                           EACH       2.000     1342.000     2684.00      1342.000      2684.00        0.000        0.00 
        90005X RAMP CONTROL SIGNAL ASS 
        TYPE 2 
 90005  MISC                           EACH      10.000      254.700     2547.00       254.700      2547.00        0.000        0.00 
        90005XX LUMINAIRES, HIGHWAY LI 
        400 WATT HPS 
 90005  MISC                           EACH       1.000      855.500      855.50       855.500       855.50        0.000        0.00 
        90005Y ADVANCED FLASHER ASSEMB 



Date 10/09/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   93 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 PROPOSAL: 20011009028 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90005  MISC                           EACH       6.000      199.700     1198.20       199.700      1198.20        0.000        0.00 
        90005YY LUMINAIRES, HIGHWAY LI 
        250 WATT MH 
 90005  MISC                           EACH       6.000      125.400      752.40       125.450       752.70        0.000        0.00 
        90005Z LOOP DETECTOR, SPLICE 
 90005  MISC                           EACH       1.000      411.800      411.80       411.800       411.80        0.000        0.00 
        90005ZZ INSTALLING SALVAGED LI 
        UNITS 
 90008  MISC                           DAY      350.000      100.000    35000.00        50.000     17500.00        0.000        0.00 
        90008A TRUCK MOUNTED ATTENUATO 
 90008  MISC                           DAY      195.000      100.000    19500.00       200.000     39000.00        0.000        0.00 
        90008B SOLAR, PORTABLE, LIGHT 
        DIODE(LED) CHANGEABLE MESSAGE 
 90030  MISC                           L.F.     630.000       20.000    12600.00        19.800     12474.00        0.000        0.00 
        90030A CONCRETE CURB AND GUTTE 
        TYPE A, 4-INCH MOUNTABLE CURB 
 90030  MISC                           L.F.     348.000        8.000     2784.00        22.210      7729.08        0.000        0.00 
        90030AA SAWING RELIEF JOINT 
 90030  MISC                           L.F.    2623.000       20.000    52460.00        15.000     39345.00        0.000        0.00 
        90030B REMOVING CONCRETE BARRI 
 90030  MISC                           L.F.   18625.000        3.500    65187.50         2.580     48052.50        0.000        0.00 
        90030C PAVEMENT MARKING, TAPE, 
        RAISED PATTERNED 
 90030  MISC                           L.F.     390.000       75.000    29250.00        75.000     29250.00        0.000        0.00 
        90030D 8-FOOT CHAIN LINK FENCE 
        MODIFIED, STRUCUTRE B-40-206 
 90030  MISC                           L.F.     380.000       75.000    28500.00        75.000     28500.00        0.000        0.00 
        90030E 8-FOOT CHAIN LINK FENCE 
        MODIFIED, STRUCTURE B-40-207 
 90030  MISC                           L.F.     380.000       75.000    28500.00        75.000     28500.00        0.000        0.00 
        90030F 8-FOOT CHAIN LINK FENCE 
        MODIFIED, STRUCTURE B-40-208 
 90030  MISC                           L.F.     410.000       75.000    30750.00        75.000     30750.00        0.000        0.00 
        90030G 8-FOOT CHAIN LINK FENCE 
        MODIFIED, STRUCTURE B-40-209 
 90030  MISC                           L.F.     110.000      110.000    12100.00       110.000     12100.00        0.000        0.00 
        90030H 8-FOOT CHAIN LINK FENCE 
        MODIFIED, STRUCTURE B-40-306 
 90030  MISC                           L.F.    1480.000        3.000     4440.00         3.000      4440.00        0.000        0.00 
        90030J TEMPORARY PRECAST CONCR 
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        BARRIER, FIXED 
 90030  MISC                           L.F.     852.000        1.540     1312.08         1.540      1312.08        0.000        0.00 
        90030K PEIZOELECTRIC AXLE SENS 
        LEAD-IN CABLE 
 90030  MISC                           L.F.    1160.000        0.740      858.40         0.740       858.40        0.000        0.00 
        90030L REMOVE CABLES 
 90030  MISC                           L.F.     750.000        1.020      765.00         1.020       765.00        0.000        0.00 
        90030M REINSTALL CABLES 
 90030  MISC                           L.F.    2720.000        2.610     7099.20         2.610      7099.20        0.000        0.00 
        90030N 6 COUNT FIBER OPTIC CAB 
 90030  MISC                           L.F.    2320.000        0.320      742.40         0.320       742.40        0.000        0.00 
        90030P LOCATE WIRE 
 90030  MISC                           L.F.    1920.000        1.270     2438.40         1.270      2438.40        0.000        0.00 
        90030Q TRAFFIC SIGNAL CABLE, 
        5-CONDUCTOR, NO.10 
 90030  MISC                           L.F.    3360.000        0.680     2284.80         0.680      2284.80        0.000        0.00 
        90030R POWER DISTRIBUTION WIRE 
        NO. 6 
 90030  MISC                           L.F.    7953.000        3.650    29028.45         3.650     29028.45        0.000        0.00 
        90030S CABLE IN DUCT, N0. 6-2- 
 90030  MISC                           L.F.    1763.000        4.260     7510.38         4.260      7510.38        0.000        0.00 
        90030T CABLE IN DUCT, NO. 4-1- 
 90030  MISC                           L.F.   18318.000        0.530     9708.54         0.530      9708.54        0.000        0.00 
        90030U REMOVING CABLE IN DUCT 
 90030  MISC                           L.F.     141.000      100.000    14100.00       100.000     14100.00        0.000        0.00 
        90030V EXPANSION JOINT COMPOUN 
 90030  MISC                           L.F.     210.000        2.500      525.00         2.500       525.00        0.000        0.00 
        90030W SAWING PAVEMENT, DECK P 
         AREAS 
 90030  MISC                           L.F.     560.000      100.000    56000.00       100.000     56000.00        0.000        0.00 
        90030X SILICONE BRIDGE JOINT S 
 90030  MISC                           L.F.    1325.000       35.000    46375.00        35.000     46375.00        0.000        0.00 
        90030Y CHAIN LINK FENCE, 8-FT, 
        COATED 
 90030  MISC                           L.F.     402.000       25.000    10050.00        25.000     10050.00        0.000        0.00 
        90030Z CHAIN LINK FENCE, 4-FT, 
        COATED 
 90031  MISC                           S.F.     279.000       15.000     4185.00        12.480      3481.92        0.000        0.00 
        90031A SPECIAL HIGH EARLY STRE 
        PATCHING CONCRETE WITH WIRE ME 
 90031  MISC                           S.F.    1659.000        6.000     9954.00         6.630     10999.17        0.000        0.00 
        90031B CONCRETE SHOULDER, 6-IN 
        INTEGRAL MOUNTABLE CURB 
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 90031  MISC                           S.F.   81805.000        2.500   204512.50         2.500    204512.50        0.000        0.00 
        90031C PAINTING CONCRETE, STRU 
        B-40-293 
 90031  MISC                           S.F.    1690.000        6.500    10985.00         6.500     10985.00        0.000        0.00 
        90031D ENCASEMENT PREPARATION 
 90031  MISC                           S.F.    1800.000       45.000    81000.00        45.000     81000.00        0.000        0.00 
        90031E OVERHEAD CONCRETE SURFA 
        STRUCTURE B-40-293 
 90031  MISC                           S.F.    3843.000        1.250     4803.75         1.250      4803.75        0.000        0.00 
        90031F PAINTING CONCRETE, STRU 
        B-40-78 
 90033  MISC                           S.Y.  126200.000        1.600   201920.00         1.600    201920.00        0.000        0.00 
        90033A REMOVING ASPHALTIC PAVE 
        PROFILE MILLING 
 90033  MISC                           S.Y.    3950.000       30.000   118500.00        30.000    118500.00        0.000        0.00 
        90033B HYDRO-DEMOLITION OF BOT 
        WEARING SURFACE 
 90034  MISC                           C.Y.       5.000      750.000     3750.00       750.000      3750.00        0.000        0.00 
        90034A CONCRETE MASONARY, DECK 
 90034  MISC                           C.Y.       6.000      300.000     1800.00       300.000      1800.00        0.000        0.00 
        90034B REMOVE CONCRETE MASONRY 
 90035  MISC                           TON      970.000      195.000   189150.00       195.000    189150.00        0.000        0.00 
        90035A ASPHALTIC MATERIAL FOR 
        MIXES, TYPE E-30, LOWER LEVEL 
 90035  MISC                           TON     1080.000      280.000   302400.00       280.000    302400.00        0.000        0.00 
        90035B ASPHALTIC MATERIAL FOR 
        MIXES, TYPE E-30, UPPER LEVEL 
 90035  MISC                           TON      428.000      195.000    83460.00       195.000     83460.00        0.000        0.00 
        90035C ASPHALTIC MATERIAL FOR 
        MIXES, TYPE E-10 
 90035  MISC                           TON    40840.000        0.650    26546.00         0.650     26546.00        0.000        0.00 
        90035D Q.M.P., NUCLEAR DENSITY 
        ASPHALTIC PAVEMENT 
 90035  MISC                           TON      150.000      665.000    99750.00       665.000     99750.00        0.000        0.00 
        90035E JOINT AND CRACK REPAIR, 
 90035  MISC                           TON      250.000      320.000    80000.00       320.000     80000.00        0.000        0.00 
        90035F POLYMER MODIFIED ASPHAL 
 90037  MISC                           STA.      18.000      500.000     9000.00       250.000      4500.00        0.000        0.00 
        90037A DITCHING AND SHAPING 
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 90329  GRADE, SHAPE & FINISH FOR BEAM EACH      27.000      500.000    13500.00       150.000      4050.00        0.000        0.00 
 90345  SPECIAL GRANULAR BACKFILL      TON       83.000       80.000     6640.00        85.000      7055.00        0.000        0.00 
 90454  BEARING REPLACEMENT            EACH      36.000      700.000    25200.00       700.000     25200.00        0.000        0.00 
 90456  REMOVING BEARINGS              EACH      60.000      125.000     7500.00       125.000      7500.00        0.000        0.00 
 90461  HINGE REPLACEMENT              EACH      20.000     5500.000   110000.00      5500.000    110000.00        0.000        0.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.    1601.000       13.750    22013.75        13.750     22013.75        0.000        0.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL    16010.000        1.000    16010.00         1.000     16010.00        0.000        0.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.    1250.000        4.000     5000.00         4.000      5000.00        0.000        0.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.    5000.000        2.000    10000.00         2.000     10000.00        0.000        0.00 
 
                                     PROPOSAL TOTAL.......           13029455.87                13252392.86                     0.00 
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              STATE PROJECT(S):  1220-02-70                            LOCATION  40/MILWAUKEE    COUNTY 
                                 1220-02-91                                      N-S FREEWAY, CRASH INVEST SITE 
                                                                                 I 43, 94 
                                                                                 MILWAUKEE COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF 
 
  BIDDER NO  1:  PAYNE & DOLAN, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20100  CLEARING                       S.Y.      99.000       10.000      990.00         0.000         0.00        0.000        0.00 
 20102  CLEARING                       I.D.      51.000       20.000     1020.00         0.000         0.00        0.000        0.00 
 20105  GRUBBING                       I.D.      69.000       20.000     1380.00         0.000         0.00        0.000        0.00 
 20107  GRUBBING                       S.Y.      50.000       10.000      500.00         0.000         0.00        0.000        0.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    50000.000    50000.00         0.000         0.00        0.000        0.00 
        246+85.28, RT. 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000    50000.000    50000.00         0.000         0.00        0.000        0.00 
        246+85.28, LT. 
 20353  REMOVING OLD BRIDGE, STATION   LS         1.000   105000.000   105000.00         0.000         0.00        0.000        0.00 
        113+58.17, LT. 
 20354  REMOVING OLD BRIDGE, STATION   LS         1.000   105000.000   105000.00         0.000         0.00        0.000        0.00 
        113+79.83, RT. 
 20401  REMOVING PAVEMENT              S.Y.    1364.000        8.000    10912.00         0.000         0.00        0.000        0.00 
 20405  REMOVING CURB AND GUTTER       L.F.    5849.000        5.000    29245.00         0.000         0.00        0.000        0.00 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.      44.000       10.000      440.00         0.000         0.00        0.000        0.00 
 20411  REMOVING GUARDRAIL             L.F.    2163.000        1.500     3244.50         0.000         0.00        0.000        0.00 
 20412  REMOVING FENCE                 L.F.    1287.000        3.250     4182.75         0.000         0.00        0.000        0.00 
 20413  REMOVING UTILITY POLES         EACH       8.000      206.600     1652.80         0.000         0.00        0.000        0.00 
 20418  REMOVING PAVEMENT, BUTT JOINTS S.Y.     165.000       20.000     3300.00         0.000         0.00        0.000        0.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.    2540.000       20.000    50800.00         0.000         0.00        0.000        0.00 
 20421  REMOVING ASPHALTIC SURFACE, MI TON    70128.000       15.600  1093996.80         0.000         0.00        0.000        0.00 
 20422  REMOVING CONCRETE BASES        EACH      14.000      100.000     1400.00         0.000         0.00        0.000        0.00 
 20501  COMMON EXCAVATION              C.Y.    3072.000       12.000    36864.00         0.000         0.00        0.000        0.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    20000.000    20000.00         0.000         0.00        0.000        0.00 
        B-40-181 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000    20000.000    20000.00         0.000         0.00        0.000        0.00 
        B-40-182 
 20612  EXCAVATION FOR STRUCTURES, BRI LS         1.000    10000.000    10000.00         0.000         0.00        0.000        0.00 
        B-40-269 
 20613  EXCAVATION FOR STRUCTURES, BRI LS         1.000    10000.000    10000.00         0.000         0.00        0.000        0.00 
        B-40-270 
 20630  EXCAVATION FOR STRUCT., RETAIN LS         1.000     2500.000     2500.00         0.000         0.00        0.000        0.00 
        R-40-50 
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 20901  GRANULAR BACKFILL              C.Y.     100.000       22.000     2200.00         0.000         0.00        0.000        0.00 
 21001  STRUCTURE BACKFILL             C.Y.     190.000       25.000     4750.00         0.000         0.00        0.000        0.00 
 21112  PREP OF FOUNDATION FOR CONC PV LS         1.000     2500.000     2500.00         0.000         0.00        0.000        0.00 
        1220-02-70 
 21113  PREP OF FOUNDATION FOR CONC PV LS         1.000     4800.000     4800.00         0.000         0.00        0.000        0.00 
        1220-02-91 
 21121  PREP OF FOUNDATION FOR CONC BA LS         1.000     5000.000     5000.00         0.000         0.00        0.000        0.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000    17000.000    17000.00         0.000         0.00        0.000        0.00 
        1220-02-70 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000    17000.000    17000.00         0.000         0.00        0.000        0.00 
        1220-02-91 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     1305.000       13.000    16965.00         0.000         0.00        0.000        0.00 
 30729  H.E.S. CONCRETE BASE COURSE, 9 S.Y.    1083.000       38.170    41338.11         0.000         0.00        0.000        0.00 
 30822  SPECIAL HE STRENGTH BASE PATCH S.Y.    5486.000       95.680   524900.48         0.000         0.00        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.   25556.000        1.600    40889.60         0.000         0.00        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    80037.000        1.250   100046.25         0.000         0.00        0.000        0.00 
 40724  ASPHALTIC CONCRETE PAVEMENT, T TON    18017.000       39.900   718878.30         0.000         0.00        0.000        0.00 
 40725  ASPHALTIC CONCRETE PAVEMENT, T TON    62020.000       37.600  2331952.00         0.000         0.00        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    15000.000        1.000    15000.00         0.000         0.00        0.000        0.00 
 41102  ASPHALTIC SURFACE, PATCHING    TON       60.000      275.000    16500.00         0.000         0.00        0.000        0.00 
 41509  CONCRETE PAVEMENT, 9-INCH      S.Y.    2022.000       38.930    78716.46         0.000         0.00        0.000        0.00 
 41653  PAVEMENT TIES                  EACH    3198.000        8.340    26671.32         0.000         0.00        0.000        0.00 
 41654  DOWEL BARS                     EACH   10693.000       11.290   120723.97         0.000         0.00        0.000        0.00 
 41655  SPECIAL HIGH EARLY STRENGTH CO C.Y.     242.000      391.080    94641.36         0.000         0.00        0.000        0.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.    4763.000      375.000  1786125.00         0.000         0.00        0.000        0.00 
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000     7000.000     7000.00         0.000         0.00        0.000        0.00 
        B-40-181 
 50233  EXPANSION DEVICE, STRUCTURE    LS         1.000     7000.000     7000.00         0.000         0.00        0.000        0.00 
        B-40-182 
 50234  EXPANSION DEVICE, STRUCTURE    LS         1.000     3000.000     3000.00         0.000         0.00        0.000        0.00 
        B-40-260 
 50235  EXPANSION DEVICE, STRUCTURE    LS         1.000     3000.000     3000.00         0.000         0.00        0.000        0.00 
        B-40-263 
 50236  EXPANSION DEVICE, STRUCTURE    LS         1.000    40000.000    40000.00         0.000         0.00        0.000        0.00 
        B-40-269 
 50237  EXPANSION DEVICE, STRUCTURE    LS         1.000    40000.000    40000.00         0.000         0.00        0.000        0.00 
        B-40-270 
 50251  CONC MASONRY ANCHORS, TYPE L,  EACH     238.000       10.000     2380.00         0.000         0.00        0.000        0.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.   16545.000        1.250    20681.25         0.000         0.00        0.000        0.00 
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 50504  HIGH STRENGTH BAR STEEL REINF. LB.   134126.000        0.420    56332.92         0.000         0.00        0.000        0.00 
 50511  COATED HIGH STR BAR STL REINF, LB.  1009851.000        0.560   565516.56         0.000         0.00        0.000        0.00 
 50601  STRUCTURAL CARBON STEEL        LB.   906404.000        1.020   924532.08         0.000         0.00        0.000        0.00 
 50631  WELDED STUD SHEAR CONNECTORS,  EACH   38931.000        1.850    72022.35         0.000         0.00        0.000        0.00 
 50650  FIXED BEARING ASSEMBLIES, STRU EACH       2.000      600.000     1200.00         0.000         0.00        0.000        0.00 
        B-40-181 
 50651  FIXED BEARING ASSEMBLIES, STRU EACH       2.000      600.000     1200.00         0.000         0.00        0.000        0.00 
        B-40-182 
 50652  FIXED BEARING ASSEMBLIES, STRU EACH      27.000      500.000    13500.00         0.000         0.00        0.000        0.00 
        B-40-269 
 50653  FIXED BEARING ASSEMBLIES, STRU EACH      36.000      500.000    18000.00         0.000         0.00        0.000        0.00 
        B-40-270 
 50660  EXPANSION BEARING ASSEMBLIES,  EACH       8.000      800.000     6400.00         0.000         0.00        0.000        0.00 
        B-40-181 
 50661  EXPANSION BEARING ASSEMBLIES,  EACH       8.000      800.000     6400.00         0.000         0.00        0.000        0.00 
        B-40-182 
 50662  EXPANSION BEARING ASSEMBLIES,  EACH      81.000      900.000    72900.00         0.000         0.00        0.000        0.00 
        B-40-269 
 50663  EXPANSION BEARING ASSEMBLIES,  EACH      72.000      900.000    64800.00         0.000         0.00        0.000        0.00 
        B-40-270 
 50903  PREPARATION, DECKS, TYPE 1     S.Y.     150.000       45.000     6750.00         0.000         0.00        0.000        0.00 
 50904  PREPARATION, DECKS, TYPE 2     S.Y.     150.000       45.000     6750.00         0.000         0.00        0.000        0.00 
 50910  JOINT REPAIR                   S.Y.      48.000      375.000    18000.00         0.000         0.00        0.000        0.00 
 50912  CURB REPAIR                    L.F.      90.000       20.000     1800.00         0.000         0.00        0.000        0.00 
 50915  CONCRETE SURFACE REPAIR        S.F.     500.000       35.000    17500.00         0.000         0.00        0.000        0.00 
 50920  FULL DEPTH DECK REPAIR         S.Y.      20.000      150.000     3000.00         0.000         0.00        0.000        0.00 
 51031  CIP CONC PILING, DELIV & DRIVE L.F.    2520.000       24.000    60480.00         0.000         0.00        0.000        0.00 
 51404  FLOOR DRAINS, TYPE G           EACH      17.000      750.000    12750.00         0.000         0.00        0.000        0.00 
 51426  DOWNSPOUT, 6-INCH              L.F.     282.000       75.000    21150.00         0.000         0.00        0.000        0.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      47.000       15.000      705.00         0.000         0.00        0.000        0.00 
 51706  PAINTING, EPOXY SYSTEM, STRUCT LS         1.000     9774.000     9774.00         0.000         0.00        0.000        0.00 
        B-40-181 
 51707  PAINTING, EPOXY SYSTEM, STRUCT LS         1.000     9774.000     9774.00         0.000         0.00        0.000        0.00 
        B-40-182 
 51708  PAINTING, EPOXY SYSTEM, STRUCT LS         1.000    24503.000    24503.00         0.000         0.00        0.000        0.00 
        B-40-269 
 51709  PAINTING, EPOXY SYSTEM, STRUCT LS         1.000    24503.000    24503.00         0.000         0.00        0.000        0.00 
        B-40-270 
 60113  CONCRETE GUTTER 24-INCH        L.F.    2383.000       18.860    44943.38         0.000         0.00        0.000        0.00 



Date 10/09/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:  100 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 PROPOSAL: 20011009029 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 60124  CONCRETE CURB AND GUTTER, 31-I L.F.    4917.000       16.580    81523.86         0.000         0.00        0.000        0.00 
 60160  CONCRETE CURB AND GUTTER, 36-I L.F.     624.000       19.710    12299.04         0.000         0.00        0.000        0.00 
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.    1153.000        4.900     5649.70         0.000         0.00        0.000        0.00 
 60302  CONCRETE BARRIER, SINGLE-FACED L.F.    1370.000       71.000    97270.00         0.000         0.00        0.000        0.00 
 60304  CONCRETE BARRIER, TRANSITION S L.F.     176.000       98.000    17248.00         0.000         0.00        0.000        0.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.    3935.000        5.000    19675.00         0.000         0.00        0.000        0.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    7710.000        2.000    15420.00         0.000         0.00        0.000        0.00 
 60404  SLOPE PAVING, CONCRETE         S.Y.    4743.000       30.000   142290.00         0.000         0.00        0.000        0.00 
 60602  HEAVY RIPRAP                   C.Y.      38.000       40.000     1520.00         0.000         0.00        0.000        0.00 
 60825  REINF CONC PIPE, CLASS III, SS L.F.      28.000      100.000     2800.00         0.000         0.00        0.000        0.00 
 61110  MANHOLES, TYPE 1               EACH       2.000     1500.000     3000.00         0.000         0.00        0.000        0.00 
 61129  RECONSTRUCTING INLETS          EACH      50.000      900.000    45000.00         0.000         0.00        0.000        0.00 
 61165  INLET COVERS, TYPE F           EACH       6.000      800.000     4800.00         0.000         0.00        0.000        0.00 
 61174  INLET COVERS, TYPE W           EACH       6.000      750.000     4500.00         0.000         0.00        0.000        0.00 
 61178  INLET COVERS, TYPE GM          EACH      21.000      600.000    12600.00         0.000         0.00        0.000        0.00 
 61183  ADJUSTING INLET COVERS         EACH      13.000      600.000     7800.00         0.000         0.00        0.000        0.00 
 61187  INLETS, TYPE 34                EACH       5.000     2000.000    10000.00         0.000         0.00        0.000        0.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.      68.000       10.000      680.00         0.000         0.00        0.000        0.00 
 61202  PIPE UNDERDRAIN, 8-INCH        L.F.     109.000       10.000     1090.00         0.000         0.00        0.000        0.00 
 61236  PIPE UNDERDRAIN, WRAPPED, 6-IN L.F.     144.000       12.000     1728.00         0.000         0.00        0.000        0.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.    1225.000       34.000    41650.00         0.000         0.00        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.    1447.000       13.000    18811.00         0.000         0.00        0.000        0.00 
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       1.000      700.000      700.00         0.000         0.00        0.000        0.00 
 61423  IMPACT ATTENUATORS             EACH      15.000      425.000     6375.00         0.000         0.00        0.000        0.00 
 61425  PORTABLE CRASH CUSHIONS, DELIV EACH       4.000     2000.000     8000.00         0.000         0.00        0.000        0.00 
 61426  PORTABLE CRASH CUSHIONS, INSTA EACH       8.000     1000.000     8000.00         0.000         0.00        0.000        0.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      37.000     2050.000    75850.00         0.000         0.00        0.000        0.00 
 61612  CHAIN LINK FENCE, 6 FT.        L.F.    1287.000        8.100    10424.70         0.000         0.00        0.000        0.00 
 61620  CHAIN LINK FENCE, GATES,       EACH      15.000      600.000     9000.00         0.000         0.00        0.000        0.00 
        3-FEET 
 61621  CHAIN LINK FENCE, GATES,       EACH       1.000      800.000      800.00         0.000         0.00        0.000        0.00 
        12-FEET 
 61621  CHAIN LINK FENCE, GATES,       EACH       1.000      620.000      620.00         0.000         0.00        0.000        0.00 
        3 FEET 6 INCHES 
 61910  MOBILIZATION                   LS         1.000  1999388.000  1999388.00         0.000         0.00        0.000        0.00 
 62502  TOPSOIL                        C.Y.    1342.000       30.000    40260.00         0.000         0.00        0.000        0.00 
 62815  SILT FENCE, DELIVERED          L.F.    3605.000        1.000     3605.00         0.000         0.00        0.000        0.00 
 62816  SILT FENCE, INSTALLED          L.F.    3605.000        1.000     3605.00         0.000         0.00        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         L.F.     350.000        0.500      175.00         0.000         0.00        0.000        0.00 
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 62819  MOBILIZATIONS, EROSION CONTROL EACH       6.000      200.000     1200.00         0.000         0.00        0.000        0.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       3.000      250.000      750.00         0.000         0.00        0.000        0.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.   10360.000        0.650     6734.00         0.000         0.00        0.000        0.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.   10360.000        0.650     6734.00         0.000         0.00        0.000        0.00 
 62870  INLET PROTECTION, TYPE A       EACH       4.000       80.000      320.00         0.000         0.00        0.000        0.00 
 62871  INLET PROTECTION, TYPE B       EACH     302.000       40.000    12080.00         0.000         0.00        0.000        0.00 
 62872  INLET PROTECTION, TYPE C       EACH     162.000       45.000     7290.00         0.000         0.00        0.000        0.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.     208.000       10.000     2080.00         0.000         0.00        0.000        0.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.     208.000       10.000     2080.00         0.000         0.00        0.000        0.00 
 62905  FERTILIZER, TYPE B             CWT.       6.980       30.000      209.40         0.000         0.00        0.000        0.00 
 63003  SEEDING, TEMPORARY             LB.      191.000        3.000      573.00         0.000         0.00        0.000        0.00 
 63010  SEEDING, MIXTURE NO. 30        LB.      242.000        5.250     1270.50         0.000         0.00        0.000        0.00 
 63103  WATERING SODDED AREAS          MGAL      67.000       25.000     1675.00         0.000         0.00        0.000        0.00 
 63111  EROSION CONTROL SOD            S.Y.     500.000        3.000     1500.00         0.000         0.00        0.000        0.00 
 63413  WOOD POSTS, 4X6-INCH X 18-FT.  EACH      45.000       65.000     2925.00         0.000         0.00        0.000        0.00 
 63415  WOOD POSTS, 4X6-INCH X 22-FT.  EACH      41.000       75.000     3075.00         0.000         0.00        0.000        0.00 
 63502  HIGH-STRENGTH STRUCT STEEL, SI LB.    18120.000        2.250    40770.00         0.000         0.00        0.000        0.00 
 63601  CONCRETE MASONRY, SIGN SUPPORT C.Y.      19.000      525.000     9975.00         0.000         0.00        0.000        0.00 
 63605  BAR STEEL REINFORCEMENT, SIGN  LB.     2016.000        1.500     3024.00         0.000         0.00        0.000        0.00 
 63610  HIGH-STRNGTH BAR STL REINF, SI LB.     1780.000        1.500     2670.00         0.000         0.00        0.000        0.00 
 63701  SIGNS, TYPE I                  S.F.    7398.000       18.750   138712.50         0.000         0.00        0.000        0.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.    1571.000       13.250    20815.75         0.000         0.00        0.000        0.00 
 63821  MOVING SIGNS, TYPE I           EACH       1.000      300.000      300.00         0.000         0.00        0.000        0.00 
 63822  MOVING SIGNS, TYPE II          EACH       6.000       50.000      300.00         0.000         0.00        0.000        0.00 
 63826  REMOVING SIGNS, TYPE I         EACH      30.000      150.000     4500.00         0.000         0.00        0.000        0.00 
 63827  REMOVING SIGNS, TYPE II        EACH      55.000       25.000     1375.00         0.000         0.00        0.000        0.00 
 63829  REMOVING SIGNS, TYPE IV        EACH      17.000      150.000     2550.00         0.000         0.00        0.000        0.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      54.000       25.000     1350.00         0.000         0.00        0.000        0.00 
 63831  REMOVING STRUCTURAL STEEL SIGN EACH      41.000      350.000    14350.00         0.000         0.00        0.000        0.00 
 64166  SIGN BRIDGE, STRUCTURE         LS         1.000    43700.000    43700.00         0.000         0.00        0.000        0.00 
        S-40-393 
 64181  OVERHEAD SIGN SUPPORT, STRUCTU LS         1.000     9500.000     9500.00         0.000         0.00        0.000        0.00 
        S-40-284 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS    1120.000       15.000    16800.00         0.000         0.00        0.000        0.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS  301535.000        0.100    30153.50         0.000         0.00        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   15424.000        0.200     3084.80         0.000         0.00        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   16884.000        0.100     1688.40         0.000         0.00        0.000        0.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS   51470.000        0.100     5147.00         0.000         0.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   31680.000        0.200     6336.00         0.000         0.00        0.000        0.00 
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 64327  TRAFFIC CONTROL, SIGNS, FIXED  S.F.    3697.500       10.000    36975.00         0.000         0.00        0.000        0.00 
 64344  TRAFF CNTRL, SURVEIL & MAINT,  DAYS     220.000       50.000    11000.00         0.000         0.00        0.000        0.00 
        1220-02-70 
 64345  TRAFF CNTRL, SURVEIL & MAINT,  DAYS      60.000      100.000     6000.00         0.000         0.00        0.000        0.00 
        1220-02-91 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.      97.000        6.000      582.00         0.000         0.00        0.000        0.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.      67.000        3.000      201.00         0.000         0.00        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  167443.000        0.560    93768.08         0.000         0.00        0.000        0.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.   24653.000        0.760    18736.28         0.000         0.00        0.000        0.00 
 64635  PAVEMENT MARKING, RAISED MARKE EACH    1111.000       39.000    43329.00         0.000         0.00        0.000        0.00 
 64642  REMOVING PAVEMENT MARKINGS     L.F.    3000.000        0.500     1500.00         0.000         0.00        0.000        0.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     222.000        6.000     1332.00         0.000         0.00        0.000        0.00 
 64714  PVMT MRKNG, STOP LINE, 24-INCH L.F.     189.000        6.000     1134.00         0.000         0.00        0.000        0.00 
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.      74.000        6.000      444.00         0.000         0.00        0.000        0.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      12.000      175.000     2100.00         0.000         0.00        0.000        0.00 
 64738  PAVEMENT MARKING, ARROWS, TYPE EACH       7.000      185.000     1295.00         0.000         0.00        0.000        0.00 
 64742  PAVEMENT MARKING, ARROWS, TYPE EACH       9.000      220.000     1980.00         0.000         0.00        0.000        0.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH      10.000      175.000     1750.00         0.000         0.00        0.000        0.00 
 64770  PVMT MRKNG, DIAGONAL, 12-INCH, L.F.    7096.000        4.500    31932.00         0.000         0.00        0.000        0.00 
 64774  PVMT MRKNG, DIAGONAL, 24-INCH, L.F.     580.000        4.750     2755.00         0.000         0.00        0.000        0.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.    1695.000        4.750     8051.25         0.000         0.00        0.000        0.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       3.000       80.000      240.00         0.000         0.00        0.000        0.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   91815.000        0.150    13772.25         0.000         0.00        0.000        0.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.   60239.000        0.700    42167.30         0.000         0.00        0.000        0.00 
 64907  TEMP PVMT MRKNG, CHANNELIZING, L.F.    5842.000        0.300     1752.60         0.000         0.00        0.000        0.00 
 64908  TEMP PVMT MRKG CHAN 8-IN REMOV L.F.    3127.000        1.500     4690.50         0.000         0.00        0.000        0.00 
 64921  TEMP PVMT MRKNG, RAISED MARKER EACH    1671.000        3.000     5013.00         0.000         0.00        0.000        0.00 
 65202  METALLIC CONDUIT, 1-INCH       L.F.      60.000       13.020      781.20         0.000         0.00        0.000        0.00 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.    1383.000        4.880     6749.04         0.000         0.00        0.000        0.00 
 65220  NONMETALLIC CONDUIT, SCHEDULE  L.F.      30.000        5.890      176.70         0.000         0.00        0.000        0.00 
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.    9710.000        5.180    50297.80         0.000         0.00        0.000        0.00 
 65235  CONDUIT, SPECIAL, 2-INCH       L.F.     380.000       14.290     5430.20         0.000         0.00        0.000        0.00 
 65237  CONDUIT, SPECIAL, 3-INCH       L.F.      80.000       16.490     1319.20         0.000         0.00        0.000        0.00 
 65250  LOOP DETECTOR CONDUIT          L.F.    6225.000        4.340    27016.50         0.000         0.00        0.000        0.00 
 65255  LOOP DETECTOR SLOTS            L.F.    3990.000       14.070    56139.30         0.000         0.00        0.000        0.00 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH      28.000      501.800    14050.40         0.000         0.00        0.000        0.00 
 65307  PULL BOXES, STEEL, GROUNDED, 2 EACH       9.000      537.840     4840.56         0.000         0.00        0.000        0.00 
 65322  JUNCTION BOXES, 14X8X6-INCH    EACH      11.000      419.600     4615.60         0.000         0.00        0.000        0.00 
 65401  CONCRETE BASES, TYPE 1         EACH       3.000      451.200     1353.60         0.000         0.00        0.000        0.00 
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 65403  CONCRETE BASES, TYPE 5         EACH       3.000      481.200     1443.60         0.000         0.00        0.000        0.00 
 65404  CONCRETE BASES, TYPE 7         EACH      14.000      657.200     9200.80         0.000         0.00        0.000        0.00 
 65405  CONCRETE BASES, TYPE 8         EACH       2.000      697.000     1394.00         0.000         0.00        0.000        0.00 
 65418  CONCRETE CONTROL CABINET BASES EACH       1.000     1144.000     1144.00         0.000         0.00        0.000        0.00 
 65430  TRNSFRMR BASE STD, 11 1/2-IN B EACH       2.000      206.580      413.16         0.000         0.00        0.000        0.00 
 65432  TRNSFRMR BASE BRKAWAY, 15-17 I EACH       7.000      297.080     2079.56         0.000         0.00        0.000        0.00 
 65502  CABLE IN DUCT, 2 CONDUCTOR, NO L.F.    1165.000        5.250     6116.25         0.000         0.00        0.000        0.00 
 65507  CABLE IN DUCT, 3 CONDUCTOR, NO L.F.     405.000        5.430     2199.15         0.000         0.00        0.000        0.00 
 65508  CABLE IN DUCT, 3 CONDUCTOR, NO L.F.    1210.000        5.670     6860.70         0.000         0.00        0.000        0.00 
 65509  CABLE IN DUCT, 3 CONDUCTOR, NO L.F.     638.000        6.290     4013.02         0.000         0.00        0.000        0.00 
 65558  ELECTRICAL WIRE, TRAFFIC SIGNA L.F.    2125.000        0.590     1253.75         0.000         0.00        0.000        0.00 
 65566  ELECTRICAL WIRE, LIGHTING, NO. L.F.    5652.000        0.340     1921.68         0.000         0.00        0.000        0.00 
 65567  ELECTRICAL WIRE, LIGHTING, NO. L.F.     885.000        0.520      460.20         0.000         0.00        0.000        0.00 
 65568  ELECTRICAL WIRE, LIGHTING, NO. L.F.    2775.000        0.590     1637.25         0.000         0.00        0.000        0.00 
 65569  ELECTRICAL WIRE, LIGHTING, NO. L.F.    4680.000        0.680     3182.40         0.000         0.00        0.000        0.00 
 65570  ELECTRICAL WIRE, LIGHTING, NO. L.F.    1350.000        0.800     1080.00         0.000         0.00        0.000        0.00 
 65572  ELECTRICAL WIRE, LIGHTING, NO. L.F.     120.000        1.600      192.00         0.000         0.00        0.000        0.00 
 65580  LOOP DETECTOR LEAD IN CABLE    L.F.   14110.000        0.690     9735.90         0.000         0.00        0.000        0.00 
 65585  LOOP DETECTOR WIRE             L.F.   18580.000        0.710    13191.80         0.000         0.00        0.000        0.00 
 65645  ELEC SERV MAIN LUGS ONLY METER LS         1.000      876.000      876.00         0.000         0.00        0.000        0.00 
        HL-40-HA 
 65705  POLES, TYPE 5                  EACH       2.000      987.200     1974.40         0.000         0.00        0.000        0.00 
 65707  POLES, TYPE 7                  EACH      12.000     1148.600    13783.20         0.000         0.00        0.000        0.00 
 65711  POLES, TYPE A                  EACH       6.000     1528.000     9168.00         0.000         0.00        0.000        0.00 
 65713  POLES, TYPE E                  EACH       5.000     1942.800     9714.00         0.000         0.00        0.000        0.00 
 65902  LUMINAIRES, UTILITY, 100 WATTS EACH      51.000      171.560     8749.56         0.000         0.00        0.000        0.00 
 65915  LUMINAIRES, SIGN LIGHTING      EACH      22.000      707.200    15558.40         0.000         0.00        0.000        0.00 
 65920  LUMINAIRES, HIGH MAST LIGHTING EACH      40.000      614.200    24568.00         0.000         0.00        0.000        0.00 
 65928  LUMINAIRE ARMS, SINGLE MEMBER, EACH      14.000      105.040     1470.56         0.000         0.00        0.000        0.00 
 65929  LUMINAIRE ARMS, SINGLE MEMBER, EACH       4.000      122.800      491.20         0.000         0.00        0.000        0.00 
 65930  LUMINAIRE ARMS, SINGLE MEMBER, EACH      12.000      154.060     1848.72         0.000         0.00        0.000        0.00 
 65931  LUMINAIRE ARMS, SINGLE MEMBER, EACH       4.000      231.200      924.80         0.000         0.00        0.000        0.00 
 65945  SIGN LIGHTING,                 LS         1.000     1334.400     1334.40         0.000         0.00        0.000        0.00 
        SIGN BRIDGE  S-40-209 
 65946  SIGN LIGHTING,                 LS         1.000     1726.000     1726.00         0.000         0.00        0.000        0.00 
        SIGN BRIDGE  S-40-50 
 65947  SIGN LIGHTING,                 LS         1.000     2340.800     2340.80         0.000         0.00        0.000        0.00 
        SIGN BRIDGE  S-40-211 
 65948  SIGN LIGHTING,                 LS         1.000     1870.000     1870.00         0.000         0.00        0.000        0.00 
        SIGN BRIDGE  S-40-85 
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 65949  SIGN LIGHTING,                 LS         1.000     1870.000     1870.00         0.000         0.00        0.000        0.00 
        SIGN BRIDGE  S-40-90 
 65950  SIGN LIGHTING,                 LS         1.000     1334.400     1334.40         0.000         0.00        0.000        0.00 
        SIGN BRIDGE  S-40-212 
 65951  SIGN LIGHTING,                 LS         1.000     2228.000     2228.00         0.000         0.00        0.000        0.00 
        SIGN BRIDGE  S-40-1 
 65952  SIGN LIGHTING,                 LS         1.000     1802.400     1802.40         0.000         0.00        0.000        0.00 
        SIGN BRIDGE  S-40-124 
 65953  SIGN LIGHTING,                 LS         1.000     1524.400     1524.40         0.000         0.00        0.000        0.00 
        SIGN BRIDGE  S-40-154 
 65954  SIGN LIGHTING,                 LS         1.000     1706.000     1706.00         0.000         0.00        0.000        0.00 
        SIGN BRIDGE  S-40-393 
 65955  SIGN LIGHTING,                 LS         1.000     1870.000     1870.00         0.000         0.00        0.000        0.00 
        SIGN BRIDGE  S-40-89 
 65956  SIGN LIGHTING,                 LS         1.000     1334.400     1334.40         0.000         0.00        0.000        0.00 
        SIGN BRIDGE  S-40-210 
 66021  HIGH MAST LIGHTING TOWER,      LS         1.000    23068.000    23068.00         0.000         0.00        0.000        0.00 
        HML-40-041 
 66022  HIGH MAST LIGHTING TOWER,      LS         1.000    19168.000    19168.00         0.000         0.00        0.000        0.00 
        HML-40-042 
 66023  HIGH MAST LIGHTING TOWER,      LS         1.000    19168.000    19168.00         0.000         0.00        0.000        0.00 
        HML-40-043 
 66024  HIGH MAST LIGHTING TOWER,      LS         1.000    19168.000    19168.00         0.000         0.00        0.000        0.00 
        HML-40-044 
 66025  HIGH MAST LIGHTING TOWER,      LS         1.000    19168.000    19168.00         0.000         0.00        0.000        0.00 
        HML-40-045 
 66026  HIGH MAST LIGHTING TOWER,      LS         1.000    19168.000    19168.00         0.000         0.00        0.000        0.00 
        HML-40-046 
 66027  HIGH MAST LIGHTING TOWER,      LS         1.000    19168.000    19168.00         0.000         0.00        0.000        0.00 
        HML-40-047 
 66028  HIGH MAST LIGHTING TOWER,      LS         1.000    19168.000    19168.00         0.000         0.00        0.000        0.00 
        HML-40-048 
 66029  HIGH MAST LIGHTING TOWER,      LS         1.000    19168.000    19168.00         0.000         0.00        0.000        0.00 
        HML-40-049 
 66030  HIGH MAST LIGHTING TOWER,      LS         1.000    19168.000    19168.00         0.000         0.00        0.000        0.00 
        HML-40-050 
 66501  SAWING EXISTING PAVEMENT       L.F.    2222.000        1.500     3333.00         0.000         0.00        0.000        0.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.   28785.000        3.550   102186.75         0.000         0.00        0.000        0.00 
 90004  MISC                           LS         1.000    34000.000    34000.00         0.000         0.00        0.000        0.00 
        90004A  FIELD OFFICE, TYPE D 
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 90004  MISC                           LS         1.000     1500.000     1500.00         0.000         0.00        0.000        0.00 
        90004AA  DEBRIS CONTAINMENT, 
        STRUCTURE B-40-270 
 90004  MISC                           LS         1.000     7500.000     7500.00         0.000         0.00        0.000        0.00 
        90004B  REMOVING SIGN BRIDGE S 
 90004  MISC                           LS         1.000    10817.000    10817.00         0.000         0.00        0.000        0.00 
        90004BB ELECTRICAL WORK, STRUC 
        B-40-181 
 90004  MISC                           LS         1.000    11929.080    11929.08         0.000         0.00        0.000        0.00 
        90004CC ELECTRICAL WORK, STRUC 
        B-40-182 
 90004  MISC                           LS         1.000    14638.000    14638.00         0.000         0.00        0.000        0.00 
        90004D  FTMS FIELD SYSTEM INTE 
 90004  MISC                           LS         1.000    26897.640    26897.64         0.000         0.00        0.000        0.00 
        90004DD  ELECTRICAL WORK, STRU 
        B-40-269 
 90004  MISC                           LS         1.000    13284.000    13284.00         0.000         0.00        0.000        0.00 
        90004E  FTMS DOCUMENTATION 
 90004  MISC                           LS         1.000    28977.600    28977.60         0.000         0.00        0.000        0.00 
        90004EE  ELECTRICAL WORK, STRU 
        B-40-270 
 90004  MISC                           LS         1.000     1396.000     1396.00         0.000         0.00        0.000        0.00 
        90004F  TEMPORARY CIRCUIT, HL- 
 90004  MISC                           LS         1.000   100920.000   100920.00         0.000         0.00        0.000        0.00 
        90004G STRUCTURE OVERCOATING, 
        AND PRIMING, STRUCTURE B-40-18 
 90004  MISC                           LS         1.000   100920.000   100920.00         0.000         0.00        0.000        0.00 
        90004H STRUCTURE OVERCOATING, 
        AND PRIMING, STRUCTURE B-40-18 
 90004  MISC                           LS         1.000   252050.000   252050.00         0.000         0.00        0.000        0.00 
        90004J STRUCTURE OVERCOATING, 
        AND PRIMING, STRUCTURE B-40-26 
 90004  MISC                           LS         1.000   252050.000   252050.00         0.000         0.00        0.000        0.00 
        90004K STRUCTURE OVERCOATING, 
        AND PRIMING, STRUCTURE B-40-27 
 90004  MISC                           LS         1.000     8355.000     8355.00         0.000         0.00        0.000        0.00 
        90004L  PREPARATION AND COATIN 
        FLANGES, STRUCTURE B-40-181 
 90004  MISC                           LS         1.000     8355.000     8355.00         0.000         0.00        0.000        0.00 
        90004M  PREPARATION AND COATIN 
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        FLANGES, STRUCTURE B-40-182 
 90004  MISC                           LS         1.000    20591.000    20591.00         0.000         0.00        0.000        0.00 
        90004N   PREPARATION AND COATI 
        FLANGES, STRUCTURE B-40-269 
 90004  MISC                           LS         1.000    20591.000    20591.00         0.000         0.00        0.000        0.00 
        90004P  PREPARATION AND COATIN 
        FLANGES, STRUCTURE B-40-270 
 90004  MISC                           LS         1.000     7200.000     7200.00         0.000         0.00        0.000        0.00 
        90004Q CONTAINMENT AND COLLECT 
        WASTE MATERIALS, STRUCTURE B-4 
 90004  MISC                           LS         1.000    25230.000    25230.00         0.000         0.00        0.000        0.00 
        90004R  CONTAINMENT AND COLLEC 
        WASTE MATERIALS, STRUCTURE B-4 
 90004  MISC                           LS         1.000    25230.000    25230.00         0.000         0.00        0.000        0.00 
        90004S  CONTAINMENT AND COLLEC 
        WASTE MATERIALS, STRUCTURE B-4 
 90004  MISC                           LS         1.000      600.000      600.00         0.000         0.00        0.000        0.00 
        90004T CONTAINMENT AND COLLECT 
        WASTE MATERIALS, STRUCTURE B-4 
 90004  MISC                           LS         1.000      600.000      600.00         0.000         0.00        0.000        0.00 
        90004U  CONTAINMENT AND COLLEC 
        WASTE MATERIALS, STRUCTURE B-4 
 90004  MISC                           LS         1.000     1500.000     1500.00         0.000         0.00        0.000        0.00 
        90004V  CONTAINMENT AND COLLEC 
        WASTE MATERIALS, STRUCTURE B-4 
 90004  MISC                           LS         1.000    70600.000    70600.00         0.000         0.00        0.000        0.00 
        90004W  CONTAINMENT AND COLLEC 
        WASTE MATERIALS, STRUCTURE B-4 
 90004  MISC                           LS         1.000    70600.000    70600.00         0.000         0.00        0.000        0.00 
        90004X CONTAINMENT AND COLLECT 
        WASTE MATERIALS, STRUCTURES B- 
 90004  MISC                           LS         1.000     1500.000     1500.00         0.000         0.00        0.000        0.00 
        90004Y  DEBRIS CONTAINMENT, ST 
        B-40-182 
 90004  MISC                           LS         1.000     1500.000     1500.00         0.000         0.00        0.000        0.00 
        90004Z  DEBRIS CONTAINMENT, ST 
        B-40-269 
 90005  MISC                           EACH      30.000       75.000     2250.00         0.000         0.00        0.000        0.00 
        90005A  TRAFFIC CONTROL, INTER 
        LANE CLOSURE 
 90005  MISC                           EACH       2.000     1564.000     3128.00         0.000         0.00        0.000        0.00 
        90005AA  FURNISH VIDEO RECIEVE 
 90005  MISC                           EACH       2.000      871.000     1742.00         0.000         0.00        0.000        0.00 
        90005AAA  INSTALL CAMERA CONTR 
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        ASSEMBLY 
 90005  MISC                           EACH      10.000      244.700     2447.00         0.000         0.00        0.000        0.00 
        90005AAAA  LUMINAIRES, HIGHWAY 
        400 WATT HPS 
 90005  MISC                           EACH       8.000      125.000     1000.00         0.000         0.00        0.000        0.00 
        90005AAAAA  TESTING SOIL ANCHO 
 90005  MISC                           EACH     200.000       50.000    10000.00         0.000         0.00        0.000        0.00 
        90005B  TRAFFIC CONTROL, CLOSE 
        FREEWAY ENTRANCE RAMP 
 90005  MISC                           EACH       2.000      594.500     1189.00         0.000         0.00        0.000        0.00 
        90005BB  INSTALL VIDEO TRANSMI 
 90005  MISC                           EACH       2.000     2121.000     4242.00         0.000         0.00        0.000        0.00 
        90005BBB  JUNCTION BOXES, 36X3 
 90005  MISC                           EACH       6.000      244.700     1468.20         0.000         0.00        0.000        0.00 
        90005BBBB  LUMINARIES, HIGHWAY 
        250 WATT MH 
 90005  MISC                           EACH      10.000      100.000     1000.00         0.000         0.00        0.000        0.00 
        90005C  TRAFFIC CONTROL, CLOSE 
        FREEWAY TO FREEWAY ENTRANCE RA 
 90005  MISC                           EACH       2.000      614.000     1228.00         0.000         0.00        0.000        0.00 
        90005CC  INSTALL VIDEO RECIEVE 
 90005  MISC                           EACH       1.000     1556.000     1556.00         0.000         0.00        0.000        0.00 
        90005CCC  RAMP CONTROL SIGNAL 
        TYPE 4 
 90005  MISC                           EACH      18.000     1432.540    25785.72         0.000         0.00        0.000        0.00 
        90005CCCC  NAVIGATION LUMINAIR 
        MOUNT, DUAL LAMP 
 90005  MISC                           EACH       2.000    13734.400    27468.80         0.000         0.00        0.000        0.00 
        90005D  RAMP GATES 
 90005  MISC                           EACH       1.000     1983.600     1983.60         0.000         0.00        0.000        0.00 
        90005DD  COMMUNICATIONS VAULT 
 90005  MISC                           EACH      47.000       97.760     4594.72         0.000         0.00        0.000        0.00 
        90005DDD  LOOP DETECTOR SPLICE 
 90005  MISC                           EACH       4.000      356.200     1424.80         0.000         0.00        0.000        0.00 
        90005DDDD  INSTALLING SALVAGED 
        UNITS 
 90005  MISC                           EACH       5.000     1000.000     5000.00         0.000         0.00        0.000        0.00 
        90005E  REMOVING DRAINAGE STRU 
        BACKFILLED 
 90005  MISC                           EACH       2.000      168.200      336.40         0.000         0.00        0.000        0.00 
        90005EE  MANHOLE COVER, TYPE-M 
        COMMUNICATIONS 
 90005  MISC                           EACH       1.000     1277.400     1277.40         0.000         0.00        0.000        0.00 
        90005EEE  ENFORCEMENT SIGNAL D 
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 90005  MISC                           EACH       1.000     3380.000     3380.00         0.000         0.00        0.000        0.00 
        90005EEEE  RELOCATE HIGHWAY LI 
        DISTRIBUTION CENTER 
 90005  MISC                           EACH      15.000      300.000     4500.00         0.000         0.00        0.000        0.00 
        90005F  DRAINAGE STRUCTURE STE 
 90005  MISC                           EACH      30.000       80.760     2422.80         0.000         0.00        0.000        0.00 
        90005FF  TEST EXISTING LOOP DE 
 90005  MISC                           EACH       3.000     1244.000     3732.00         0.000         0.00        0.000        0.00 
        90005FFF   FIBER OPTICS TERMIN 
 90005  MISC                           EACH       1.000      400.000      400.00         0.000         0.00        0.000        0.00 
        90005FFFF  HIGH MAST SLUG WREN 
 90005  MISC                           EACH       1.000     3534.000     3534.00         0.000         0.00        0.000        0.00 
        90005GG  72-FIBER MAINLINE FIB 
 90005  MISC                           EACH       3.000     1091.680     3275.04         0.000         0.00        0.000        0.00 
        90005GGG  CONCRETE BOLLARD 
 90005  MISC                           EACH       1.000     1426.200     1426.20         0.000         0.00        0.000        0.00 
        90005GGGG  HIGH MAST LOWERING 
 90005  MISC                           EACH     218.000     1000.000   218000.00         0.000         0.00        0.000        0.00 
        90005H  REPAIRING DRAINAGE STR 
        PARTIAL 
 90005  MISC                           EACH       1.000     1322.000     1322.00         0.000         0.00        0.000        0.00 
        90005HH  6-FIBER DROP SPLICE 
 90005  MISC                           EACH       3.000      185.200      555.60         0.000         0.00        0.000        0.00 
        90005HHH  CONCRETE TELEPHONE B 
 90005  MISC                           EACH     197.000        3.180      626.46         0.000         0.00        0.000        0.00 
        90005HHHH  LAMP DISPOSAL, HIGH 
        DISCHARGE 
 90005  MISC                           EACH      42.000     1200.000    50400.00         0.000         0.00        0.000        0.00 
        90005J  RECONSTRUCTING DRAINAG 
        STRUCTURE, PARTIAL 
 90005  MISC                           EACH       1.000     3092.000     3092.00         0.000         0.00        0.000        0.00 
        90005JJ 72-FIBER MAINLINE FIBE 
        IN EXISTING ENCLOSURE 
 90005  MISC                           EACH       2.000    27460.000    54920.00         0.000         0.00        0.000        0.00 
        90005JJJ  TRAVELER ADVISORY RA 
        ASSEMBLY, TYPE 1 
 90005  MISC                           EACH      18.000        3.180       57.24         0.000         0.00        0.000        0.00 
        90005JJJJ  LAMP DISPOSAL, INCA 
 90005  MISC                           EACH      14.000      250.000     3500.00         0.000         0.00        0.000        0.00 
        90005K  REMOVING AND REINSTALL 



Date 10/09/01                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:  109 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 10/09/01 
 
 PROPOSAL: 20011009029 
 
        BONDED DRAINAGE LIDS 
 90005  MISC                           EACH       2.000      990.000     1980.00         0.000         0.00        0.000        0.00 
        90005KK  6-FIBER DROP SPLICE I 
        ENCLOSURE 
 90005  MISC                           EACH       1.000     1654.000     1654.00         0.000         0.00        0.000        0.00 
        90005KKK  HOV PROGAMMABLE LOGI 
        CONTROLLER (PLC) 
 90005  MISC                           EACH       1.000      202.800      202.80         0.000         0.00        0.000        0.00 
        90005KKKK  REMOTE PHOTOCONTROL 
 90005  MISC                           EACH     207.000      200.000    41400.00         0.000         0.00        0.000        0.00 
        90005L  CLEANING DRAINAGE STRU 
 90005  MISC                           EACH       2.000     1875.000     3750.00         0.000         0.00        0.000        0.00 
        90005LL  FURNISH FIBER OPTIC D 
 90005  MISC                           EACH       1.000     9678.000     9678.00         0.000         0.00        0.000        0.00 
        90005LLL  FURNISH DETECTOR PRO 
        ASSEMBLY 
 90005  MISC                           EACH    3158.000       12.000    37896.00         0.000         0.00        0.000        0.00 
        90005LLLL  CONCRETE MASONARY A 
        TYPE L, NO. 4 BARS 
 90005  MISC                           EACH       7.000      600.000     4200.00         0.000         0.00        0.000        0.00 
        90005M  REPLACING GRATE, INLET 
        TYPE F 
 90005  MISC                           EACH       2.000      470.000      940.00         0.000         0.00        0.000        0.00 
        90005MM  INSTALL FIBER OPTIC D 
 90005  MISC                           EACH       1.000     1433.000     1433.00         0.000         0.00        0.000        0.00 
        90005MMM  INSTALL DETECTOR PRO 
        ASSEMBLY 
 90005  MISC                           EACH    6488.000        6.000    38928.00         0.000         0.00        0.000        0.00 
        90005MMMM  BAR COUPLER, NO. 5 
 90005  MISC                           EACH       5.000      500.000     2500.00         0.000         0.00        0.000        0.00 
        90005N  REPLACING GRATE, INLET 
        TYPE X 
 90005  MISC                           EACH       2.000     8624.000    17248.00         0.000         0.00        0.000        0.00 
        90005NN  FIELD CABINET 
 90005  MISC                           EACH       5.000      180.000      900.00         0.000         0.00        0.000        0.00 
        90005NNN  PAVEMENT MARKINGS, 
        SYMBOLS, EPOXY, HOV 
 90005  MISC                           EACH       4.000      250.000     1000.00         0.000         0.00        0.000        0.00 
        90005NNNN  ANCHOR ASSEMBLIES, 
 90005  MISC                           EACH       3.000      500.000     1500.00         0.000         0.00        0.000        0.00 
        90005P  REPLACING GRATE, INLET 
        TYPE GM 
 90005  MISC                           EACH       4.000     1308.000     5232.00         0.000         0.00        0.000        0.00 
        90005PP  CONCRETE BASE, CONTRO 
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        CABINET 
 90005  MISC                           EACH       2.000       17.400       34.80         0.000         0.00        0.000        0.00 
        90005PPP  POLE PLAQUES ONLY 
 90005  MISC                           EACH       7.000     3250.000    22750.00         0.000         0.00        0.000        0.00 
        90005PPPP  COVER PLATE END RET 
        STRUCTURE B-40-181 
 90005  MISC                           EACH       4.000      500.000     2000.00         0.000         0.00        0.000        0.00 
        90005Q  REPLACING GRATE, INLET 
        TYPE W 
 90005  MISC                           EACH       4.000      929.800     3719.20         0.000         0.00        0.000        0.00 
        90005QQ  METER BREAKER PEDESTA 
 90005  MISC                           EACH      10.000     1990.000    19900.00         0.000         0.00        0.000        0.00 
        90005QQQ  REMOVING HIGH MAST L 
        TOWER 
 90005  MISC                           EACH       7.000     3250.000    22750.00         0.000         0.00        0.000        0.00 
        90005QQQQ  COVER PLATE END RET 
        STRUCTURE B-40-182 
 90005  MISC                           EACH      46.000      486.000    22356.00         0.000         0.00        0.000        0.00 
        90005R  CONCRETE BARRIER STRES 
        JOINT 
 90005  MISC                           EACH       4.000      901.000     3604.00         0.000         0.00        0.000        0.00 
        90005RR  BREAKER DISCONNECT BO 
 90005  MISC                           EACH      46.000       28.800     1324.80         0.000         0.00        0.000        0.00 
        90005RRR  REMOVING LUMINAIRES 
 90005  MISC                           EACH      14.000     3250.000    45500.00         0.000         0.00        0.000        0.00 
        90005RRRR  COVER PLATE END RET 
        STRUCTURE B-40-269 
 90005  MISC                           EACH       9.000      350.000     3150.00         0.000         0.00        0.000        0.00 
        90005S  REMOVING GUARDRAIL BUR 
        ANCHOR 
 90005  MISC                           EACH      35.000      105.800     3703.00         0.000         0.00        0.000        0.00 
        90005SS  INSTALL CONDUIT INTO 
        EXISTING ITEM 
 90005  MISC                           EACH       1.000      276.480      276.48         0.000         0.00        0.000        0.00 
        90005SSS  REMOVING ELECTRICAL 
 90005  MISC                           EACH      14.000     3250.000    45500.00         0.000         0.00        0.000        0.00 
        90005SSSS  COVER PLATE END RET 
        STRUCTURE B-40-270 
 90005  MISC                           EACH      37.000       38.000     1406.00         0.000         0.00        0.000        0.00 
        90005T  MARKER POST, FLEXIBLE, 
        GUARDRAIL TERMINAL 
 90005  MISC                           EACH       5.000      211.600     1058.00         0.000         0.00        0.000        0.00 
        90005TT  INTERCEPT EXISTING CO 
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 90005  MISC                           EACH      30.000      129.600     3888.00         0.000         0.00        0.000        0.00 
        90005TTT  REMOVING LIGHTING UN 
 90005  MISC                           EACH      12.000      335.000     4020.00         0.000         0.00        0.000        0.00 
        90005TTTT CLEANING AND PAINTIN 
        STRUCTURE B-40-179 
 90005  MISC                           EACH       5.000       82.000      410.00         0.000         0.00        0.000        0.00 
        90005U  REMOVING PULL BOXES 
 90005  MISC                           EACH      50.000       54.200     2710.00         0.000         0.00        0.000        0.00 
        90005UU  BURIED FIBER OPTIC CA 
        MARKERS 
 90005  MISC                           EACH      11.000      777.600     8553.60         0.000         0.00        0.000        0.00 
        90005UUU  REMOVING SIGN LIGHTI 
 90005  MISC                           EACH       8.000      335.000     2680.00         0.000         0.00        0.000        0.00 
        90005UUUU  CLEANING AND PAINTI 
        BEARINGS, STRUCTURE B-40-260 
 90005  MISC                           EACH       3.000      475.800     1427.40         0.000         0.00        0.000        0.00 
        90005V  RELOCATE RAMP CONTROL 
        ASSEMBLY, TYPE 2 
 90005  MISC                           EACH       3.000     1040.000     3120.00         0.000         0.00        0.000        0.00 
        90005VV CAMERA POLE CONCRETE B 
 90005  MISC                           EACH       5.000     1086.800     5434.00         0.000         0.00        0.000        0.00 
        90005VVV  REMOVING UNDERDECK L 
        SYSTEMS 
 90005  MISC                           EACH       8.000      335.000     2680.00         0.000         0.00        0.000        0.00 
        90005VVVV  CLEANING AND PAINTI 
        BEARINGS, STRUCTURE B-40-263 
 90005  MISC                           EACH       1.000     2216.000     2216.00         0.000         0.00        0.000        0.00 
        90005W  REMOVING COMMUNICATION 
        MANHOLES 
 90005  MISC                           EACH       2.000     5821.400    11642.80         0.000         0.00        0.000        0.00 
        90005WW  CAMERA POLE, 50 FEET 
 90005  MISC                           EACH      18.000      269.200     4845.60         0.000         0.00        0.000        0.00 
        90005WWW  REMOVING NAVIGATION 
 90005  MISC                           EACH      30.000      290.000     8700.00         0.000         0.00        0.000        0.00 
        90005WWWW  CLEANING AND PAINTI 
        STRUCTURE B-40-265 
 90005  MISC                           EACH       1.000     3862.840     3862.84         0.000         0.00        0.000        0.00 
        90005X  REMOVE AND REINSTALL C 
        POLE 
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 90005  MISC                           EACH       2.000     7737.000    15474.00         0.000         0.00        0.000        0.00 
        90005XX FURNISH CAMERA ASSEMBL 
 90005  MISC                           EACH       3.000      243.200      729.60         0.000         0.00        0.000        0.00 
        90005XXX  LUMINAIRES, HIGHWAY 
        200 WATT HPS 
 90005  MISC                           EACH      14.000     4500.000    63000.00         0.000         0.00        0.000        0.00 
        90005XXXX  SUSPENDER SPLICE RE 
        STRUCTURE B-40-269 
 90005  MISC                           EACH       2.000     4536.000     9072.00         0.000         0.00        0.000        0.00 
        90005Y  REMOVE AND REINSTALL C 
        CABINET 
 90005  MISC                           EACH       2.000     2172.400     4344.80         0.000         0.00        0.000        0.00 
        90005YY  INSTALL CAMERA ASSEMB 
 90005  MISC                           EACH       2.000      243.200      486.40         0.000         0.00        0.000        0.00 
        90005YYY  LUMINAIRES, HIGHWAY 
        250 WATT HPS 
 90005  MISC                           EACH      14.000     4500.000    63000.00         0.000         0.00        0.000        0.00 
        90005YYYY  SUSPENDER SPLICE RE 
        STRUCTURE B-40-270 
 90005  MISC                           EACH       2.000     1576.000     3152.00         0.000         0.00        0.000        0.00 
        90005Z  FURNISH VIDEO TRANSMIT 
 90005  MISC                           EACH       2.000     2538.000     5076.00         0.000         0.00        0.000        0.00 
        90005ZZ  FURNISH CAMERA CONTRO 
        ASSEMBLY 
 90005  MISC                           EACH      10.000      248.200     2482.00         0.000         0.00        0.000        0.00 
        90005ZZZ  LUMINAIRES, HIGHWAY 
        310 WATT HPS 
 90005  MISC                           EACH       8.000     2950.000    23600.00         0.000         0.00        0.000        0.00 
        90005ZZZZ  SOIL ANCHORS 
 90008  MISC                           DAY      760.000       50.000    38000.00         0.000         0.00        0.000        0.00 
        90008A  TRUCK MOUNTED ATTENUAT 
 90008  MISC                           DAY      630.000       50.000    31500.00         0.000         0.00        0.000        0.00 
        90008B SOLAR, PORTABLE, (LED) 
        MESSAGE SIGN, OPERATION 
 90030  MISC                           L.F.    2642.000       15.000    39630.00         0.000         0.00        0.000        0.00 
        90030A  REMOVING CONCRETE BARR 
 90030  MISC                           L.F.   25196.000        2.550    64249.80         0.000         0.00        0.000        0.00 
        90030B  PAVEMENT MARKING, TAPE 
        RAISED PATTERNED 
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 90030  MISC                           L.F.     605.000        2.000     1210.00         0.000         0.00        0.000        0.00 
        90030C  REMOVING TEMPORARY PRE 
        BARRIER 
 90030  MISC                           L.F.    4520.000        0.870     3932.40         0.000         0.00        0.000        0.00 
        90030D  POWER DISTRIBUTION WIR 
        AWG 
 90030  MISC                           L.F.    1720.000        0.640     1100.80         0.000         0.00        0.000        0.00 
        90030E  POWER DISTRIBUTION WIR 
        AWG 
 90030  MISC                           L.F.    4275.000        1.200     5130.00         0.000         0.00        0.000        0.00 
        90030F  6-PAIR CABLE 
 90030  MISC                           L.F.    4405.000        1.450     6387.25         0.000         0.00        0.000        0.00 
        90030G  25-PAIR CABLE 
 90030  MISC                           L.F.    1350.000       15.750    21262.50         0.000         0.00        0.000        0.00 
        90030H  CONDUIT, 3-INCH, DIREC 
        BORE 
 90030  MISC                           L.F.    1620.000        4.780     7743.60         0.000         0.00        0.000        0.00 
        90030J  72 COUNT FIBER OPTIC 
        COMMUNICATIONS CABLE 
 90030  MISC                           L.F.    4140.000        2.560    10598.40         0.000         0.00        0.000        0.00 
        90030K  6 COUNT FIBER OPTIC 
        COMMUNICATIONS DROP CABLE 
 90030  MISC                           L.F.    7640.000        0.740     5653.60         0.000         0.00        0.000        0.00 
        90030L   REMOVE AND SALVAGE CA 
 90030  MISC                           L.F.    4110.000        0.910     3740.10         0.000         0.00        0.000        0.00 
        90030M  REINSTALL SALVAGED CAB 
 90030  MISC                           L.F.     670.000        5.160     3457.20         0.000         0.00        0.000        0.00 
        90030N  TRAFFIC SIGNAL CABLE, 
        19-CONDUCTOR, NO.8 
 90030  MISC                           L.F.     680.000        5.160     3508.80         0.000         0.00        0.000        0.00 
        90030P  TRAFFIC SIGNAL CABLE, 
        12-CONDUCTOR, NO. 8 
 90030  MISC                           L.F.     260.000        4.100     1066.00         0.000         0.00        0.000        0.00 
        90030Q  TRAFFIC SIGNAL CABLE, 
        7-CONDUCTOR, NO. 8 
 90030  MISC                           L.F.    1040.000        1.260     1310.40         0.000         0.00        0.000        0.00 
        90030R  TRAFFIC SIGNAL CABLE, 
        5-CONDUCTOR, NO. 10 
 90030  MISC                           L.F.     220.000        8.680     1909.60         0.000         0.00        0.000        0.00 
        90030S  CONDUIT, MULTI-CELL, 4 
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        UNDERGROUND ONLY 
 90030  MISC                           L.F.     310.000       22.220     6888.20         0.000         0.00        0.000        0.00 
        90030T  CONDUIT, MULTI-CELL, 4 
        DIRECTIONAL BORE 
 90030  MISC                           L.F.     868.000        0.720      624.96         0.000         0.00        0.000        0.00 
        90030U  REMOVING CABLE IN DUCT 
 90030  MISC                           L.F.      55.000      150.000     8250.00         0.000         0.00        0.000        0.00 
        90030V  REMOVE AND REPLACE NEO 
        STRIP SEAL GLAND 
 90030  MISC                           L.F.    1200.000        2.000     2400.00         0.000         0.00        0.000        0.00 
        90030W  SAWING PAVEMENT, DECK 
        PREPERATION AREAS 
 90031  MISC                           S.F.   26000.000        2.000    52000.00         0.000         0.00        0.000        0.00 
        90031A  STRUCTURE REPAINTING, 
        AND PRIMING, STRUCTURE B-40-17 
 90031  MISC                           S.F.   22000.000        2.000    44000.00         0.000         0.00        0.000        0.00 
        90031B  STRUCTURE REPAINTING, 
        AND PRIMING, STRUCTURE B-40-17 
 90031  MISC                           S.F.   25000.000        2.000    50000.00         0.000         0.00        0.000        0.00 
        90031C  STRUCTURE REPAINTING, 
        AND PRIMING, STRUCTURE B-40-17 
 90031  MISC                           S.F.    4000.000        2.000     8000.00         0.000         0.00        0.000        0.00 
        90031D  STRCTURE REPAINTING, C 
        AND PRIMING, STRUCTURE B-40-17 
 90031  MISC                           S.F.    9000.000        2.000    18000.00         0.000         0.00        0.000        0.00 
        90031E  STRUCTURE REPAINTING, 
        AND PRIMING, STRUCTURE B-40-18 
 90031  MISC                           S.F.     200.000       51.000    10200.00         0.000         0.00        0.000        0.00 
        90031F  STRUCTURE REPAINTING, 
        PAINTING, REROFIT AREAS STR. B 
 90031  MISC                           S.F.     200.000       51.000    10200.00         0.000         0.00        0.000        0.00 
        90031G  STRUCTURE REPAINTING, 
        PAINTING, RETROFIT AREAS STR. 
 90031  MISC                           S.F.     600.000       42.000    25200.00         0.000         0.00        0.000        0.00 
        90031H  STRUCTURE REPAINTING, 
        PAINTING, RETROFIT AREAS STR. 
 90031  MISC                           S.F.     600.000       42.000    25200.00         0.000         0.00        0.000        0.00 
        90031J  STRUCTURE REPAINTING, 
        PAINTING, RETROFIT AREAS STR. 
 90031  MISC                           S.F.     316.500       12.000     3798.00         0.000         0.00        0.000        0.00 
        90031K  TRAFFIC CONTROL, SPECI 
        SIGNS 
 90033  MISC                           S.Y.  185535.000        1.600   296856.00         0.000         0.00        0.000        0.00 
        90033A  REMOVING ASPHALTIC PAV 
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        PROFILE MILLING 
 90033  MISC                           S.Y.     500.000       49.420    24710.00         0.000         0.00        0.000        0.00 
        90033B  CONCRETE SHOULDER, 9-I 
 90033  MISC                           S.Y.    3430.000       15.000    51450.00         0.000         0.00        0.000        0.00 
        90033C  REMOVING CONCRETE SLOP 
 90034  MISC                           C.Y.      20.000      500.000    10000.00         0.000         0.00        0.000        0.00 
        90034A  CONCRETE MASONARY, DEC 
 90035  MISC                           TON    77644.000        0.650    50468.60         0.000         0.00        0.000        0.00 
        90035A  QMP, NUCLEAR DENSITY F 
        ASPHALTIC PAVEMENT 
 90035  MISC                           TON       50.000      665.000    33250.00         0.000         0.00        0.000        0.00 
        90035B  JOINT AND CRACK REPAIR 
 90035  MISC                           TON     1863.000      280.000   521640.00         0.000         0.00        0.000        0.00 
        90035C  ASPHALTIC MATERIAL FOR 
        MIXES, PG 70-28 
 90035  MISC                           TON     2535.000      195.000   494325.00         0.000         0.00        0.000        0.00 
        90035D  ASPHALTIC MATERIAL FOR 
        MIXES, PG 58-28 
 90035  MISC                           TON       96.000      390.000    37440.00         0.000         0.00        0.000        0.00 
        90035E  POLYMER MODIFIED ASPHA 
        CONCRETE OVERLAY 
 90037  MISC                           STA.      16.000      250.000     4000.00         0.000         0.00        0.000        0.00 
        90037A  DITCHING AND SHAPING 
 90307  DEBRIS CONTAINMENT, STRUCTURE  LS         1.000     1500.000     1500.00         0.000         0.00        0.000        0.00 
        B-40-181 
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH       1.000      500.000      500.00         0.000         0.00        0.000        0.00 
 90345  SPECIAL GRANULAR BACKFILL      TON     1170.000       30.000    35100.00         0.000         0.00        0.000        0.00 
 90454  BEARING REPLACEMENT            EACH     168.000      125.000    21000.00         0.000         0.00        0.000        0.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.    4739.000       13.250    62791.75         0.000         0.00        0.000        0.00 
 90502  QMP, BRDG STRGTH INCENTIVE CON DOL    56868.000        1.000    56868.00         0.000         0.00        0.000        0.00 
 90509  STRUCTURE REPAINTING, CLASS C, LS         1.000    83200.000    83200.00         0.000         0.00        0.000        0.00 
        B-40-170 
 90510  STRUCTURE REPAINTING, CLASS C, LS         1.000    70400.000    70400.00         0.000         0.00        0.000        0.00 
        B-40-172 
 90511  STRUCTURE REPAINTING, CLASS C, LS         1.000    80000.000    80000.00         0.000         0.00        0.000        0.00 
         B-40-173 
 90512  STRUCTURE REPAINTING, CLASS C, LS         1.000    12800.000    12800.00         0.000         0.00        0.000        0.00 
        B-40-178 
 90513  STRUCTURE REPAINTING, CLASS C, LS         1.000    28800.000    28800.00         0.000         0.00        0.000        0.00 
        B-40-180 
 90520  CONTAIN & COLLECT WASTE MATERI LS         1.000    20800.000    20800.00         0.000         0.00        0.000        0.00 
        B-40-170 
 90521  CONTAIN & COLLECT WASTE MATERI LS         1.000    17600.000    17600.00         0.000         0.00        0.000        0.00 
        B-40-172 
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 90522  CONTAIN & COLLECT WASTE MATERI LS         1.000    20000.000    20000.00         0.000         0.00        0.000        0.00 
        B-40-173 
 90523  CONTAIN & COLLECT WASTE MATERI LS         1.000     3200.000     3200.00         0.000         0.00        0.000        0.00 
        B-40-178 
 90524  CONTAIN & COLLECT WASTE MATERI LS         1.000      900.000      900.00         0.000         0.00        0.000        0.00 
        B-40-179 
 90545  CONCRETE COLLAR                EACH       2.000      500.000     1000.00         0.000         0.00        0.000        0.00 
 90565  PORTABLE DECONTAMINATION FACIL LS         1.000     7500.000     7500.00         0.000         0.00        0.000        0.00 
 90712  TRAFFIC CONTROL, COVERING SIGN EACH     100.000       25.000     2500.00         0.000         0.00        0.000        0.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     800.000        4.000     3200.00         0.000         0.00        0.000        0.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.    3200.000        2.000     6400.00         0.000         0.00        0.000        0.00 
 51210  TEMPORARY STEEL SHEET PILING   S.F.    7600.000        6.750    51300.00         0.000         0.00        0.000        0.00 
 
                                     PROPOSAL TOTAL.......           18700313.74                       0.00                     0.00 
 
 


